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1. The camp ground will be closed to the public from June 15, 2015 through September 30, 2015.
2. Tree Salvage – See page 2 of 22 of the Chewuch River Right Fish Enhancement Project plan set.
3. Will there be additional large wood staging areas? No - the winning contractor will be required to stay within the foot print of the clearing limits identified in the plan set. 
4. Potential Fire Danger. Project site is surrounded by Federal Lands. The Winning contractor will adhere to Federal Laws in relation to fire danger levels. Contractor can seek an extension for work period with the Methow USDA Forrest Service at their own expense.
5. Access to site P may require removal of the bank for access, is that going to be an issue with USDA Forrest Service? See page 2 of 22 of the Chewuch River Right Fish Enhancement Project plan set. Construction Access/Traffic Control, 9th paragraph.
6. Can out of water work start prior to in-water work window? Yes, if all permits and contracts are issued.
7. Would the Yakama Nation phase the scopes of work for the project if Washington Department of Ecology blocks the Chewuch River Right side channel from being constructed in 2015? Yes, provided the winning contractor wants to carry the contract to the following year to complete the work.
8. Identified Changes to the Chewuch River Right Fish Enhancement Plan Set:
· Page 10 of 22 – Channel grading cross section template has been added.
· Page 13 of 22 – Salvaged Trees – number of trees is 5-6.
· Page 16 of 22 – Slash for the site can be attained from East Paul Mountain Borrow Pit.












