
Exhibit A – Scope of Work 
 
Overview 
Yakama Nation Fisheries, Upper Columbia Habitat Restoration Program (UCHRP) 
(Owner) is requesting bid proposals for sheet pile geo-tech activities. This contract 
will entail installing sheet pile at site specific project locations to determine suitability in 
using sheet piles for coffering activities. All piles will be driven to a specified depth or 
refusal. In addition, all piles installed will only be temporary and will be removed upon 
task completion. All bids must be in line item format, include the current Chelan 
County Tax rate and specify within the bid the type of implement to be used for 
installing the sheet piles, the type of piles and type of equipment to be used. Enclosed 
you will find Exhibit “B” bid sheet to be filled out completely. Bids will only be 
considered performing and accepted if the implement used to install the test 
sheet piles is “vibratory” and not an “impact” driver. All work on this project will 
be directed by the Yakama Nation’s Designated Representative, Chris Clemons. 

 
Contractors Obligations 
The Contractor shall furnish all supervision, labor, equipment and tools necessary to 
complete the project as outlined in the following elements. 

 
Project Tasks 
All Project Tasks will be completed as per Exhibit A, Scope of Work. Major project 
elements include but are not limited to the following: 

• Mobilization of equipment to Methow, Wenatchee, and Entiat watersheds 
• Mobilization to various locations, no more than 4, within the project footprint 
• Non-Toxic Hydraulic Fluid & Spill Kits 
• Procure Materials: Test Piles 25-40’ ft. in length, “Z” or “H” piles 
• Install sheet piles using a “vibratory” implement mounted on an excavator 
• Silt Fence to be used in installation and removal adjacent to testing locations. 
• Clearing and Grubbing to access sites as needed 
• Establishment of temporary access routes as needed 
• Grade Topsoil at Disturbed Areas 
• Dust abatement control during activities 
• Site Cleanup and Project Closeout 

 
Consistent Satisfactory Progress 
Consistent satisfactory progress in performing activities for this project will be required. 
Satisfactory progress will be measured by both the quality and quantity of work. If for 
any reason no work is performed for a period of 10 consecutive regular work days, the 
contractor will be given a notice of contract cancellation. The Yakama Nation’s 
Designated Representative will monitor progress closely. 

 
Location 
The project is located in the Methow, Entiat and Wenatchee watersheds. The 
geographic extent for each watershed is as follows: 



• Methow: Town of Twisp to RM 15 on the Chewuch River 
• Entiat: Entiat River Rd. up to RM 33 
• Wenatchee: Confluence of Wenatchee/Columbia to Lake Wenatchee including 

Nason Creek. 
 
Designated Representative 
The Designated Representative for this project will be Chris Clemons 

 
 
Project Timeline and Construction Hours 
Timing for this contract will be on an as needed basis. The intent of this contract 
is to provide a possible solution to de-watering at site specific locations where 
conventional methods such as bulk bags or supersacs are unusable due to 
infiltration. Once a site is chosen to perform this work a total of no more than 4 
locations per site will be flagged for pile driving activities. All activities will be 
regulated per the WDFW in-water work fish window guidelines for that body of 
water. The YN Designated Representative will work closely with the chosen 
contractor to determine the best possible seasonal time to conduct the pile 
driving activities. 

 
 
 
Davis Bacon Wages 
David Bacon Wages DO APPLY to all work associated with this contract.  The winning 
contractor will need to submit all the necessary to the YN in a timely manner. 

 
Dust Abatement 
Contractor will provide dust abatement as per County and Local ordinances. 

 
 
  Road Signage 
The Contractor will observe all road signage regulations regardless of the project 
location. 

 
Standby Time 
Standby time will be calculated at the hourly rate per piece of equipment as per the 
Contractors bid price. 
 
Payment Schedule 
 

Payment will be made as follows to the contractor in accordance with budget referenced 
in Exhibit “B.” 
 

• The contractor will be allowed to bill on a completed task basis.  Each invoice 
should specify what Tasks and Task number were completed.  Please see Exhibit 
B – Budget, for a list of the billable project tasks.   

• Subcontracting WILL NOT BE ALLOWED under this contract. 
 

All invoicing for payments should occur no more than once per month during 
the contract period. 
 
 


