

Exhibit A – Scope of Work Lower Entiat RM 2.6-3.5 Construction Materials Procurement Contract

Overview

Yakama Nation Fisheries (Owner) is conducting a material procurement and hauling contract for an in-stream salmon habitat restoration project along the Entiat River known as the Lower Entiat RM 2.6-3.5 Habitat Enhancement Project. This contract is for procuring, hauling and staging the materials that will be used to construct this project.

The project site is located at approximately 2.6 miles up the Entiat River Rd. in Chelan County, WA. All material staging areas are on private property and routes are existing and adjacent to orchards/ horse pasture along the Entiat River.

All work on this project will be directed by the Owner's Designated Representatives. All project specifications including technical specifications, engineered plan sheets, material standards, and quantities are contained within the attached **Exhibit D, Project Plans/Staging Area**. No changes to the Project Plan will be allowed without prior approval from the Designated Representatives.

The attached electronic budget bid sheet **Exhibit B** provides the contract Line Item Budget which is referenced to the Work Tasks described on the Specifications Sheet in **Exhibit D. Exhibit C**, outlines the payment plan associated with this contract.

Designated Representative

The Owner's Designated Representatives for this project include Yakama Nation Habitat Biologist Chris Clemons and Matt Wilberding, as well as other Yakama Nation Habitat Biologists associated with the Yakama Nation Upper Columbia Habitat Restoration Project and construction oversight staff provided by the engineering firm who produced the project plan set.

Project Tasks

All Project Tasks will be completed as per **Exhibits D and E**. Major project elements include but are not limited to the following:

- Procure Large Woody Material
- Procure Boulder Ballast
- Haul Large Woody Material
- Haul Boulder Ballast
- Stage Large Woody Material

- Stage Boulder Ballast

Contractors Obligations

The Contractor shall furnish all supervision, labor, equipment and tools necessary to complete the project as described in **Exhibit D**.

Consistent Satisfactory Progress

Consistent satisfactory progress in completion of this project will be required. Satisfactory progress will be measured by both the quality and quantity of work. If for any reason no work is performed for a period of 10 consecutive days, the contractor may be given a notice of contract cancellation. Consistent satisfactory progress will also be determined by the contractor's demonstrated ability to perform all work tasks described in Exhibits D within the agreed upon timeframe between the Contractor and the projects designated representatives. If it appears that the contractor is unable to complete the project tasks within the agreed upon timeframe the contractor may be given a notice of contract cancellation. The Owner's Designated Representatives will monitor progress closely.

Project Timeline and Construction Hours

This contract is expected to be implemented and completed by the end of fall 2013.

Standby Time

The contractor shall notify the Owner in advance of any intent to charge for standby time. Prior to invoicing for any standby time, the contractor must receive notice in writing from the Owner's Designated Representatives that standby time is an applicable charge due to construction halting events related to environmental or permitting conditions outside of the control of the Owner or the Contractor. Standby time will be calculated at the daily rate per piece of equipment as per the Contractors bid price. Standby time charges will only apply to full work days where construction activities are not possible and will not be pro-rated by partial work days or hours on standby.

Dust Abatement

Contractor will provide dust abatement as per County and Local ordinances.

Fire Suppression

The contractor will be familiar with and prepared for the requirements associated with IFPL Levels II & III and the restrictions associated with those.

Road Signage

The Contractor will observe all road signage regulations regardless of the project location and **as per Exhibit D if applicable.**

Utilities Location

The Contractor will locate all utilities prior to any hauling and staging of materials.