Request for Bids

Yakama Nation – Starvation Flats Meadow Restoration 
near White Swan, Washington

The Yakama Nation’s Yakima Reservation Watersheds Project (YRWP) is soliciting bids for a fish habitat restoration project in Starvation Flats meadows (Township 9N Range 13E Section 27) near White Swan, Wa. The project is funded by Bonneville Power Administration. Accordingly, all federal requirements for contracting will apply to this project.  This project involves pond and plug excavation and fill as well as development of a constructed riffle. Work will take place within the ordinary high water mark of unnamed tributaries to North Fork Dry Creek. Ground preparation for riparian planting will also be required.  The project has been designed by Inter-Fluve, Inc., which is a civil engineering firm with extensive experience in design and installation of habitat and restoration structures in various landscapes and river systems. Inter-Fluve, Inc. staff and YRWP Biologist(s) will provide field-direction to finalize locations and adjust construction of pond and plug structures as well as the constructed riffle to accommodate local site conditions. 
The successful bidder will be required to comply with the Yakama Nation Tribal Employment Rights Ordinance (TERO), which requires that half of the laborers be enrolled tribal members or their descendants, and payment of 3% of the contract amount to the TERO office.  

Interested contractors must provide examples of past restoration work involving heavy equipment and work in sensitive areas including riparian floodplains.  Operators and supervisor(s) for this project must have been involved in the example projects. Please provide responses to the following questions (pages 3-4), and prices for as requested in the attached table (Exhibit B).  
Due to excavation extent limitations equipment must be narrower than 10 feet 6 inches to facilitate work in the small channels.  Access and excavation will occur primarily in the existing channels.  Also due to the sensitivity of the area YRWP is requesting that rubber tracks or minimally sized equipment be utilized to minimize damage within the project boundaries. The bidder must provide, at a minimum the following equipment (or equivalent by different manufacturer) to locally harvest trees that result from disturbance and install the plugs as shown on the plans:
· 200 Class Excavators (e.g., Caterpillar 210 or larger) with both bucket and thumb and rubber tracks (if possible) 

· Haul truck or other means for hauling quarry spall from the gravel pit area to the project sites with minimal disturbance to forest vegetation and soils.
All work on this project will be field directed by habitat biologists employed by the YRWP and engineering staff from Inter-Fluve, Inc.  No changes to the Project Plan will be allowed without prior approval from the biologist in charge of this project or their representative.  

Please fill out the Questionnaire and Bid Sheet completely and send a cover letter along with the description of reference projects to:
Yakama Nation: Yakima Reservation Watersheds Project 

C/O Carol Sue Martin

PO Box 151

Toppenish, WA   98948

(Shipping Address:  401 Fort Road Toppenish, WA   98948)

If interested in an award for this contract a pre-bid site visit is scheduled on July 5, 2017.  The departure time will be 9:00 a.m. leaving from the Fisheries Resource Management office: 4690 SR 22 Toppenish, WA 98948.
The project will be conducted between July 1st and September 30th, 2017 and because this project is in Mid-Columbia River Steelhead critical habitat the project must be completed by the end date listed above.
Please note: 

· Davis Bacon Wages apply to this contract. The winning contractor will adhere to the Davis Bacon rules and comply and submit all necessary paperwork to the Yakama Nation.

· The Yakama Nation is exempt from state taxes on this project. Please see the attached Treaty Fishery Exempt Cover Letter and Treaty Fishery Exempt Certificate.  The winning contractor will receive signed copies for their records

· The contractor will comply with TERO requirements.
For questions regarding the site visit and all other questions, please contact the Owner’s Designated Representative, Josh Hall, at 509-945-1259. 

Project Designs: 

See attached Exhibit D

Questionnaire (use additional sheets as required)
Can you complete all work before September 30, 2017?  _________. 

Provide a schedule detailing start and finish of major activities to achieve project completion by September 30, 2017.
What other construction work will you have ongoing during this time and how will you ensure sufficient equipment and staff available to complete this project?
Please provide names and contact information of supervisor and equipment operators for this project:  

On separate sheets, list a minimum of four stream or river habitat restoration projects with demands similar to this project. For each project, list references and phone numbers, provide a ½ page project description including project goal, key project metrics such as number of structures, number of logs and/or trees installed, project length, project construction cost and project duration. For each project also list the names of the equipment operators and supervisors, highlighting those personnel who will be involved with this project.
Describe experience working in sensitive areas:

List the equipment you propose to use to complete this project and the uses performed by each piece of equipment, including:

· hauling quarry spall from rock pit to installation site
· placing pond and plug material
· installing of erosion control fabric for pond and plugs
· excavation and backfilling
Note that in sensitive areas where plugs are to be installed, only a single trackhoe with rubber tracks (if possible) will be allowed to access the installation site and install the plugs to minimize damage to existing meadow and riparian areas. List the equipment to be used and the approach to be taken to minimize damage to riparian vegetation and soils.

BID ITEM DESCRIPTIONS

NOTE: Number of plug structures and final locations of plugs and access routes are estimated based on expected conditions at time of construction and shall be finalized with Contractor prior to construction based on available funding. Actual conditions at the time of construction will be considered, such as; presence of sensitive soils, avoidance of damage to vegetation, presence of significant surface water, elevation of the waterways, water surface and/or any limitations imposed by permit conditions. The unit prices for TESC (plugs), Access and Staging, and constructed riffle shall be valid for any variations in the number and locations of the structures listed in the Bid Tab. All unit prices shall apply to the price paid for a completed structure anywhere within the project area shown on the plans.
Mobilization / Demobilization – Bid item includes all work to mobilize equipment to the site and demobilize all equipment from the site following completion.  Shall not exceed 10% of total final contract price.
TESC- Temporary Erosion and Sediment Control. Bid price, per each, includes all erosion and sediment control measures per each plug installed to protect water quality in conformance with all permits, including but not limited to covering bare soils prior to rain with erosion control matting and all bare soils at project completion. Note that the plugs will be installed on predominantly dry gravel bars and channels but cofferdams or sand bag berms may be required to keep flowing water from entering excavations if surface water levels change during construction. 
Pond and Plug Construction- Includes price to construct plugs per the design plans (Exhibit D) with all necessary components considered including erosion control fabric lifts where necessary. 

Access and Staging – Bid price, per each includes all work to establish access routes within the work area needed to install each structure and all work to stage materials within the work site to allow construction of the plugs.  Includes all costs to restore access routes at project completion, including scarifying the soils and scattering any brush removed as part of installation of access roads over the disturbed areas. Existing roads shall be used as access roads wherever possible. Staging areas have been identified on drawings.  All other suggested locations need approval by project Biologist or Engineer.  All cleared material greater than 4” diameter and 10 ft long shall be salvaged for incorporation into the project; costs for salvage and incorporation shall be included in this bid item. Costs for erosion control on access roads is included in the bid item TESC.
Constructed Riffle- Includes price to construct the designed roughened channel riffle per the design plans (Exhibit D) with all necessary components considered including all quarry spall hauling and placement where necessary.
Hourly Rate Items – List individual hourly rates for items shown in the Bid Tab. These items will be paid for on an as-needed basis if additional services are requested by the YRWP. 
