
Exhibit A – Scope of Work 
 
Overview 
The Yakama Nation Fisheries (Owner) is conducting an in-stream salmon habitat 
restoration project along the Upper Entiat River between River Mile (RM) 24.7-24.8; 
hereafter referred to as the Entiat 3-D Large Woody Material (LWM) Revisited Habitat 
Enhancement Project.   
 
The project site is located along the Entiat River Road on private property. From 
Wenatchee take Highway 97A until it crosses the Entiat River.  Take a left onto Entiat 
River Road and travel approximately 23 miles to 17805 Entiat River Road.  There will be 
flagging to indicate the driveway to turn into.  Park in the gravel driveway please and not 
on the grass.  We will be walking from the driveway several hundred yards to this 
property and the adjoining property which is where the project will be taking place.  
Please dress appropriately for the site tour.   

 
All work on this project will be directed by the Owner’s Designated Representative. All 
project specifications including technical specifications, engineered plan sheets, material 
standards, and quantities are contained within the attached Exhibit C, Project Plan 
set. No changes to the Project Planset will be allowed without prior approval from the 
Owner’s Designated Representatives. 
 
The attached Exhibit B - (Budget Bid Sheet) provides the contract Line Item Budget 
tasks to bid on which is referenced to the Work Tasks described on the Specifications 
Sheets in Exhibit C. Exhibit D – (Pre-bid tour Q & A Notes) provides information 
and clarifications pursuant to the pre-bid site meeting and will be posted after April 12th, 
2016 upon completion of pre-bid site tour. Exhibit E – (Heavy Equipment 
Daily Standby Rate) is for contractor’s to list the daily equipment rate for 
equipment that will be on-site during construction. 
 
Designated Representative 
The Owner’s Designated Representatives for this project include Yakama Nation Habitat 
Biologist Chris Clemons as well as other Yakama Nation Habitat Biologists associated 
with the Yakama Nation Upper Columbia Habitat Restoration Project (UCHRP). 
Construction oversight will be provided by staff from the engineering firm who produced 
the project plan set: Interfluve Inc. (IFI). 

 
Project Tasks 
All Project Tasks will be completed as per Exhibits C - (Project Plan set) and 
Exhibit D – (Pre-bid tour Q & A Notes). Major project elements include but 
are not limited to the following: 

● Mobilization 
● Procure Materials (Excluding Large Woody Material already on-site) 
● TESC, SPCC Plan and Implementation 
● Site Access (Minor clearing of existing access routes) 
● Temporary Cofferdams 
● Turbidity Control 
● Excavation and Backfill 



● Proper Disposal of Excavated Spoils 
● Install Logs (Construct structures and Fabric Encapsulated Soil Lifts) 
● Site Cleanup and Project Closeout 

 
Contractors Obligations 
The Contractor shall furnish all supervision, labor, equipment and tools necessary 
to complete the project as described in Exhibits C, and D. 

 
Consistent Satisfactory Progress 
Consistent satisfactory progress in construction of this project will be required. 
Satisfactory progress will be measured by both the quality and quantity of work.  If for 
any reason no work is performed for a period of 10 consecutive days, the contractor 
may be given a notice of contract cancellation. Consistent satisfactory progress will also 
be determined by the contractor’s demonstrated ability to perform all work tasks 
described in Exhibits C and D within the permitted in-water work window (July 16th-
July 31st ). If it appears that the contractor is unable to complete the project tasks within 
the permitting work window the contractor may be given a notice of contract 
cancellation.  The Owner’s Designated Representative will monitor progress closely. 

 
Project Timeline and Construction Hours 
The In- Water Work Window for this project is runs from July 16th – July 31st.  
Construction hours will be from sunrise til’ sundown on a daily basis until all 
project tasks are completed accordingly.  

 
Fish Removal 
In-water construction activities will require fish removal of all isolated in-water work 
sites. Fish removal will be conducted in a timely manner by the Owner’s Designated 
Representatives and the time taken to implement proper fish removal protocols will 
be considered incidental to the contractor’s work tasks. 

 
Standby Time 
The contractor shall notify the Owner in advance of any intent to charge for standby 
time based upon the rates quoted by the contractor in Exhibit E – (Heavy 
Equipment Daily Standby Rate).  Prior to invoicing for any standby time, the 
contractor must receive notice in writing from the Owner’s Designated Representatives 
that standby time is an applicable charge due to construction halting events related to 
environmental or permitting conditions outside of the control of the Owner or the 
Contractor. Standby time will be calculated at the daily rate per piece of equipment as 
per the Contractors stated rates. Standby time charges will only apply to full work days 
where construction activities are not possible and will not be pro-rated by partial work 
days or hours on standby. 
 

Davis Bacon Wages 
Davis Bacon Wages Apply to this contract. The winning contractor will adhere to the 
Davis Bacon rules and comply and submit all necessary paperwork and certified payroll 
to the Yakama Nation upon completion of the contract. 

Payment 

Payment will be made as follows to the contractor in accordance with the budget 
referenced in Exhibit B.   



• The contractor will be allowed to bill on a completed task basis.  Each invoice 
shall specify what tasks where completed.  Please see Exhibit B – Budget Bid 
Sheet for a list of billable project items/tasks.  Total billable amount shall not 
exceed the selected contractor’s submitted bit. Any changes to the bid once 
submitted must be discussed and authorized by the Owner’s Designated 
Representative prior to payment.   

Tax Exemption 

The Contractor shall be exempt from paying state taxes for work performed on salmon 
habitat restoration projects which the Yakama Nation directs and undertakes as co-
managers of fisheries resources pursuant to the Treaty with the Yakama Tribe of 1855 
(12 Stat.951).  A Treaty Fishery Tax Exemption Certificate and justification cover letter 
are attached to the contract award documentation.  It is recommended that the 
Contractor keep a copy of the cover letter attached to the Tax Exemption Certificate for 
record keeping purposes.   

Invoicing 

All invoicing for payments should occur no more than once per month during the 
contract period.  Billing for payroll shall be completed using a Washington State certified 
payroll report form.   

Davis Bacon Wages 
Davis Bacon Wages Apply to this contract. The winning contractor will adhere to the 
Davis Bacon rules and comply and submit all necessary paperwork and certified payroll 
to the Yakama Nation upon completion of the contract. 

Sub-Contracting 

Sub-Contracting is not allowed under this contract.   

Dust Abatement 
Contractor will provide dust abatement as per County and Local ordinances. 

 
Fire Suppression 
The contractor will be familiar with and prepared for the requirements associated with 
IFPL Levels II & III and the restrictions associated with those including, but not limited to 
any specialized equipment used for fire suppression in order to continue work under the 
varying industrial fire precautionary levels.   

 
Road Signage 
The Contractor will observe all road signage regulations regardless of the project 
location and as per Exhibit C - (Project Plan set and Specifications), if 
applicable. 

 
Utilities Location 
The Contractor will locate all utilities prior to any excavation. 

 
Communication with Landowners 
The Contractor expressly agrees that Contractor and his staff will not communicate 
with the Landowner in any manner, whether it be in regard to the project or otherwise, 
without express permission from, or the presence of the Designated Representative. 
 



Exclusivity 
During the term of this Agreement, including time taken for mobilization and 
demobilization of construction equipment, Contractor shall not conduct any 
work on the property designated in this Agreement unless so directed by the 
Designated Representative. Any additional work conducted on the property 
designated in this Agreement by Contractor without the express consent of the 
Designated Representative shall constitute a material breach of this Agreement, 
thereby relieving the Yakama Nation from all payment obligations to the 
Contractor. 
 


