
Notice to Contractors 

Date: April 20, 2016 
From: Jarred Johnson (509)-881-1462 
RE:  Newby Narrows Contractor Walkthrough Notes and Clarification 

Changes to Special Provisions 

• The Contractor shall be responsible for procurement and transport of 2 Tons Certified Weed Free 
Straw to the staging areas and project sites for application onto disturbed soils along access 
routes, at bank buried log structures and staging areas.  See Item 001- TESC, SPCC Plan and 
Implementation specification for additional information.  Payment for procurement and 
installation of Straw Mulch shall be incidental to TESC, SPCC Plan and Implementation. 

Clarification 

• There is an additional access route from Twisp River Road to the large staging area on river left, 
northeast side of the project area.  This route may be the preferred outgoing haul route which 
will avoid a steep climb up the access road depicted in the planset.  This route uses a shared 
driveway with the full time resident neighbors to the East.  Large vehicle noise shall be restricted 
to the hours of 8:00 AM to 5:30 PM Monday through Friday.  See the attached map. 
 

• The total number of pilings to be installed is 93.  This wood will be owner provided in lengths of 
approximately 40 feet.  About 10 feet of each piling will be broken off by an excavator and the 
remaining 30 feet will be driven into the substrate to stabilize wood structures.  The excess 
length may be incorporated into the log structures for slash or transported to a selected staging 
area at the Owners direction. 
 

• An excavator will be allowed to cross the Twisp River to install the temporary bridge abutment on 
river right.  The permitted action will be a single pass on top of approved bridge matts or logs. 

 
• The existing rolling dips on Forest Road 800 and 820 may be temporarily altered to allow 

equipment access to and from the project sites.  Road improvement and maintenance may be 
required on FS Rd 820.  Alterations to designed road drainage will be monitored closely during 
construction.  Roads will be restored to pre-project condition as soon as directed by the Owner 
or Owners Representative. 
 

• The Contractor should plan to haul excavated material from Sites C, D, E, F to the Contractor 
provided disposal location.  The staging area near the intersection of FS Road 800 and 820 may 
be used as a staging area for spoils transfer to road legal dump trucks. 
 

• Reminder: Bids are due in Toppenish by the Close of business (4:30 PM) on Wednesday, April 27, 
2016. 



 

 

For additional information please contact: 
Jarred Johnson 
(509) 881-1462 
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