

Addendum – Planset Changes after Pre-Bid Meeting

After the Pre-Bid RFP update meeting on February 12th, 2024, the following changes have been made to the planset and bid sheet:

- The In-Water Work Window is July 16-31. This has been updated on Sheet 1 and Sheet 5 of the planset. This was already stated correctly on Sheet 27.
- All boulders for habitat and ballast will be imported from an off-site location procured by the contractor. This has been updated on Sheet 28 and Sheet 29.
- Outlet Cover Logs at RM 3.32 on Sheet 16 has been changed to Boulder Ballasted Small Wood Structure. This has also been updated on Sheet 6 and in the bid sheet. There are now 8 additional logs for the Boulder Ballasted Small Wood Structure category. The logs in this structure are also now buried.
- WSDOT standard specifications on Sheet 29 have been updated to match 2024 WSDOT specifications.
- The Boulder Ballasted Small Wood Structure at RM 1.52 has been updated to include 2 ballasted boulders on Sheet 6. This was already shown correctly on Sheet 11. The total number of boulders on Sheet 6 has also been updated.
- The Boulder Ballasted Small Wood structure at RM 3.39 has an updated label on Sheet 16. This was already shown correctly on Sheet 6.
- In light of these changes, the RFP deadline has been extended one week until February 29th, 2024.