
 

 

 

Nason Creek SR 207 Roadway Realignment 
 

Highway Realignment Design and Engineering Services  
 

Request for Proposals 

July 31, 2024 

Yakama Nation Fisheries is seeking proposals from qualified engineering firms 
to award a design and engineering services contract in support of salmon 
habitat restoration activities taking place in Nason Creek in Chelan County, 
Washington.  Based upon the proposals received under this solicitation the 
Confederated Tribes and Bands of the Yakama Nation will award a design 
services contract to the best quality bidder for the Scope of Work described 
within this RFP.  Services rendered under this contract will be performed 
through 2025 to meet permitting and grant funding deadlines, and additional 
services may be added to the Scope of Work if the project moves forward to 
construction in 2026. 

 
Project Background  

Yakama Nation Fisheries (YNF) has partnered with the Washington State Department of Transportation 
(WSDOT) to address on-going aquatic habitat and roadway infrastructure degradation along State Route 207 
from mileposts 0.00 and 1.00 paralleling Nason Creek between river miles 3.2 and 4.6, in Chelan County, 
Washington.  In this area State Route 207 aggressively constricts the historic floodway of Nason Creek, and 
seasonal flooding routinely damages the highway and causes impairment to salmon habitat.  To address these 
issues, YNF and WSDOT have developed a highway realignment plan for the most impacted segment of SR 207, 
and the parties have been securing federal and state funding to progress the engineering, permitting, and 
construction services work needed to improve salmon habitat and roadway conditions in this section of Nason 
Creek.   In the spring of 2024, YNF delivered 30% draft engineering designs to WSDOT for review that will form 
the basis of design for additional engineering services required to move the project towards completion.  Per 
WSDOT’s roadway development standards, a Design Documentation Package (DDP) has been established and 
delivered to WSDOT for review. As part of the DDP, a draft Basis of Design Document (BOD) has received 
preliminary approval from WSDOT North Central Region (NCR) and is currently under review at WSDOT 
Headquarters in Olympia. 

Select documents and plans associated with the DDP can be downloaded and reviewed from the Yakama Nation 
Fisheries website at:   

https://yakamafish-nsn.gov/restore/projects/engineering-and-design-rfp-realignment-state-route-207 
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At this time, YNF is seeking to advance the SR 207 realignment design to 60%, 90%, and final Ad-Ready PS&E 
documents including plans, specifications, and engineer’s opinion of cost. This will include creation of two 
separate PS&E sets (initial construction phase and final construction phase), as well as all WSDOT Design 
Documentation required for approval. YNF is looking to have the work associated with this RFP completed by 
the schedule noted in the Scope of Work so that key project funding and environmental permitting timelines will 
be met.  If the project is able to proceed to construction, the selected contractor may be retained to provide 
additional construction management services based on the expertise and unique knowledge of the project as 
allowed by 2 C.F.R. § 200.320.  

Project Location Map 
 

 
 
 
Proposed Scope of Work 
 

Phase 1: Draft Construction Plan 
 
Task 1 ‐ Design level survey (if additional survey is needed) 
The project has a completed draft geotechnical report by HWA Geosciences Inc. Additional geotechnical survey 
and reporting is needed to meet the requirements of the WSDOT geotechnical manual. Site access and permitting 
has been secured and a map of additional bore testing is provided. The selected contractor shall provide all 
services needed to meet WSDOT geotechnical requirements, including final evaluation of side slopes and soil 
preloading. 
 
As agreed to between the Yakama Nation project manager and the contractor, supplementary site survey may be 
completed to gather additional field data on existing conditions so that final engineering designs can be 
produced. Supplementary surveys may include further topographic/bathymetric surveys, groundwater testing, 
and/or geologic surveys, among other things. 
 



 

 

 
Task 2 – Development of Permit Level Construction Plan 
The contractor will proceed with producing 60% engineered designs of the preferred roadway alignment as 
directed by YNF staff. The contractor shall coordinate with WSDOT North Central Region (NCR) regarding design 
documentation and roadway design reviews. The status of items already prepared for the Design Documentation 
Package (DDP) is as follows: 

 The Basis of Design Document (BOD) has been preliminarily approved in Region and is presently at 
WSDOT Headquarters for review 

 Draft Design Approval documents have been prepared and reviewed in Region once. Additional rounds of 
review with WSDOT NCR are anticipated  

 
Design deliverables under this task shall include, but are not limited to the following: 

 Full completion and approval of the 30% designs based on WSDOT Headquarters comments 
 A Design Decision regarding superelevation, to be included in the DDP 
 Channelization plans based on the 30% design, to be included in the DDP 
 Stormwater treatment: the contractor shall utilize the preliminary stormwater concept to prepare a 

WSDOT Hydraulics Report Type A for the project.   
 Right of Way: the contractor shall utilize the 30% alignment plans to create WSDOT ROW Plans to be 

approved within North Central Region and by WSDOT Headquarters. WSDOT North Central Region staff 
will provide right of way negotiation and closing services separate from this contract. 

 
Deliverables shall provide suitable detail to allow for environmental permits to be acquired for the project by 
Yakama Nation Fisheries staff (this includes accurate depiction of areas being impacted and estimates of material 
quantities). The contractor should be prepared to support Yakama Nation by providing displays, technical 
drawings, and other information as requested. 
 
The 60% PS&E plan set shall be suitable for the initial construction phase of the project, including clearing and 
grubbing, logging, temporary stormwater conveyance and/or treatment, and roadway preloading. 
 
Task 3 ‐ Stakeholder Meetings and Communications 
The contractor should plan to meet with YNF and WSDOT at least monthly to discuss design progress. YNF and 
WSDOT will review each stage of design to confirm it meets with applicable Design Manual standards. The 
contractor shall provide bid support for the initial construction phase of the project. If requested, the contractor 
will assist in presenting the 60% Drawing Set to landowners and agency stakeholders for additional feedback and 
buy-in. 
 
 
Phase 2: Final Construction Plan 
 
Task 4 ‐ Development of Final Construction Plan 
Based on further direction from YNF staff, the contractor will produce 90% and final Ad-Ready PS&E documents 
for the project. 
 
The final Ad-Ready PS&E plan set shall be suitable for the final construction phase, including roadway 
construction, permanent stormwater conveyance and treatment, roadway restoration, and removal of existing SR 
207 roadway. 



 

 

Task 5 ‐ Final Basis of Design Document 
Contractor will finalize the Basis of Design Document through coordinated outreach with WSDOT and YNF. The 
BOD Document will summarize project goals, field data collection, and technical design of the project including 
site survey, hydrology, grading, and quantities/totals.  
 
Task 6 ‐ Stakeholder Meetings and Communications 
The contractor should plan to meet with YNF and WSDOT at least monthly to discuss design progress. YNF and 
WSDOT will review each stage of design to confirm it meets with applicable Design Manual standards. The 
contractor shall provide bid support for the final construction phase of the project. If requested, the contractor 
will assist in presenting the Final Construction Drawing Set to landowners and agency stakeholders. Contractor 
should anticipate up to 4 public meetings. 
 
Schedule 

The following schedule shall be adhered to so that key project funding and environmental permitting timelines 
can be met: 
 
Phase 1 
Task Specific Element Completion Date 
    Task 1 Geotechnical survey and report October 31, 2024 

    Task 2 60% PS&E plan set suitable for  
initial construction phase January 1, 2025 

    Task 3 Stakeholder meetings Ongoing 
Phase 2 
Task Specific Element Completion Date 
    Task 4 90% plan set May 1, 2025 
 Final PS&E plan set suitable for  

final construction phase August 1, 2025 

    Task 5 Design report August 1, 2025 
    Task 6 Stakeholder meetings Ongoing 

 
 
 
  



 

 

Bid Directions 

Each company seeking to be eligible for a contract award under this Request for Proposals must submit one 
hardcopy of their proposal in writing to:  

Yakama Nation Fisheries 
Attn: Annet Dillman 
RE: Engineering and Design RFP-Realignment of State Route 207 
PO BOX 151 
Toppenish, WA 98948 
(Shipping address: 401 Fort Road, Toppenish, WA 98948) 

Proposals must be received in Toppenish by Close of Business, August 15, 2024.  It is recommended that all 
shipping and/or delivery confirmation receipts are retained past the proposal due date to ensure proof of 
submission.  

In addition to the required physical bid submittals, we are also requesting contractors to provide digital copies 
of their completed bid documents through email submittal directly to the project manager at 
butlerc@yakamafish-nsn.gov, and the lead bookkeeper at dila@yakamafish-nsn.gov.   We are encouraging 
digital copies to be emailed at the same time the physical bid package is mailed to the proper address in 
Toppenish, WA. This will allow Yakama Nation Fisheries staff to know whether to expect that a hardcopy bid 
has been submitted, and will allow Yakama Nation Fisheries staff an opportunity to more quickly score and 
rank bids for the contract award process. 

Please note that timely hardcopy bid submittals are a requirement for a bid to be considered competitive. The 
additional digital email submittal is requested, but is not a performance requirement. Any digital submittal 
received with no associative hardcopy submittal by August 15, 2024 will be discarded as invalid. 
 
Each proposal must include a roster of key personnel proposed to work under this contract, including resumes. 
The key personnel roster should include Civil Engineer(s) with at least 15 years of experience in transportation 
planning and design, Civil Engineer(s) with WSDOT Highway Runoff Manual Certification, and Certified 
Floodplain Manager(s).  Provision of a separate roster of other non-key project personnel is also recommended. 
Please note that proposals dependent upon subcontracting will not be preferred. 
 
Provision of a detailed cost proposal based upon the Scope of Work items and certified by signature as being 
valid for at least 180 days is required. A company fee schedule detailing all personnel billing rates is also 
required. Please also provide a schedule/timeline proposal for completing the described tasks. 
 
Please review the attached Consultant Services Agreement template for typical Yakama Nation contracting 
terms and conditions including reporting/invoicing requirements. 

 

Bid Scoring Categories and Weighting 
 
The following categories will be used to evaluate the competitiveness of bids received. 
 

 Demonstrated experience with this type of work – 15% 



 

 

 Demonstrated quality of work – 15% 
 Cost – 15% 
 Schedule – 10% 
 Company integrity/references – 10% 
 Demonstrated experience with permitting agencies in the Upper Columbia Region – 10% 
 Adequacy/quality of staff and equipment proposed – 15% 
 Completeness of Proposal (Based on RFP Submission Requirements) – 10% 

 
 
Limitations 
The Yakama Nation reserves the right to accept or reject any and all of the proposals received as a result of this 
request, or to cancel in part or entirely this request if it is in the best interest of the Yakama Nation to do so. 
This request does not commit the Yakama Nation to pay any costs incurred in the preparation of a proposal. 

The contractor shall furnish all supervision, labor, equipment and tools necessary to complete the work as 
outlined in the Scope of Work. 
 

 

Project related questions should be directed to: 
 
Chris Butler,  
Senior Fisheries Habitat Specialist, 
Phone: (509) 449-8215 
E-mail: butlerc@yakamafish-nsn.gov 
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CONSULTANT SERVICES AGREEMENT 

 

This consultant services agreement is between the CONFEDERATED TRIBES AND BANDS OF THE YAKAMA 
NATION, a sovereign native nation with its governmental headquarters located at P.O. Box 151 / 401 
Fort Road, Toppenish, WA 98948 on the Yakama Reservation (“Yakama Nation”), and CONSULTANT’S 
NAME], EIN Number _______________, with its primary place of business located at [address] 
(“Consultant”). 

The Yakama Nation wants to obtain technical assistance to accomplish the project, task, study, or other 
work described in Exhibit A (Scope of Work) to this agreement.   

Consultant states that it has the necessary technical expertise, skill, and capability to complete this work 
for the Yakama Nation.   

The parties therefore agree as follows: 

ARTICLE 1. STATEMENT OF SERVICES 

1.01 Work & Standard of Performance. Consultant shall perform the work described in 
Exhibit A (Scope of Work) to this agreement (the “Work”). Consultant shall, at its sole expense, provide 
all labor, services, and equipment necessary to complete the Work timely and to the Yakama Nation’s 
satisfaction, except as expressly provided otherwise in this agreement. Consultant’s performance shall 
comply with applicable tribal, federal, state, and local law and policy, and be consistent with generally 
accepted professional best practices, both of which Consultant states it has knowledge of.  

1.02 Term. This agreement will be effective on the date when both parties have signed it, 
and will terminate as set forth below, unless terminated earlier in accordance with Article 9 of this 
agreement (if neither option is selected, Option B shall be the default): 

   Option A:  On   _______________ 

 Option B:  Upon Consultant’s satisfactory performance of the Work.   

1.03 Prior Performance.  If the Consultant has performed any Work prior to the effective 
date of this agreement, then this agreement will govern such prior performance.  Except that the 
Consultant’s invoicing obligations, and the Yakama Nation’s associated payment obligations, as set forth 
in Exhibit C (Payment Terms), will not arise until after the effective date of this agreement.   

1.04 Key Personnel.  If any of Consultant’s employees or agents are specifically identified in 
Exhibit A (Scope of Work) as the employee(s) or agent(s) expected to perform the Work, they will be 
considered Consultant’s “Key Personnel” for purposes of this agreement.  Consultant shall ensure that 
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Key Personnel continue to be assigned to the Work until its completion, unless Consultant obtains the 
Yakama Nation Project Manager’s written consent to a staff substitution.  

ARTICLE 2. COMPENSATION 

2.01 Maximum Compensation. The maximum total compensation approved by the Yakama 
Nation and payable to Consultant for Work under this agreement is $   .  The Yakama 
Nation shall not pay Consultant more than this maximum amount for the Work.  Consultant 
acknowledges that this maximum amount (a) is sufficient to perform the Work consistent with the terms 
and conditions of this agreement and (b) includes all eligible expenses associated with Consultant’s 
performance of the Work. 

2.02 Payment. The Yakama Nation shall pay Consultant according to the invoicing and 
payment terms described in Exhibit B (Budget) and Exhibit C (Payment Terms) to this agreement.   

2.03 Expenses. The Yakama Nation shall only compensate Consultant for eligible expenses 
directly associated with the performance of the Work.  Consultant acknowledges that “eligible 
expenses” means reasonable, allocable, and allowable expenses that are incurred by Consultant in 
performance of the Work with the prior written approval of the Yakama Nation, for which the 
Consultant provides a reasonably detailed receipt or other proper proof.  The Yakama Nation shall pay 
eligible expenses, including any authorized travel expenses, consistent with applicable tribal and/or 
federal law and policy.  

2.04 Federal, State, or Privately Granted Funds.   

(a) Compliance.  Consultant acknowledges that federal, state, or grant funds utilized to 
compensate Consultant may be subject to certain laws, regulations, requirements and restrictions, 
which may include, but are not limited to, 2 C.F.R. Part 200. Consultant shall utilize funds in accordance 
with applicable funding requirements and restrictions, and shall reimburse the Yakama Nation for any 
expenses that are paid by the Yakama Nation but subsequently disallowed by the federal or state agency 
or other grantor.   

(b) Availability of Funds.  Consultant acknowledges that where the Work is funded by 
federal, state, or other external sources, Yakama Nation’s payment obligations to Consultant for Work 
under this Agreement are entirely dependent and conditioned upon Yakama Nation receiving the funds 
from such agency or agencies.   

ARTICLE 3. PROJECT MANAGEMENT 

3.01 Project Managers. Each party will designate an internal project manager to facilitate the 
completion of the Work. Being designated as a party’s project manager does not endow the 
representative with any legal authority to bind that party. Either party may change their project 
manager by giving notice to the other party.   
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(a) The Yakama Nation’s Project Manager is [Name].  S/he may be reached at [Phone], or 
[email].  

(b) The Consultant’s Project Manager is [Name].  S/he may be at [Phone], or [email].  

ARTICLE 4. LEGAL NOTICE 

4.01 Valid Notice.  For a notice under this agreement to be valid, it must be in writing, 
properly addressed to the party’s current legal contact, and delivered (a) by a national transportation 
company with all fees prepaid and receipt signature required, or (b) by USPS certified mail, return 
receipt requested, postage prepaid.  Notice will be effective upon the date of receipt.  Either party may 
change its designated address or recipient for legal notice by giving the other party reasonable notice of 
such change. 

4.02 Notice to the Yakama Nation.  Notice to the Yakama Nation must be sent to the Tribal 
Council Chairman at P.O. Box 151 / 401 Fort Road, Toppenish, WA 98948, with courtesy copies to the 
Yakama Nation’s Project Manager electronically at their email address listed above in section 3.01(a), 
and to the Yakama Nation Office of Legal Counsel at P.O. Box 150 / 401 Fort Road, Toppenish, WA 
98948. 

4.03 Notice to Consultant.  Notice to Consultant must be sent to _____________________ at 
_____________________________________________________________________________________
___________________________________________________________________________________. 

ARTICLE 5. RECORDS, ACCOUNTING & AUDITS 

5.01 Recordkeeping.  Consultant shall maintain auditable records during the term of this 
Agreement and for a period of at least three (3) years following the termination of this Agreement. 
Consultant shall comply with the Audit Act of 1984, P.L. 98-502 (31 U.S.C. § 7501 et. seq.), as amended, 
and the Office of Management and Budget’s Uniform Guidance requirements set forth at, 2 C.F.R. Part 
200, Subpart F, as amended, in maintaining its records.   

5.02 Accounting.  Consultant shall adhere to a systematic accounting method in performing 
the Work to ensure timely and appropriate resolution of audit findings and recommendations, and 
compliance with the Office of Management and Budget’s Uniform Guidance requirements set forth at, 2 
C.F.R. Part 200, Subpart F, as amended.   

5.03 Audits. Except as prohibited by law, the Yakama Nation, the United States (if 
applicable), and any grantor agency (if applicable), and/or their duly authorized representative(s), may 
audit, examine, request, or make copies of Consultant’s records that concern or are relevant to the 
subject matter of this agreement or to Consultant’s performance of its obligations under this 
agreement.  Consultant shall provide such authorized auditors with timely access to its records.   
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5.04 Access to Yakama Nation Records, Personnel & Facilities.  Except as prohibited by law, 
the Yakama Nation shall provide Consultant with reasonable access to its personnel, facilities, and 
records necessary for Consultant’s performance of this agreement. 

5.05 Confidential Information. If the Yakama Nation provides Consultant with documents or 
information typically maintained as confidential by the Yakama Nation (“Confidential Information”), 
Consultant shall make all reasonable efforts, and take all reasonable precautions, to prevent the 
disclosure of that Confidential Information to non-parties, except as may be required by law or court 
order.  Consultant shall not use Confidential Information for any purpose except the performance of this 
agreement.   

5.06 Continuing Obligation.  Consultant’s obligations under Article 5 of this agreement are 
intended to survive the termination of this agreement.   

ARTICLE 6. WORK PRODUCT 

6.01 Definition.  “Work Product” includes, but is not limited to, all papers, reports, 
information, drawings, internal memoranda, files, proposals, papers, copyrights, patents, photographs, 
data, and all written or graphic material, or any other material or property, whether stored 
electronically or in hard copy, in any format including native formats, and however produced, prepared, 
collected, generated, or created by the Consultant in connection with this agreement. 

6.02 Ownership.  Consultant acknowledges that all Work Product it produces pursuant to 
this agreement will be works for hire, which the Yakama Nation will own, and which Consultant will not 
retain any interest in or rights to.  Consultant shall give all its Work Product to the Yakama Nation 
promptly upon the termination of this agreement or upon request in a format acceptable to the Yakama 
Nation.    

ARTICLE 7. RISK MANAGEMENT 

7.01 Insurance Requirement.  Consultant shall be required to purchase and maintain 
insurance during the term of this agreement, as set forth in Section 7.02 below:  YES     NO .  (If 
neither box is checked, insurance is required.)   

7.02 Insurance Coverage. If insurance is required under Section 7.01, Consultant shall, at its 
own expense, maintain the following minimum insurance coverage during the term of this agreement 
and for a period of three years following the completion of the Work: 

(a) Either Commercial General Liability Insurance OR Professional Liability Insurance, 
including errors and omissions insurance, in the amount of at least one million dollars ($1,000,000) per 
occurrence and two million dollars ($2,000,000) aggregate.   
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(b) If the performance of the Work requires Consultant to use one or more automobiles, 
Commercial Automobile Insurance coverage for all vehicles used in performance of the Work in an 
amount equal to the greater of either (i) one million dollars ($1,000,000), or (ii) any other amount 
specified by applicable law.   

(c) Any other insurance coverage required by applicable law, which may include (but may 
not be limited to) workers compensation insurance or disability benefits insurance. 

7.03 Additional Insured.  Consultant shall name the Yakama Nation as an additional insured 
on its applicable insurance policies, provide the Yakama Nation with certificates of insurance, and at the 
Yakama Nation’s request, provide Yakama Nation with copies of the relevant policies.  The additional 
insured coverage provided by Consultant to Yakama Nation shall be on a primary and noncontributory 
basis.  

7.04 No Subrogation. Consultant hereby waives for insurance purposes all subrogation rights 
it may have against the Yakama Nation and any of the Yakama Nation’s officers, agents, employees, 
governmental entities, contractors, or subcontractors. 

7.05 Indemnification. Consultant shall indemnify, hold harmless, and (at the Yakama Nation’s 
discretion, and with counsel acceptable to the Yakama Nation) defend the Yakama Nation and its 
officers, agents, employees, and assigns (each and all considered the “Yakama Nation” for purposes of 
this Section) against any claim, demand, judgment, loss, cost, damage, expense or other liability 
whatsoever, including legal fees and expenses, which are incurred by or claimed against the Yakama 
Nation and arise, either directly or indirectly, from any action, omission, error or breach of contract by 
Consultant or its officers, agents, employees, or subcontractors.  The requirements of this Section 7.05 
are intended to survive the termination of this agreement. 

7.06 Injunctive Relief. Consultant acknowledges that its breach or threatened breach of 
Article 5 (Records, Accounting, Audits) or Article 6 (Work Product) of this agreement would cause 
irreparable injury to the Yakama Nation, which could not be completely compensated by money 
damages, and that injunctive relief to enforce Articles 5 or 6 of this agreement would be proper. 

ARTICLE 8. DISPUTE RESOLUTION 

8.01 Negotiation.  If the parties disagree about the performance, interpretation, or 
enforcement of this agreement, they shall first attempt to resolve their disagreement informally through 
(a) dialogue between their project managers, and then (b) face-to-face negotiations between their 
leaders, which must be held in Toppenish, WA. If the parties cannot resolve their disagreement after 
taking these steps, it will be deemed a ‘dispute’. 

8.02 Mediation.  The parties shall endeavor to resolve any disputes through non-binding 
mediation before resorting to any other dispute resolution procedure.  Such mediation must be held at 
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a mutually agreeable location in Yakima, Washington.  Any demand for mediation must be made in 
writing and delivered to the other party in accordance with the provisions of Article 4 (Notice) of this 
agreement.  The parties shall share equally the costs of hiring a mediator and securing a suitable 
location for the mediation proceedings.  The requirements of this Section 8.02 are intended to survive 
the termination of this agreement.   

ARTICLE 9. TERMINATION 

9.01 For Convenience.  Either party may terminate this agreement by giving to the other 
party at least 90 days prior written notice.  The notice must specify the effective date of termination. 

9.02 For Breach. Either party may immediately terminate this agreement by written notice 
following a material breach by the other party.  The parties acknowledge that the terms of Article 5 
(Records, Accounting & Audits), Article 7 (Risk Management), and Section 1.04 (Key Personnel) are 
material terms.  Consultant acknowledges that time is of the essence for performance of the Work.   

9.03 By Tribal Council Executive Committee. The Yakama Nation Tribal Council Executive 
Committee may immediately terminate this agreement upon written notice to Consultant.   

9.04 Effect.  Termination of this agreement will not relieve either party of any liabilities or 
obligations that arise under this agreement before the agreement is terminated.  Termination will not 
limit the Yakama Nation’s rights or remedies at law or equity, including, but not limited to, the right to 
contract with other qualified persons to complete the Work.   

ARTICLE 10. GENERAL TERMS 

10.01 Independent Contractor. Consultant acknowledges that it is an independent contractor 
and not an agent or employee of the Yakama Nation for purposes of this agreement.  The parties state 
that they are not engaged in a joint venture or partnership.  Neither party may speak for or bind the 
other.   

10.02 Conflicts.  During the term of this agreement, Consultant shall not accept work from any 
non-party, which would create a real or apparent conflict of interest with Consultant’s performance of 
the Work for the Yakama Nation. 

10.03 Subcontractors.  Consultant shall not hire a subcontractor to perform any portion of the 
Work for this Agreement, except as expressly authorized in writing by the Yakama Nation. Where the 
Yakama Nation has authorized Consultant’s hiring of a subcontractor, Consultant shall require the 
subcontractor to comply with all relevant terms and conditions of this agreement in performing their 
portion of the Work.  Any unauthorized attempt by Consultant to subcontract the Work will be null and 
void, and Consultant shall be responsible for all expenses, fees, and costs associated with the 
unauthorized subcontract(s).   
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10.04 Fair Employment Practices.  Consultant shall not discriminate against any employee or 
applicant for employment because of handicap, race, age, religion, sex, gender, or sexual orientation.  
Consultant shall take affirmative steps to ensure that applicants and employees are treated fairly during 
hiring and employment.  This provision is not intended to prevent Consultant from implementing a 
lawful Indian preference employment policy.   

10.05 Indian Preference Employment.  When Consultant performs Work within the 
boundaries of the Yakama Reservation, or on Yakama trust property outside the boundaries of the 
Yakama Reservation, Consultant acknowledges that it is subject to and shall comply with applicable 
Indian preference employment laws of the Yakama Nation, including its Tribal Employment Rights 
Ordinance (Yakama Revised Law & Order Code, Title 71, as amended) (“TERO”). Consultant further 
acknowledges that under Section 703(i) of the 1964 Civil Rights Act, it may implement an Indian 
Preference hiring policy for all work performed near (within reasonable commuting distance from) the 
Yakama Reservation.  Consultant hereby adopts the TERO and its associated policies as its Indian 
preference hiring policy for Work it performs near the Yakama Reservation, and shall publicize the same.  

10.06 Permits and Approvals; Taxes and Fees.  The Consultant shall, at its expense, obtain any 
and all permits, approvals, or authorizations from local, state, federal or tribal authorities necessary or 
required for the completion of the Work.  Unless the parties have expressly agreed otherwise in this 
agreement, Consultant shall pay any taxes or fees applicable to or associated with its completion of the 
Work.   

10.07 Force Majeure.  The parties’ obligations under this agreement are subject to force 
majeure.  If acts of God, severe weather conditions, fire, or unforeseen catastrophic events caused by 
nonparties which are beyond the control of the parties, prevent the parties from performance, such 
non-performance must not be considered a breach of this agreement. 

10.08 Entire Agreement.  This agreement constitutes the entire understanding between the 
parties with respect to the subject of this agreement, and supersedes all prior or contemporaneous 
agreements, whether written or oral, between the parties.  The parties acknowledge that they each 
participated in negotiating this agreement, and that they have read, understood, and approved its 
terms.  Headings are provided in this agreement for convenience, and are not intended to affect the 
meaning of the provisions to which they are affixed. 

10.09 Exhibits Incorporated by Reference. This agreement includes any terms or documents 
incorporated by reference, as well as those exhibits listed below.  If the terms of an exhibit or 
incorporated document conflict with the terms of the body of this agreement, the terms in the body of 
this agreement must prevail.   

(i) Exhibit A – Scope of Work 

(ii) Exhibit B – Budget  
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(iii) Exhibit C – Payment Terms  

10.10 Change Orders.  Change orders must be in writing and authorized by an appropriate 
representative of the Yakama Nation as follows: 

(a) Material Changes. Any material changes to this agreement or the Work to be performed 
must be authorized in writing and signed by the Yakama Nation Tribal Council Chair as modifications or 
addendums to this agreement. Material changes are (i) any changes which require an increase in the 
maximum ‘not to exceed’ contract amount set forth in Section 2.01 of this agreement, or (ii) any 
changes to what Work is to be performed.    

(b) Immaterial Changes. The Yakama Nation’s Project Manager may authorize immaterial 
changes in writing.  Immaterial changes are those that concern how the Work will be accomplished, but 
do not change the scope of what Work will be performed, or the overall contract payment amount.   

10.11 Amendments; Waiver.  The parties may amend this agreement by a written instrument 
signed by the authorized representatives of both parties.  No waiver of a right or obligation under this 
agreement will be effective unless it is in writing and signed by an authorized representative of the party 
granting the waiver.  A waiver granted on one occasion will not operate as a waiver on other occasions. 

10.12 Execution.  If the parties sign this agreement in several counterparts, each will be 
deemed an original, but all counterparts together will constitute one instrument.  The parties may sign 
and deliver this agreement (and any ancillary documents) to each other electronically, and the receiving 
party may rely on the electronic document as if it was a hard-copy original.   

10.13 Choice of Law and Venue.  Yakama law governs the validity and interpretation of this 
agreement, and any adversarial proceedings brought by one party against the other party arising out of 
this agreement.  Any court action filed to enforce or interpret this agreement must be in the Yakama 
Tribal Courts.  Consultant acknowledges that this agreement will be considered to have been executed 
at the Yakama Nation governmental headquarters in Toppenish, WA, and that this agreement 
establishes a consensual business relationship between the parties for purposes of Yakama Tribal Court 
jurisdiction.  Consultant shall not raise any personal jurisdiction objections to Tribal Court jurisdiction.  

10.14 Severability.  If any term of this agreement is found to be illegal, otherwise invalid, or 
incapable of being enforced, such term shall be excluded to the extent of such invalidity or 
unenforceability.  All other terms shall remain in full force and effect; and, to the extent permitted and 
possible, the invalid or unenforceable term shall be deemed replaced by a term that is valid and 
enforceable that comes closest to expressing the parties’ original intention. 

10.15 Sovereign Immunity.  In entering into this agreement, the Yakama Nation is not waiving 
its sovereign immunity from suit, and is not waiving, altering, or otherwise diminishing its rights, 
privileges, remedies, or services guaranteed by the U.S. Treaty with the Yakamas of June 9, 1855. 
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10.16 Special Terms & Conditions.  In addition to the forgoing terms and conditions, the 
following requirements will apply to this Agreement:   

(a) Consultant’s Work under this agreement is being funded under Intergovernmental 
Master Agreement 56662 ("IG-MA 56662"), as amended, between the Bonneville Power Administration 
(hereafter “BPA”) and the Yakama Nation, and its applicable funding release (“Release”).  Consultant 
acknowledges that Yakama Nation’s obligation to compensate Consultant for Work performed under 
this agreement is entirely dependent and conditioned upon such funds being made available to the 
Yakama Nation by BPA for this Work.  Failure of BPA to provide such funding within the contract term 
shall void this Agreement and Consultant shall have no cause of action against the Yakama Nation. 

(b) Consultant shall comply with any and all requirements applicable to subcontractors set 
forth in the IG-MA 56662 and any associated BPA funding Release(s).  The IG-MA 56662 can be accessed 
using a web browser at the following address: http://yakamafish-nsn.gov/restore/projects/bpa-master-
agreement-terms-and-conditions.  When prompted, enter “YN Fish1855” as the webpage password to 
access the IG-MA 56662 and its modifying amendments.  Consultant hereby states and certifies that it 
has read the Master Agreement and agrees to be bound by the applicable terms. Consultant further 
states that it has the capacity to comply with the Master Agreement’s applicable terms.  If Consultant is 
authorized under this Agreement to hire any subcontractors, Consultant shall ensure that their 
subcontracts include a requirement for compliance with these terms.   

 

[Signature pages follow.] 
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Each party is signing this agreement on the date stated opposite that party’s signature: 

 

 
THE CONFEDERATED TRIBES AND BANDS OF THE YAKAMA NATION: 

              
By:  Gerald Lewis (or authorized designee)   Date 
Title: Tribal Council Chairman 
 
 
 
 
Consultant’s Name: 
EIN #: XX-XXXXXXX 
 
              
By:         Date 
Title:  
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EXHIBIT A – SCOPE OF WORK 

 

Overview and Background: 

Yakama Nation Fisheries (YNF) has partnered with the Washington State Department of Transportation 
(WSDOT) to address on-going aquatic habitat and roadway infrastructure degradation along State Route 
207 from mileposts 0.00 and 1.00 paralleling Nason Creek between river miles 3.2 and 4.6, in Chelan 
County, Washington.  In this area State Route 207 aggressively constricts the historic floodway of Nason 
Creek, and seasonal flooding routinely damages the highway and causes impairment to salmon habitat.  
To address these issues, YNF and WSDOT have developed a highway realignment plan for the most 
impacted segment of SR 207, and the parties have been securing federal and state funding to progress 
the engineering, permitting, and construction services work needed to improve salmon habitat and 
roadway conditions in this section of Nason Creek.   In the spring of 2024, YNF delivered 30% draft 
engineering designs to WSDOT for review that will form the basis of design for additional engineering 
services required to move the project towards completion.  Per WSDOT’s roadway development 
standards, a Design Documentation Package (DDP) has been established and delivered to WSDOT for 
review. As part of the DDP, a draft Basis of Design Document (BOD) has received preliminary approval 
from WSDOT North Central Region (NCR) and is currently under review at WSDOT Headquarters in 
Olympia. 

At this time, YNF is seeking to advance the SR 207 realignment design to 60%, 90%, and final Ad-Ready 
PS&E documents including plans, specifications, and engineer’s opinion of cost. This will include creation 
of two separate PS&E sets (initial construction phase and final construction phase), as well as all WSDOT 
Design Documentation required for approval. YNF is looking to have the work associated with this RFP 
completed by the schedule noted in the Scope of Work so that key project funding and environmental 
permitting timelines will be met.  If the project is able to proceed to construction, the selected 
contractor may be retained to provide additional construction management services based on the 
expertise and unique knowledge of the project as allowed by 2 C.F.R. § 200.320. 
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Project Location

 

 

Scope of Work 

At the direction of Yakama Nation Fisheries staff the Consultant shall perform the following work tasks: 

Phase 1: Draft Construction Plan 
 
Task 1 ‐ Design level survey (if additional survey is needed) 
The project has a completed draft geotechnical report by HWA Geosciences Inc. Additional geotechnical survey 
and reporting is needed to meet the requirements of the WSDOT geotechnical manual. Site access and 
permitting has been secured and a map of additional bore testing is provided. The selected contractor shall 
provide all services needed to meet WSDOT geotechnical requirements, including final evaluation of side slopes 
and soil preloading. 
 
As agreed to between the Yakama Nation project manager and the contractor, supplementary site survey may 
be completed to gather additional field data on existing conditions so that final engineering designs can be 
produced. Supplementary surveys may include further topographic/bathymetric surveys, groundwater testing, 
and/or geologic surveys, among other things. 
 
 
Task 2 – Development of Permit Level Construction Plan 
The contractor will proceed with producing 60% engineered designs of the preferred roadway alignment as 
directed by YNF staff. The contractor shall coordinate with WSDOT North Central Region (NCR) regarding design 
documentation and roadway design reviews. The status of items already prepared for the Design 
Documentation Package (DDP) is as follows: 
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 The Basis of Design Document (BOD) has been preliminarily approved in Region and is presently at 
WSDOT Headquarters for review 

 Draft Design Approval documents have been prepared and reviewed in Region once. Additional rounds 
of review with WSDOT NCR are anticipated  

 
Design deliverables under this task shall include, but are not limited to the following: 

 Full completion and approval of the 30% designs based on WSDOT Headquarters comments 
 A Design Decision regarding superelevation, to be included in the DDP 
 Channelization plans based on the 30% design, to be included in the DDP  
 Stormwater treatment: the contractor shall utilize the preliminary stormwater concept to prepare a 

WSDOT Hydraulics Report Type A for the project.   
 Right of Way: the contractor shall utilize the 30% alignment plans to create WSDOT ROW Plans to be 

approved within North Central Region and by WSDOT Headquarters. WSDOT North Central Region 
staff will provide right of way negotiation and closing services separate from this contract. 

 
Deliverables shall provide suitable detail to allow for environmental permits to be acquired for the project by 
Yakama Nation Fisheries staff (this includes accurate depiction of areas being impacted and estimates of 
material quantities). The contractor should be prepared to support Yakama Nation by providing displays, 
technical drawings, and other information as requested. 
 
The 60% PS&E plan set shall be suitable for the initial construction phase of the project, including clearing and 
grubbing, logging, temporary stormwater conveyance and/or treatment, and roadway preloading. 
 
Task 3 ‐ Stakeholder Meetings and Communications 
The contractor should plan to meet with YNF and WSDOT at least monthly to discuss design progress. YNF and 
WSDOT will review each stage of design to confirm it meets with applicable Design Manual standards. The 
contractor shall provide bid support for the initial construction phase of the project. If requested, the contractor 
will assist in presenting the 60% Drawing Set to landowners and agency stakeholders for additional feedback 
and buy-in. 
 
 
Phase 2: Final Construction Plan 
 
Task 4 ‐ Development of Final Construction Plan 
Based on further direction from YNF staff, the contractor will produce 90% and final Ad-Ready PS&E documents 
for the project. 
 
The final Ad-Ready PS&E plan set shall be suitable for the final construction phase, including roadway 
construction, permanent stormwater conveyance and treatment, roadway restoration, and removal of existing 
SR 207 roadway. 
 
Task 5 ‐ Final Basis of Design Document 
Contractor will finalize the Basis of Design Document through coordinated outreach with WSDOT and YNF. The 
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BOD Document will summarize project goals, field data collection, and technical design of the project including 
site survey, hydrology, grading, and quantities/totals.  
 
Task 6 ‐ Stakeholder Meetings and Communications 
The contractor should plan to meet with YNF and WSDOT at least monthly to discuss design progress. YNF and 
WSDOT will review each stage of design to confirm it meets with applicable Design Manual standards. The 
contractor shall provide bid support for the final construction phase of the project. If requested, the contractor 
will assist in presenting the Final Construction Drawing Set to landowners and agency stakeholders. Contractor 
should anticipate up to 4 public meetings. 
 
 

Schedule 

The following schedule shall be adhered to so that key project funding and environmental permitting 
timelines can be met: 

 
Phase 1 
Task Specific Element Completion Date 
    Task 1 Geotechnical survey and report October 31, 2024 

    Task 2 
60% PS&E plan set suitable for  
initial construction phase 

January 1, 2025 

    Task 3 Stakeholder meetings Ongoing 
Phase 2 
Task Specific Element Completion Date 
    Task 4 90% plan set May 1, 2025 
 Final PS&E plan set suitable for  

final construction phase 
August 1, 2025 

    Task 5 Design report August 1, 2025 
    Task 6 Stakeholder meetings Ongoing 
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Consistent Satisfactory Progress 

Consistent satisfactory progress in this project will be required.  Satisfactory progress will be measured 
by both the quality and quantity of work.  If for any reason no work is performed, the Consultant may be 
given a notice of contract cancellation.  Consistent satisfactory progress will also be determined by the 
Consultant’s demonstrated ability to perform all work tasks described in the Scope of Work.  If it 
appears that the Consultant is unable to complete the project tasks the Consultant may be given a 
notice of contract cancellation.   The Yakama Nation’s designated representative will monitor progress 
closely.   

 

Key Personnel 

 

Relevant Guiding Documents 
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EXHIBIT B – BUDGET 

1. Project Budget: 

 

2. Applicable Rate Schedule.  Consultant shall invoice, and the Yakama Nation shall pay, according 
to the following rate schedule:  
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EXHIBIT C – PAYMENT TERMS 

 

1. Schedule.  The Consultant shall invoice for work performed in accordance with the following 
schedule [if no schedule is selected, invoicing shall occur per Option A – Monthly Time & Materials]: 

  A. Monthly Time & Materials:  The Consultant shall invoice monthly on a time and materials 
basis for actual Work completed during the invoice period.  Unless the parties agree in writing to different 
terms, invoice periods shall begin on the first day of each month and end on the last day of each month. 

  B. Progress:  The Consultant shall invoice following the completion of each major Work task 
identified in Exhibit A (Scope of Work).  A Work task will not be considered complete until it has been 
reviewed and accepted by Yakama Nation’s Project Manager.  

  C. Alternative Schedule:  The Consultant shall invoice as follows: _____________________. 

2. Invoicing Requirements.  Invoices must include appropriate supporting documentation, which 
may include, but is not limited to, detailed expense receipts, and a brief summary of activities associated 
with the Work performed by Consultant. Consultant shall submit invoices to the Yakama Nation’s 
designated Project Manager within 15 days after the end of the invoice period in which the Work was 
performed and/or expenses were incurred.  Consultant hereby waives the right to receive full payment on 
invoices submitted more than 60 days following the end of the invoice period. (The ‘end’ of the invoice 
period for progress payments will be considered the last day of the calendar month in which the Work 
task was completed.)  Sample invoice, expense, and travel forms are attached and available upon 
request for Consultant’s review and convenience.   

If a question or concern arises regarding an invoice, Yakama Nation shall promptly notify Consultant of 
the question or concern.  Within 15 business days following such notification, Consultant shall 
sufficiently explain or correct the issue, or Consultant will be deemed to have waived their right to 
demand payment for the associated Work or expense. 

3. Payment.  Subject to the terms of this Agreement, the Yakama Nation shall pay all approved 
invoices within 60 days following the date of invoice.   
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