
 

 

2021 Chewuch River Mile 4.2  

Fish Enhancement Project 

******************* UPDATED 11/13/2020 ******************* 

Dear Contractor:      October 22, 2020 

The Yakama Nation's Upper Columbia Habitat Restoration Project is 
requesting bids for construction of a Salmon Habitat Enhancement 
Project to be implemented along the mainstem Chewuch River in July of 
2021.  The project will involve all work elements and specifications found in 
the Project Plans attached to this bid packet. 
 
This project is located on property managed by the Washington State 
Department of Fish and Wildlife. The contractor must be able to meet 
insurance and bonding requirements and obtain a Right of Entry (ROE) 
permit through WDFW prior to commencing work.  Insurance and bonding 
requirements are detailed in the attached Construction Services Agreement 
and an example ROE is provided as Exhibit D. 
 

If you are interested in an award for this contract please attend the only pre-bid site visit taking place on 
Thursday November 5, 2020 starting at 10:00 AM.  The site visit will be conducted by Yakama Nation 
Fisheries Habitat Biologist Chris Butler, who is the Project Manager, and Interfluve Inc., the Project 
Engineer.  Attendance is strongly encouraged and MUST be reserved in advance by emailing Chris 
Butler at butlerc@yakamafish-nsn.gov by noon on November 4, 2020 at the latest.  The site visit will 
begin at Blue Star Coffee Roasters in Twisp at 3 Twisp Airport Rd, Twisp, WA 98856.  The tour group will 
leave Blue Star Coffee Roasters at approximately 10:10 am, with each attendee driving their own private 
vehicle.  The site tour is expected to take several hours, so please be prepared with adequate food, 
water, and clothing for touring a rugged natural area with standing water.  We ask that each contractor 
attending the site visit exercise social distancing and come equipped with proper PPE.  Contractors will 
not be NOT allowed to access the private property access routes to the project site without permission 
outside this meeting at any time. 

By the close of business on Wednesday, December 2, 2020, each contractor that wishes to be 
considered must have completed and submitted a signed copy of the Chewuch River Mile 4 Project Bid 
Sheet along with supporting documentation.  Please specify in writing on the bid sheet that prices will 
be valid for at least 180 days.  All competitive bid materials must be delivered by the United States 
Postal Service via certified mail to: 

Yakama Nation Fisheries 
Attn:  Jackie Olney 
RE:  Chewuch RM 4 
PO Box 151 
Toppenish, WA  98948 

We recommend getting completed bids in the mail by 
November 24, 2020, to ensure delivery on time.  We also 
recommend that you email Chris Butler (butlerc@yakamafish-
nsn.gov) a digital copy of your final bid documents as well as a 
copy of your certified mail certificate for proof of submission. 
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Major portions of the project will be conducted between July 1st and July 31st, 2021, to coincide with the 

permitted in-water work windows negotiated with NOAA, USFWS, and WDFW for this project.  The full 

project will occur when ESA-listed juvenile and adult salmon and steelhead may be present in or near 

the project area so turbidity control via cofferdam systems will be of the utmost importance.  The 

winning contractor will understand the magnitude of this project and be equipped to perform all 

necessary elements for a project of this type within a critical habitat stream.  The winning contractor will 

have extensive experience in the following: building cofferdams, de-watering construction areas 

following NMFS fish screening protocols, constructing log jams, excavating engineered channels, and 

minimizing disturbance around regulated waterbodies, wetlands, and critical areas. 

All contractors submitting bids for this project shall provide and/or demonstrate, at a minimum, the 

following: 

 A list of experienced equipment operators that will be on-site during project construction. 
Please provide details of their work on in-stream habitat enhancement structures within the 
past several years. 

 A detailed construction timeline of how you propose to get all project tasks completed within 
the stated project timeline that is provided within the engineered design set. 

 Experience and preferably examples of the ability to create de-watered work areas through the 
use of coffering techniques.  A cofferdam and surface water diversion plan should be submitted 
with the bid documents. 

 A list of key pieces of heavy equipment that will be used in construction of the project.   
 

Please note:  

 Davis Bacon Wages apply to this contract. The winning contractor will adhere to the Davis Bacon 
rules and comply and submit all necessary paperwork to the Yakama Nation.  

 

 The Yakama Nation is exempt from state taxes on this project. Please see the attached Treaty 
Fishery Exempt Cover Letter and Treaty Fishery Exempt Certificate.  The winning contractor will 
receive signed copies for their records. 

 

 This project has adopted by reference in the Engineer's Plan set the 2014 Washington State 
Department of Transportation (WSDOT) Standard Specifications for Road, Bridge, and Municipal 
Construction.  Please download a digital copy of the WSDOT 2014 Standard Specifications from  

 https://www.wsdot.wa.gov/publications/manuals/fulltext/M41-10/SS2014.pdf 
 

 This project will occur on Washington Department of Fish and Game lands that are accessible to 
the public, however parking near the project are private lands that require landowner consent 
for access.  
 

 The winning contractor will have all equipment cleaned and inspected prior to entering the 
Chewuch Water Shed.  
 

 Awarded contractor must provide “san-i-can” service. 
 

  

https://www.wsdot.wa.gov/publications/manuals/fulltext/M41-10/SS2014.pdf


 

 

Please review the attached template Construction Services Agreement for an overview of the scope of 

work likely to be incorporated into the awarded contract.  Please make note of specific provisions 

provided in this Construction Services Agreement, including the detailed Exhibits, that may be in 

addition to the specifications and directions found in the Project Plan set.   

 
The following categories will be used to evaluate the competitiveness of bids received: 
  

 Demonstrated experience with this type of work – 15% 

 Demonstrated quality of work – 15% 

 Cost – 15% 

 Schedule – 10% 

 Company integrity/references – 10% 

 Demonstrated experience with permitting agencies in the Upper Columbia Region – 10% 

 Adequacy/quality of staff and equipment proposed – 15% 

 Completeness of Proposal (Based on RFP Submission Requirements) – 10% 

 

Also, please note that this project is pending on permitting and final landowner permission.  The Yakama 

Nation reserves the right to accept or reject any and all of the proposals received as a result of this 

request, or to cancel in part or entirely this request if it is in the best interest of the Yakama Nation to do 

so.  This request does not commit the Yakama Nation to pay any costs incurred in the preparation of a 

proposal. 

It is also important to note that current and on-going COVID-19 pandemic related shut downs and travel 

restrictions have the potential to affect all 2021 Yakama Nation habitat enhancement projects.  Yakama 

Nation Fisheries is attempting to bid and award habitat construction contracts for the 2021 field season 

assuming that such work be able to be conducted without violating any pandemic related rules and 

regulations; however there is risk that COVID-19 related restrictions will preclude 2021 projects from 

occurring despite the results of this bid process. 

For questions regarding this project please feel free to contact me at the mobile number listed below. 

Sincerely, 

 

Chris Butler 
Project Manager,  
Habitat Fisheries Biologist II, 
W - (509) 996-5005 ext. 2 
C – (509) 449-8215 

 

  



 

BID PROPOSAL FOR 

THE CHEWUCH RIVER MILE 4 FISH ENHANCEMENT PROJECT 

Please use the Engineer’s Stamped Project Plans to produce your competitive bids. Item descriptions below can 

be found on pages 14 through 17 of the design set. 

 

ITEM DESCRIPTION QAUNTITY UNIT 

UNIT 

PRICE EXTENDED PRICE 

1 TESC, SPCC,PLAN and Implementation 1 LS     

2 Mobilization 1 LS     

3 Traffic Control 1 LS     

4 Clearing and Grubbing 1 LS     

5 Channel Excavation Including Haul 1 LS     

6 Streambed Sediment 300 CY     

7 Logs - Side Channel Site 1 LS     

8 - 9 Log Structure 1 LS     

10 Road Maintenance and Dust Abatement 1 LS     

11 Crushed Surfacing Top Course 1 LS     

      BASE BID TOTAL 

        (DO NOT INCLUDE TAX) 

 

Company Name:       Date Prepared: 

 

 

Certification 

Printed Name and Title       Signature 

 

 

By signing and submitting this form you are agreeing to honor the completed competitive bid for a period of up to 180 days from the date 

this form was prepared. 
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CONSTRUCTION SERVICES AGREEMENT 

 

BETWEEN: 
 

 

 

THE CONFEDERATED TRIBES AND BANDS OF THE YAKAMA NATION 

on behalf of its Fisheries program or department  

P.O. Box 151 / 401 Fort Road 

Toppenish, WA 98948 

General Phone: (509) 865-5121 

Program Phone:       

 (HEREAFTER “YAKAMA NATION”) 

 

AND 

 

[CONTRACTOR NAME] 

Address Line 1 

Address Line 1 

Phone:       

 (HEREAFTER “CONTRACTOR”) 

 

 

This Construction Services Agreement (“Agreement”) is executed by and between Contractor and 

Yakama Nation, a federally recognized sovereign Nation pursuant to the Treaty with the Yakamas 

of 1855 (12 Stat. 951).  Contractor and Yakama Nation may be collectively referred to herein as 

the “Parties,” and each may be referred to as a “Party.” 

 

1. TERM 

 

The effective term of this Agreement shall be from      , through      , absent a valid 

termination action in accordance with the express terms of this Agreement.   

 

2. PERFORMANCE 

 

Contractor agrees to perform the services set forth in the attached scope of work, Exhibit “A” 

(collectively, the “Services”), which is incorporated by reference in this Agreement. 

 

3. COMPENSATION 

 

A. Maximum Compensation.  The total compensation amount approved by Yakama Nation 

for this Agreement is limited to, and shall not exceed       ($     ); which amount shall 

include any and all compensation for the Services as described herein and set forth in detail in 

the budget attached as Exhibit “B”.  If Exhibit “B” describes separate and specific maximum 

compensation amounts for services and expenses, then at the end of the term of this Agreement, 

any remaining balance in the amount allocated for expenses may be used by Yakama Nation, at  
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its sole discretion, to cover fees for authorized services, so long as the total compensation 

amount set forth above is not exceeded.   

 

B. Invoicing, Progress Reports and Payment of Compensation.  Yakama Nation shall 

compensate Contractor according to the billing rate(s) and/or fee schedule(s) set forth in Exhibit 

“C” in an amount not to exceed that stated above.  Contractor shall submit monthly invoices and 

appropriate supporting documentation to Yakama Nation, including a progress report that 

provides of brief summary of daily activities associated with services performed and completed by 

Contractor.  Unless the Parties agree in writing to different terms, invoice periods shall begin on 

the first day of each month and end on the last day of each month.  Invoices shall be submitted by 

Contractor to Yakama Nation’s designated staff contact within fifteen (15) days after the end of the 

month in which the services were provided and/or expenses were incurred.  Contractor waives the 

right to receive full payment on invoices submitted more than sixty (60) days following the end 

of the proper invoice period.  If a question or concern arises regarding an item on an invoice, 

Yakama Nation shall notify Contractor of the question or concern.  Within five (5) business days 

following such notification, Contractor shall take action to sufficiently explain or correct the 

item, or Contractor shall be deemed to have waived their right to demand payment for the item.     

 

C. Availability of Funds.  Notwithstanding any other provisions of this Agreement, 

Contractor understands and agrees that compensation for services and expenses under the terms 

of this Agreement shall be contingent upon the availability of funds (a) placed to the credit of 

Yakama Nation in the Treasury of the United States, (b) appropriated by Congress, or (c) from 

local funds maintained in the name of Yakama Nation. 

 

D. Federal & Grant Funds.  Contractor understands and agrees that agreements and 

contracts funded by federal funds or other grant funds may be subject to certain legal 

requirements.  These may include, but are not limited to, those requirements set forth in the 

United States Office of Budget Management’s Uniform Guidance, 2 C.F.R. Part 200, and/or the 

terms of an applicable source grant.  Contractor agrees to comply with and utilize funds in 

accordance with all applicable laws, regulations, and guidelines, and with any applicable grant or 

contract terms, and further understands and agrees that the use of such funds may be subject to 

audit by the grantor agency.  Contractor shall reimburse Yakama Nation for any costs of 

Contractor that are disallowed by a grantor.   

 

4. PROPERTY DEVELOPED BY CONTRACTOR 

 

Contractor agrees that it will retain no interest in the information, data, proposals, papers, 

copyrights, patents, or any other material or property developed, discovered, invented, and/or 

accumulated by Contractor in connection with the performance of this Agreement.  Subject to 

applicable law, Contractor shall turn over such information, data, proposals, papers, copyrights, 

patents, discoveries, inventions, and other material or property to Yakama Nation upon the 

expiration or termination of this Agreement or upon request. 
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5. PUBLICATION OF INFORMATION 

 

The dissemination or publication of documents, information material or other property developed 

or generated by Contractor during the course of this Agreement shall require the written approval 

of Yakama Nation.   

 

6. RECORDS 

 

A. Access.  Subject to applicable law, Yakama Nation will provide Contractor with 

reasonable access to its personnel, facilities, and records necessary to the performance of this 

Agreement.   

 

B. Maintenance & Retention of Records; Financial Management for Accounting and Audits.  

Contractor shall maintain and retain auditable records during the term of this Agreement and for 

a period of at least three (3) years following the expiration or termination of this Agreement. 

Contractor shall maintain its records to comply with the Audit Act of 1984, P.L. 98-502 (31 

U.S.C. § 7501 et. seq., as amended) and the Office of Management and Budget’s Uniform 

Guidance requirements set forth at, 2 C.F.R. part 200, Subpart F, as amended.  Contractor shall 

adhere to a systematic accounting method that assures timely and appropriate resolution of audit 

findings and recommendations in compliance with the Uniform Guidance.  Subject to applicable 

law, Contractor agrees that Yakama Nation, the grantor agency (if applicable), the Comptroller 

General of the United States, or any of their duly authorized representatives, shall have timely 

access to Contractor’s records which are pertinent to the subject matter of this Agreement and 

the performance of obligations contained herein, for the purpose of conducting an audit and/or 

examination, and/or creating excerpts and/or transcriptions. 

 

7. INDEPENDENT CONTRACTORS 

 

Contractor shall employ, at is own expense, all personnel and equipment reasonably necessary to 

perform the Services called for by this Agreement.  Such personnel shall not be considered 

Yakama Nation employees.  Contractor shall be responsible to ensure that all personnel engaged 

in performing Services are fully qualified to undertake the work in accordance with applicable 

tribal, federal, state, and local laws.  Contractor shall at all times in performance of this 

Agreement operate as, and have the status of, an independent contractor, and will not be an agent 

or employee of Yakama Nation; nor will Contractor or its personnel be entitled to any employee 

benefits provided by Yakama Nation.  The Parties are not engaged in a joint venture or 

partnership.  Neither party can represent or bind the other.  Unless otherwise expressly agreed, 

Contractor shall be solely responsible to secure and pay for any necessary or appropriate permits, 

fees, licenses, inspections, or other prerequisites necessary for proper performance of the 

Services called for by this Agreement. 
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8. SUBCONTRACTING 

 

A. Contractor shall not be permitted to hire a subcontractor to perform the Services called 

for by this Agreement without express prior written consent.   Any unauthorized attempt by 

Contractor to subcontract for such Services shall be null and void, and Contractor shall be 

responsible for all expenses, fees, and costs associated with any such unauthorized subcontract. 

 

B. An award of this Agreement based on a bid or proposal naming specific subcontractors 

and identifying the portions of the work to be performed by the subcontractors shall constitute 

prior written consent to the hiring of the named subcontractor(s).  Subcontractor selection and 

subcontractor employment shall be subject to applicable TERO and Indian Preference 

requirements described above.  Contractor shall be responsible to ensure their subcontractors are 

in compliance with Yakama Nation TERO and Indian Preference requirements.   

 

9. ASSIGNMENT OF INTEREST 

 

Contractor shall not assign its interest in this Agreement, or any part thereof, including its right 

to receive payment for services performed, to another party.  Any attempt by Contractor to 

assign any obligations, rights, or fees under this Agreement will be null and void, and Contractor 

shall be responsible for all expenses, fees, and or costs associated with any unauthorized 

assignment. 

 

10. INDEMNIFICATION 

 

Contractor shall, at its sole expense, hold harmless, indemnify, and defend Yakama Nation and 

the Washington State Department of Fish & Wildlife (“WDFW”), including the officials, 

officers, agents, employees, and assigns of each, against any and all losses, costs, damages, 

expenses or other liabilities whatsoever, including reasonable attorney’s fees and expenses, that 

arise out of or are connected with, directly or indirectly, Contractor’s actions or omissions, or 

Contractor’s agents’ or subcontractors’ acts or omissions related to this Agreement, including, 

but not limited to, accidents or injuries to persons or property. 

 

11. SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK  

 

A. Contractor acknowledges that it has taken steps reasonably necessary to ascertain the 

nature and location of the work, and that it has investigated and satisfied itself as to the general 

and local conditions which can affect the work or its cost, including but not limited to: 

  

(1) Conditions bearing upon transportation, disposal, handling, and storage of materials;  

(2) The availability of labor, water, electric power, and roads;  

(3) Uncertainties of weather, river stages, tides, or similar physical conditions at the site;  

(4) The conformation and conditions of the ground; and  

(5) The character of equipment and facilities needed preliminary to and during work           

performance. 
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Contractor also acknowledges that it has satisfied itself as to the character, quality, and quantity 

of surface and subsurface materials or obstacles to be encountered insofar as this information is 

reasonably ascertainable from an inspection of the site, including all exploratory work done by 

Yakama Nation and information available to the public from local government agencies, as well 

as from the drawings and specifications made a part of this Agreement.  Any failure of 

Contractor to take the actions described and acknowledged in this paragraph will not relieve 

Contractor from responsibility for properly estimating the difficulty and cost of successfully 

performing the work, or for proceeding to successfully perform the work without additional 

expense to Yakama Nation. 

 

B. Yakama Nation assumes no responsibility for any conclusions or interpretations made by 

Contractor based on the information made available by Yakama Nation.  Nor does Yakama 

Nation assume responsibility for any understanding reached or representation made concerning 

conditions that can affect the work by any of its officers or agents before the execution of this 

Agreement, unless that understanding or representation is expressly stated in this Agreement. 

 

12. PHYSICAL DATA  

 

Data and information furnished or referred to below or in the attached exhibits is for Contractor’s 

information. Yakama Nation shall not be responsible for any interpretation of or conclusion 

drawn from the data or information made available to Contractor.  Further, Yakama Nation 

specifically does not warrant construction methodology that may be included in such documents. 

 

(a) The indications of physical conditions on any drawings or specifications that have 

been provided are the result of general inspection of the site. [if applicable, insert a 

description of investigational methods used, such as surveys, auger borings, core borings, 

test pits, probing, test tunnels, etc.]. 

 

(b) [Write “n/a” or insert other pertinent information]. 

 

13. SCHEDULE FOR CONSTRUCTION 

  

A. Construction Schedule.  Unless the construction schedule is specifically addressed 

elsewhere in this Agreement, Contractor shall, within five (5) days after the work commences on 

the Agreement or another period of time determined by Yakama Nation, prepare and submit to 

Yakama Nation three (3) copies of a practicable schedule showing the order in which Contractor 

proposes to perform the work, and the dates on which Contractor contemplates starting and 

completing the several salient features of the work (including acquiring materials, plant, and 

equipment).  The schedule shall be in the form of a progress chart of suitable scale to indicate 

appropriately the percentage of work scheduled for completion each week during the Agreement 

period.  If Contractor fails to submit a schedule within the time prescribed, Yakama Nation may 

withhold approval of progress payments until Contractor submits the required schedule.  Should 

Contractor fall behind its schedule, a revised schedule shall be forwarded with the next 

Contractor’s request for progress payment.  Additional schedules shall be furnished to Yakama 

Nation as soon as practicable if so requested. 
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B. Rate of Progress.  With any and each partial payment request, Contractor shall submit a 

copy of the last submitted schedule annotated to indicate actual progress made to date.  If at any 

time, in the opinion of Yakama Nation, Contractor has fallen behind the schedule to an extent 

which would jeopardize timely completion, Contractor shall take the steps necessary to improve 

its progress, including those that may be required, to enable timely completion without additional 

cost to Yakama Nation.  Such steps may include, but are not limited to, increasing the number of 

shifts, the amount of overtime, days of work per week, and/or the amount of construction plant 

being utilized. Contractor shall submit any supplementary schedules Yakama Nation deems 

necessary to demonstrate how the rate of progress necessary for timely completion will be 

regained. 

 

C. Breach.  Failure of Contractor to comply with the requirements of this section shall be 

considered a material breach and grounds for a determination by Yakama Nation that Contractor 

is not prosecuting the work with sufficient diligence to ensure completion within the time 

specified in the Agreement.  Upon making this determination, Yakama Nation may terminate 

Contractor’s right to proceed with the work, or any separable part of it, in accordance with the 

default terms of this Agreement. 

 

14. DIFFERING SITE CONDITIONS  

 

Contractor shall promptly, and before the conditions are disturbed, give a written notice to 

Yakama Nation of (1) subsurface or latent physical conditions at the site which differ materially 

from those indicated in this Agreement, or (2) unknown physical conditions at the site, of an 

unusual nature, which differ materially from those ordinarily encountered and generally 

recognized as inherent to the type of work provided for in the Agreement.  Unless specifically 

identified in the Agreement, discoveries of archaeological or historical remains such as graves, 

fossils, skeletal materials and artifacts protected by the Archaeological Resources Protection Act 

(36 CFR 1214) are considered type 2 conditions. 

 

15. LAYOUT OF WORK  

 

Contractor shall lay out its work from Yakama Nation established base lines and bench marks 

indicated on the drawings or any other manner furnished by Yakama Nation.  Contractor shall be 

responsible for all measurements in connection with the layout.  Contractor shall furnish, at its 

own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to 

lay out any part of the work.  Contractor shall be responsible for the execution of the work to the 

lines and grades that may be established or indicated by Yakama Nation.  Contractor shall also 

be responsible for maintaining and preserving all stakes and other marks established by Yakama 

Nation until authorized to remove them.  If such marks are destroyed by Contractor or through 

its negligence before their removal is authorized, Yakama Nation may replace them and deduct 

the expense of the replacement from any amounts due or to become due to Contractor. 
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16. SPECIFICATIONS, DRAWINGS AND MATERIAL SUBMITTALS  

 

A. Omissions from any drawings and specifications that have been provided, or the 

misdescription of details of work which are manifestly necessary to carry out the intent of the 

drawings and specifications, or which are customarily performed, shall not relieve Contractor 

from performing such omitted or misdescribed details of the work.  Work shall be performed as 

if fully and correctly set forth and described in the drawings and specifications. 

 

B. Contractor shall check all drawings furnished by Yakama Nation prior to starting work 

and shall promptly notify Yakama Nation of any discrepancies.  Figures marked on drawings 

shall in general be followed in preference to scale measurements.  Large-scale drawings shall in 

general govern small-scale drawings. Contractor shall compare all drawings and verify the 

figures before laying out the work, and will be responsible for any errors which might have been 

avoided thereby. 

 

17. MATERIAL & WORKMANSHIP  

 

A. Materials.  All equipment, material, and articles incorporated into the work covered by 

this Agreement shall be new and of the most suitable grade for the purpose intended, unless 

otherwise specifically provided in this Agreement.  Use of recycled materials for the 

manufacture of such products is encouraged.  Equipment, material, or articles specified by trade 

name, make, or catalog number, shall be provided.  Equivalent items are not acceptable unless 

specifically authorized in the specification. 

 

B. Professional Work.  All work under this Agreement shall be performed in a professional, 

thorough, skillful, and safe manner, and shall be consistent with relevant professional standards. 

Yakama Nation may require, in writing, that Contractor remove from the work any employee 

Yakama Nation deems incompetent, unsafe, or otherwise objectionable. 

 

C. Legally Compliant Work.  In performing its obligations under this Agreement, Contractor 

shall comply with all applicable tribal, federal, state and local laws, regulations, guidelines and 

policies in performance of services under this Agreement.  Such laws may include, but are not 

limited to, the Davis Bacon Act and related federal labor law requirements associated with 

federally funded construction projects.  Contractor represents that it has reviewed, and is familiar 

with, all laws relevant to the performance of services under this Agreement. 

 

18. SUPERINTENDENCE BY THE CONTRACTOR  

 

At all times during performance of this Agreement, and until the work is completed and 

accepted, Contractor shall directly superintend the work or assign and have on the worksite a 

competent superintendent who is satisfactory to Yakama Nation and has authority to act for 

Contractor. 
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19. PERMITS AND RESPONSIBILITIES  

 

Unless otherwise provided in this Agreement, Contractor shall, without additional expense to 

Yakama Nation, be responsible for obtaining any and all necessary licenses and permits, and for 

complying with any tribal, federal, state, and municipal laws, codes, and regulations applicable 

to the performance of the work.  Contractor shall also be responsible for all damages to persons 

or property that occur as a result of Contractor’s fault or negligence, and shall take proper safety 

and health precautions to protect the work, the workers, the public, and the property of Yakama 

Nation and others. Contractor shall also be responsible for all materials delivered and work 

performed until completion and acceptance of the entire work, except for any completed unit of 

work which may have been accepted under this Agreement. 

 

20. OTHER CONTRACTS  

 

Yakama Nation may undertake or award other contracts for additional work, or may utilize in-

house construction forces, at or near the site of the work. Contractor shall fully cooperate with 

such other contractors and Yakama Nation employees, and carefully adapt scheduling and 

performance of the work under this Agreement to accommodate simultaneous performance, 

heeding any direction that may be provided by Yakama Nation.  Contractor shall not commit or 

permit any act which will interfere with the performance of work by any other contractors or by 

Yakama Nation employees. 

 

21. USE AND POSSESSION PRIOR TO COMPLETION  

 

Yakama Nation shall have the right to take possession of or use any completed or partially 

completed part of the work call for by this Agreement.  Before taking possession of or using any 

work, Yakama Nation shall furnish Contractor a list of items of work remaining to be performed 

or corrected on those portions of the work that Yakama Nation intends to take possession of or 

use.  However, failure of Yakama Nation to list any item of work shall not relieve Contractor of 

responsibility for complying with the terms of this Agreement.  Yakama Nation’s possession or 

use shall not be deemed an acceptance of any work under this Agreement. 

 

22. CLEANING UP   

 

A. Contractor shall at all times keep the work area, including storage areas, free from 

accumulations of waste materials.  Before completing the work, Contractor shall remove from 

the work and premises any rubbish, tools, scaffolding, equipment, and materials that are not the 

property of the owner of the underlying real property.  Upon completing the work, Contractor 

shall leave the work area in a clean, neat, and orderly condition satisfactory to Yakama Nation. 

 

B. Unless specifically set forth in the Agreement, Contractor shall not burn any material on 

site, on the right-of-way or on the access roads to the sites.  All material and debris shall be 

hauled to an appropriate disposal site. 
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23. ROAD MAINTENANCE  

 

Contractor shall maintain all roads used by it, and upon completion of the job shall leave them in 

as good a condition as when first used.  A road-grading machine (not a bulldozer) shall be used 

for maintenance and final grading.  In no event shall Contractor interfere with the property 

owner’s use of roads existing prior to Contractor’s entry. 

 

24. STOP WORK ORDER   

 

A. Yakama Nation may order Contractor to suspend all or any part of the work call for by 

this Agreement for the period of time that Yakama Nation determines appropriate for the 

convenience of Yakama Nation. 

 

B. Contractor shall immediately comply with Yakama Nation’s order and take all reasonable 

steps to minimize the incurring of costs allocable to the work covered by the order. 

 

25. PROTECTION OF EXISTING VEGETATION, STRUCTURES, AND 

IMPROVEMENTS  

 

A. Contractor shall preserve and protect all structures, equipment, utilities, other 

improvements, and vegetation (such as trees, shrubs, and grass) on or adjacent to the work site, 

which are not to be removed and which do not unreasonably interfere with the work required 

under this Agreement.  Contractor shall only remove trees when specifically authorized to do so, 

and shall avoid damaging vegetation that will remain in place.  If any limbs or branches of trees 

are broken during performance of this Agreement, or by the careless operation of equipment, or 

by workers, Contractor shall trim those limbs or branches with a clean cut and paint the cut with 

a tree-pruning compound as directed by Yakama Nation’s representative. 

 

B. If Contractor fails or refuses to repair the damage promptly, Yakama Nation may have 

the necessary work performed and charge the cost to Contractor. 

 

26. INSURANCE   

 

A. The following minimum kinds and amounts of insurance are applicable in the 

performance of the work under this Agreement.  Contractor shall (subject to applicable law) 

maintain such insurance, naming both Yakama Nation and WDFW as additional insureds on a 

primary and non-contributory basis: 

 

(1) Workers’ compensation and employer’s liability.  Contractor is required to 

comply with applicable Federal and State workers’ compensation and occupational 

disease statutes.  Contractor shall maintain workmen’s compensation and employer’s 

liability insurance with respect to any work by employees of Contractor on the Project.  

Employer’s liability coverage of at least $1,000,000 shall be required. 
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(2) General liability. Contractor shall provide general liability insurance of at least 

two million dollars ($2,000,000) per occurrence and four million dollars ($4,000,000) 

aggregate.  Such limits may be achieved through the use of umbrella liability insurance 

sufficient to meet the requirements of this section.  The policy shall name Yakama Nation 

and WDFW, and their respective officials, officers, employees and agents, as insureds 

with respect to Contractor's performance of services.  Contractor’s policy shall be 

primary to any insurance of Yakama Nation or WDFW. 

 

(3) Automobile liability. Contractor shall provide automobile liability insurance 

covering the operation of all automobiles used in the performance of this Agreement.  

Policies shall provide limits of at least one million dollars ($1,000,000) per accident and 

include coverage for all owned, non-owned and hired automobiles.  Contractor’s policy 

shall be primary to any insurance of Yakama Nation or WDFW. 

 

(4) Environmental impairment liability. Contractor shall provide environmental 

impairment liability insurance of at least one million dollars ($1,000,000) per occurrence.  

Such insurance will include coverage for the cleanup, removal, storage, disposal, 

transportation and/or use of pollutants.  The insurance policy shall name Yakama Nation 

and WDFW, and their respective officials, officers, employees and agents as insureds 

with respect to Contractor's performance of services.  Contractor’s policy shall be 

primary to any insurance of Yakama Nation or WDFW. 

 

B. Contractor may, with the approval of Yakama Nation, maintain a self-insurance program; 

provided that, with respect to workers’ compensation, Contractor is qualified pursuant to 

statutory authority. 

 

C. Before commencing work under this Agreement, Contractor shall provide to Yakama 

Nation certificates of insurance from the insurance company stating the insurance required has 

been obtained and is in force.  The certificate(s) shall identify Contractor and the contract(s) for 

which coverage is provided, and shall contain a statement that the insurer will give notice of 

cancellation or any material change to Yakama Nation and WDFW at least thirty (30) days 

before the effective date.  In addition, Contractor shall provide certificates as the policies are 

renewed throughout the period of this Agreement.  If Contractor’s insurance does not cover the 

subcontractors involved in the work, Contractor shall provide certificates stating that the required 

insurance has been obtained by the subcontractors. 

 

D. The policies shall contain an endorsement with an express waiver of any right of 

subrogation by the insurance company against Yakama Nation or WDFW, including their 

respective officials, officers, agents, and employees.  The policies shall provide that the 

insurance proceeds of any loss will be payable notwithstanding any act or negligence of 

Contractor which might otherwise result in a forfeiture of said insurance. The policies shall 

expressly provide that Yakama Nation and WDFW shall not be required to give notice of 

accidents or claims, and that they shall have no liability for any applicable premiums. 
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27. INSPECTION - SERVICES AND CONSTRUCTION  

 

A. Yakama Nation may inspect the work called for by this Agreement at any time and place.  

Where possible and practicable, Yakama Nation will perform inspections in a manner that will 

not unduly delay the work. 

 

B. If any of the services do not conform with the requirements of this Agreement, or with 

applicable laws, regulations or governmental policies, Yakama Nation may require the 

Contractor to perform the services again in conformity at no cost to Yakama Nation.  When the 

defects in services cannot be corrected by re-performance, Yakama Nation may deduct from the 

Agreement payments an amount which reflects the reduced value of the services performed. 

 

C. Neither inspection, lack of inspection, acceptance, nor payment shall relieve the 

Contractor of any of its obligations under this Agreement.  Contractor’s duty to re-perform non-

conforming work is intended to survive the expiration of this Agreement’s term, and shall apply 

even where non-conformance is discovered following its expiration.  

 

D. If Contractor does not promptly replace or correct rejected work, Yakama Nation may 

(without limiting any other legal or equitable remedies available to it) (1) by contract or 

otherwise, replace or correct the work and charge the cost to Contractor, and may (2) terminate 

this Agreement for default. 

 

E. Unless otherwise specified in the Agreement, acceptance by Yakama Nation will be in 

writing and shall be made as promptly as practicable after completion and inspection of all work 

called by this Agreement or that portion of the work Yakama Nation determines can be accepted 

separately.  Acceptance shall be final and conclusive except for latent defects, fraud, gross 

mistakes amounting to fraud, non-compliance with applicable law, or Yakama Nation’s rights 

under any warranty or guarantee. 

 

28. WARRANTY - CONSTRUCTION  

 

A. In addition to any other warranties in this Agreement, Contractor warrants, except as 

provided in paragraph (H)(1) of this clause, that work performed by it and/or its subcontractors 

under this Agreement conforms to applicable law and to the contract requirements, and is free of 

any defect in equipment, material, or design furnished, or workmanship performed by Contractor 

or any subcontractor or supplier at any tier. 

 

B. This warranty shall continue for a period of three (3) years from the date of final 

acceptance of the work.  If Yakama Nation takes possession of any part of the work before final 

acceptance, this warranty shall continue for a period of three (3) years from the date Yakama 

Nation takes possession.  
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C. Contractor shall remedy at Contractor’s expense any failure to conform, or any defect.  In 

addition, Contractor shall remedy at Contractor’s expense any damage to Yakama Nation-owned 

or controlled real or personal property, when that damage is the result of:  

 

(1) Contractor’s failure to conform to applicable law or contract requirements; or 

 

(2) Any defect of equipment, material, workmanship, or design furnished by 

Contractor. 

 

D. Contractor shall restore any work damaged in fulfilling the terms and conditions of this 

clause.  Contractor’s warranty with respect to work repaired or replaced will run for three (3) 

years from the date of repair or replacement. 

 

E. Yakama Nation shall notify Contractor, in writing, within a reasonable time after the 

discovery of any failure, defect, or damage. 

 

F. If Contractor fails to remedy any failure, defect, or damage within a reasonable time after 

receipt of notice, Yakama Nation shall have the right to replace, repair, or otherwise remedy the 

failure, defect, or damage at Contractor’s expense. 

 

G. With respect to all warranties, express or implied, from subcontractors, manufacturers, or 

suppliers for work performed and materials furnished under this Agreement, Contractor shall: 

 

(1) Obtain all warranties that would be given in normal commercial practice; 

 

(2) Require all warranties to be executed, in writing, for the benefit of Yakama 

Nation, if directed by Yakama Nation; and 

 

(3) Enforce all warranties for the benefit of Yakama Nation, if directed by Yakama 

Nation. 

 

H. Unless a defect is caused by the negligence of Contractor or subcontractor or supplier at 

any tier, Contractor shall not be liable for the repair of any defects of material or design 

furnished by Yakama Nation nor for the repair of any damage that results from any defect in 

Yakama Nation-furnished material or design. 

 

(1) This warranty shall not limit Yakama Nation’s rights under the Inspection and 

Acceptance clause of this Agreement with respect to latent defects, gross mistakes, or 

fraud. 
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29. TAXES  

 

The compensation for Services performed under this Agreement shall include all applicable 

Tribal, Federal, State, and local taxes and duties.  Depending on the location and nature of the 

Services provided, when applicable, Yakama Nation shall provide Contractor a single use Tax 

Exemption Certificate.   

 

30. TERMINATION  

 

A. Notice. Yakama Nation may terminate all or any part of this Agreement, at any time, with 

or without cause, upon written notice to Contractor.  Upon receipt or the termination notice, 

Contractor shall promptly stop work on the terminated portion of the Agreement.  Contractor 

obligations shall be consistent with those set forth above in the Stop Work Order clause of this 

Agreement. 

 

B. Breach.  In the event of termination for breach or violation of the terms and provisions of 

this Agreement, Yakama Nation, to the extent permitted by applicable law, shall be entitled to 

enforce its rights under this Agreement, and recover its court costs and reasonable attorney’s 

fees, as determined by the court.  The foregoing shall not in any way limit or restrict any right or 

remedy at law or equity which would otherwise be available to Yakama Nation, including, but 

not limited to, the right to contract with other qualified persons to complete the performance of 

services identified in or called for by this Agreement. 

 

C. Termination By Tribal Council Executive Committee.  Notwithstanding anything herein 

to the contrary, Contractor understands and agrees that the Yakama Nation Tribal Council 

Executive Committee may immediately terminate this Agreement by written notice. 

 

D Effect of Complete Termination.  Upon the complete termination of this Agreement, the 

liability of the Parties for the further performance of this Agreement shall cease, but the Parties 

shall not be relieved of the duty to perform their obligations up to the date of termination. 

 

E. Effect of Partial Termination.  The compensation amount shall be revised as a result of a 

partial termination under this section.  On fixed-price contracts the revised amount shall not 

exceed the pre-termination contract price plus reasonable termination expenses.  On cost-

reimbursement contracts the revised amount shall not exceed the total of allowable and allocable 

costs of performance prior to termination plus termination expenses plus an adjustment of the fee 

on the terminated portion of the Agreement.  No payment will be made for anticipated profits on 

the terminated portion, or consequential damages, of this Agreement.  Contractor shall submit a 

settlement proposal within thirty (30) days of the notice of termination. 
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31. FORCE MAJEURE 

 

This Agreement is subject to force majeure, and is contingent on strikes, accidents, acts of God, 

weather conditions, fire regulations, the actions of any government, including funding and/or 

budgetary decisions, and other circumstances which are beyond the control of the parties.  If the 

terms and conditions of this Agreement are unable to be performed as a result of any cause of 

force majeure, then this Agreement shall be void, without penalty to any party for such non-

performance. 

 

32. NOTICE 

 

Notice to Contractor shall consist of a letter, delivered postage prepaid, addressed to:  

 

[Contractor’s Legal Agent’s Name] 

[Contractor Name] 

[Address No. 1] 

[Address No. 2] 

 

Notice to Yakama Nation shall consist of a letter, delivered postage prepaid, addressed to: 

 

Delano Saluskin, Chairman 

Yakama Tribal Council 

PO Box 151 / 401 Fort Road 

Toppenish, WA 98948 

  

With courtesy copies to Yakama Nation’s Designated Representative detailed below, and the 

Lead Attorney of Yakama Nation’s Office of Legal Counsel at P.O. Box 150, Toppenish, WA 

98948. 

 

Either party may from time to time change its designated address for notice, or designated 

contact(s) for notice, by giving the other party reasonable notice of such change.   

 

33. SUPERVISION OF CONTRACTOR/DESIGNATED REPRESENTATIVE 

 

Contractor shall act under the supervision of the following Designated Representative of Yakama 

Nation in performing services under this Agreement:  

 

Name: Chris Butler, Fish Habitat Biologist 

Address: 2 Johnson Lane, Winthrop, WA, 98862 

Phone: 509-996-5005 ext. 2 

Email: butlerc@yakamafish-nsn.gov 
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The Designated Representative is designated for project management purposes only, and does 

not have authority to authorize any changes, modifications or addendums to this Agreement, nor 

does the Designated Representative have signing authority on behalf of Yakama Nation.  

Yakama Nation shall provide Contractor reasonable notice if there is a change in the Designated 

Representative.   

 

34. COMPLIANCE PROVISIONS 

 

A. Discrimination.  Contractor shall not discriminate against any employee or applicant for 

employment because of handicap, race, age, religion, or sex.  Contractor will take affirmative 

steps to ensure that applicants are employed, and that employees are treated fairly during 

employment, without regard to their handicap, race, age, religion, or sex. 

 

B. Indian Preference.  Notwithstanding the above, Contractor shall, for all work performed 

on or near the Yakama Reservation pursuant to this Agreement, and consistent with Section 

703(i) of the 1964 Civil Rights Act, give preference in employment (including any authorized 

subcontracts) to equally qualified Indians regardless of their handicap, age, religion or sex. To 

the extent feasible and consistent with the efficient performance of this Agreement, Contractor 

shall provide employment and training opportunities to Indians that are not fully qualified to 

perform under this Agreement, regardless of their handicap, age, religion or sex.  Further, 

Contractor shall comply with any and all applicable Indian preference laws and requirements 

established by Yakama Nation, including those set forth in the Yakama Nation Tribal 

Employment Rights Ordinance (“TERO”), as amended (Yakama Revised Law & Order Codes, 

Title 71).  

 

35. JURISDICTION & VENUE 

 

The validity, interpretation, and performance of this Agreement, and any and all written 

instruments, agreements, specifications and other writings of whatever nature which relate to or 

are part of this Agreement, shall be governed by and construed in accordance with the laws of 

Yakama Nation.  Both Parties understand and agree that this Agreement establishes a consensual 

business relationship between the Parties for purposes of Yakama Tribal Court jurisdiction.  

Venue of any court action filed to enforce or interpret the provisions of this Agreement shall be 

exclusively in Yakama Nation Tribal Court(s).  In the event of litigation to enforce the provisions 

of this Agreement, the prevailing party shall be entitled to reasonable legal fees and expenses in 

addition to any other relief allowed.   

 

36. DISPUTE RESOLUTION 

 

A. Meet and Confer Meeting.  In the event that a dispute arises between the Parties over the 

performance, interpretation, or enforcement of this Agreement, the Parties in the first instance 

shall attempt in good faith to resolve the dispute informally by mutual Agreement in a face-to-

face meet and confer meeting.  All offers, promises, conduct and statements, whether oral or 

written, made in the course of the meet and confer meeting by any of the Parties, their agents, 
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employees, experts and attorneys shall be considered confidential, privileged and inadmissible 

for any purpose, including impeachment, in any other proceeding involving the Parties, provided 

that evidence that is otherwise admissible or discoverable shall not be rendered inadmissible or 

non-discoverable as a result of its use in the meet and confer meeting. 

 

B. By Tribal Council Chairman.  If the Parties are unable to resolve the dispute during the 

meet and confer meeting, the aggrieved party shall submit the matter, in writing, to the Chairman 

of the Yakama Nation Tribal Council.  A copy of the aggrieved party's submission shall be 

served upon the other party in accordance with the notice provisions of this Agreement.  The 

Chairman shall promptly convene a meeting of the Parties, which shall be held in Toppenish, 

Washington, to resolve the matter.  The decision of the Chairman shall be final and binding upon 

both Parties.  Provided, however, that nothing shall operate to limit or prohibit Yakama Nation 

from otherwise enforcing its rights under this Agreement.  In the event that the Chairman has a 

conflict of interest that would prevent her/him from hearing the dispute, s/he may, at her/his sole 

discretion, either decline to hear the dispute, or appoint an alternate Tribal Leader or Elder to 

serve in his/her place. 

 

C. Nothing in this section shall operate to prohibit Yakama Nation from enforcing its rights 

under this Agreement in a court of appropriate jurisdiction.  Yakama Nation may at its own 

election seek recovery of monetary damages from Contractor’s breach of any terms in this 

Agreement. 

 

37. GENERAL TERMS 

 

A. Headings.  Headings are provided for convenience and do not affect the meaning of the 

provisions to which they are affixed.  

 

B. Severability.  If any term of this Agreement is to any extent illegal, otherwise invalid, or 

incapable of being enforced, such term shall be excluded to the extent of such invalidity or 

unenforceability; all other terms hereof shall remain in full force and effect; and, to the extent 

permitted and possible, the invalid or unenforceable term shall be deemed replaced by a term that 

is valid and enforceable and that comes closest to expressing the intention of such invalid or 

unenforceable term.  
 

C. Changes to the Agreement.  No change, amendment, modification, or addendum to this 

Agreement shall be valid unless it is in writing and executed by authorized representatives of 

both Parties.   

 

D. Additional Services.  Except as otherwise provided in this Agreement, no payment for 

additional services shall be made unless such services and the price therefore have been 

requested and authorized in advance in writing by Yakama Nation. 

 

E. Survival.  The requirements of Section 4 (Property Developed by Contractor), Section 6 

(Maintenance & Retention of Records; Financial Management for Accounting & Audits), 

Section 10 (Indemnification), Section 28 (Warranty-Construction) and Section 36 (Dispute 

Resolution) of this Agreement shall survive termination of this Agreement.   
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F. No General Waiver.  Any waiver or failure of the Parties to enforce or insist upon any 

term in this Agreement does not constitute a general waiver or relinquishment of that term.   

 

G. No Construction Against Drafter.  Each party has participated in negotiating and drafting 

this Agreement.  If any ambiguity or question of intent or interpretation arises, this Agreement is 

to be construed as if the Parties had drafted it jointly, as opposed to being construed against one 

party because it was responsible for drafting one or more provisions.   

 

H. Execution.  This Agreement may be executed in counterparts, electronically, or by 

facsimile.  

 

38. ENTIRE AGREEMENT 

 

This Agreement incorporates all the agreements, covenants and understandings between the 

Parties.  No agreement or understanding, verbal or otherwise, of the Parties regarding their 

responsibilities under this Agreement shall be valid or enforceable unless embodied in this 

Agreement. 

 

The following Exhibits are incorporated by reference into this Agreement: 

- Exhibit “A” – Project Overview and Scope of Work 

- Exhibit “B” – Budget 

- Exhibit “C” – Payment Schedule 

- Exhibit “D” – Sample WDFW Right of Entry Permit  

- Exhibit “E” – Project Planset 

- Exhibit “F” - Intergovernmental Master Agreement 56662 ("IG-MA 56662"). The full 

text of IG-MA 55562 can be reviewed at: 

 

 http://yakamafish-nsn.gov/sites/default/files/projects/Master_Agreement_56662_Original

-Terms-and-Conditions.pdf  

 http://yakamafish-nsn.gov/sites/default/files/projects/Master_Agreement_56662_Mod_01

-Terms-and-Conditions.pdf    

 http://yakamafish-nsn.gov/sites/default/files/projects/Master_Agreement_56662_Mod_02

-Terms-and-Conditions.pdf  

 

39. SOVEREIGN IMMUNITY 

 

Notwithstanding any other terms or provisions of this Agreement, Contractor understands and 

agrees that Yakama Nation, by entering into this Agreement, does not waive its sovereign 

immunity from suit, nor does it waive, alter, or otherwise diminish its rights, privileges, remedies 

or services guaranteed by the Treaty with the Yakamas of 1855 (12 Stat. 951). 

 

  

http://yakamafishnsn.gov/sites/default/files/projects/Master_Agreement_56662_Original-Terms-and-Conditions.pdf
http://yakamafishnsn.gov/sites/default/files/projects/Master_Agreement_56662_Original-Terms-and-Conditions.pdf
http://yakamafishnsn.gov/sites/default/files/projects/Master_Agreement_56662_Mod_01-Terms-and-Conditions.pdf
http://yakamafishnsn.gov/sites/default/files/projects/Master_Agreement_56662_Mod_01-Terms-and-Conditions.pdf
http://yakamafishnsn.gov/sites/default/files/projects/Master_Agreement_56662_Mod_02-Terms-and-Conditions.pdf
http://yakamafishnsn.gov/sites/default/files/projects/Master_Agreement_56662_Mod_02-Terms-and-Conditions.pdf
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40. SPECIAL PROVISIONS 

 

In addition to the forgoing terms and conditions, the following requirements are agreed to and 

shall apply to this Agreement: 

 

A.   Consistent with its obligations under Section 19 of this Agreement to obtain all necessary 

permits to implement the project, Contractor must obtain a Right of Entry permit from WDFW, 

and shall be responsible at its sole expense to comply with its terms and conditions.  A sample 

Right of Entry permit provided to Yakama Nation by WDFW is attached as Exhibit D to this 

Agreement.  Contractor states that it reviewed the sample Right of Entry Permit requirements in 

preparing its bid and certifies that it is willing and able to comply with WDFW’s requirements. 

 

B. Contractor shall deliver to Yakama Nation and WDFW a performance bond in an amount 

sufficient to complete the Project as set forth in the Project Design and associated post-

construction obligations prior to operation under the finalized WDFW permit.  This performance 

bond is for the purpose of guaranteeing completion of this Project.  In the event that the 

Contractor does not complete this Project, the bond may be used by Yakama Nation or WDFW, 

in WDFW’s sole discretion, to complete the Project, to return WDFW’s property to its current 

condition, or to otherwise stabilize the premises, as WDFW deems necessary.   

 

C. Compensation under this contract is dependent upon the availability of funds to the 

Yakama Nation under Intergovernmental Master Agreement 56662 ("IG-MA 56662") between 

the Bonneville Power Administration and the Yakama Nation. 

 

D. In addition to compliance with the other terms of this contract, Consultant shall comply 

with any and all requirements set forth in the IG-MA 56662 applicable to subcontractors. If 

Consultant is authorized under this Agreement to hire any subcontractors, Consultant shall 

ensure that their contracts also include requirements for compliance with the terms of the IG-MA 

56662 applicable to subcontractors. 

 

 

 

IN WITNESS WHEREOF, we set our hands and seals: 

 

[Signature page(s) to follow.] 
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CONFEDERATED TRIBES & BANDS OF THE YAKAMA NATION: 
 

 

 

By:        Date:      

Name:  Delano Saluskin (or authorized designee) 

Title:  Yakama Nation Tribal Council Chairman 

 

 

CONTRACTOR NAME: 

EIN #        

 

 

 

By:        Date:      

Name:        

Title:         
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EXHIBIT A 

 

Project Overview and Scope of Work 

 

 

 

1. Background: 

Yakama Nation Fisheries (Owner) is constructing a salmon habitat restoration project along the 

Chewuch River known as the Chewuch River Mile 4.2 Fish Enhancement Project.  This project 

is funded through the 2008 Columbia River Fish Accords, which provides dedicated funding 

from Bonneville Power Administration to Yakama Nation Fisheries for the purposes of 

protecting and improving salmon habitat in the natal tributaries of the Upper Columbia Basin.  

This project has been developed under the 2007 Upper Columbia Salmon and Steelhead 

Recovery Plan framework and in coordination with the Methow Subbasin Watershed Action 

Team.    

 

All work on this project will be directed by the Owner’s Designated Representative(s) that 

produced the stamped (certified) engineered Construction Design Set.  Project details including 

technical specifications, engineered plan sheets, materials standards and quantities are contained 

or referenced within Exhibit E, The Washington State Department of Transportation 2014 

Standard Specifications Manual for Road, Bridge and Municipal Construction are adopted for 

defining standard specifications governing this contract.  No changes to the Project Plans will be 

allowed without prior approval from the designated representative.  Taken together, multiple 

accompanying exhibits to this Exhibit A provide the full Scope of Work to be executed per the 

terms of this contract. 

 

The attached Exhibit B provides the contract Line Item Budget which is referenced to the work 

tasks defined in the Special Provisions.  Exhibit C provides a payment schedule and invoicing 

requirements. Exhibit D is a sample Right of Entry Permit the Contractor is required to acquire 

prior to initiating any work.  Exhibit E provides the Construction Plan Set and Special 

Provisions. 

 

2. Location 

The Project is located on Washington State Department of Fish and Wildlife Property along the 

east bank of the Chewuch River on tax parcel 3521230006.   Red Dog Lane (a private road) and 

a private driveway near occupied residences will be used for construction access.  No access to 

Red Dog Lane is permitted without explicit permission by the Designated Representative. 
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3. Project Tasks 

All tasks will be completed as per Exhibit E.  Major project elements include but are not limited 

to the following: 

001  TESC, SPCC Plan and Implementation 

002  Mobilization 

003  Traffic Control 

004  Clearing and Grubbing 

005  Channel Excavation Including Haul 

006  Streambed Sediment 

007  Logs - Side Channel Site 

008 and 009 Log Structure  

010  Road Maintenance and Dust Abatement  

011  Crushed Surfacing Top Course 

 

4. Project Schedule 

This project will occur adjacent to private lands containing inhabited residences.  Construction 

noise disturbances outside of normal work hours will not be allowed.  Work producing 

construction noise should only be conducted between 7:00 am and 7:00 pm, Monday 

 through Friday. 

 

Environmental permits for this project require some work be performed during the normal in-

water work window for the Chewuch River to avoid adverse impacts to spawning salmonids and 

fertilized redds.  Environmental permits will dictate the implementation timeline for portions of 

the project that could affect aquatic habitats.  The typical in-water work window for this portion 

of the Chewuch River is July 1 to July 31. However construction for this project is limited to 

July 12 to July 31 for the instream work window, please see the engineer designs for actual work 

times. 

   

Work conducted in the month of July should be conducted to prioritize completion of all 

instream work. Any additional work needed in August will only be for out of stream work and 

site cleanup.  

 

A mandatory coordination meeting at the Yakama Nation Fisheries Winthrop Office will take 

place in the month of June prior to mobilization. The TESC and SPCC Plan will be provided by 

the Contractor in both paper and digital format at that time. 
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5. Contractor Obligations 

The Contractor shall furnish all supervision, labor, equipment and tools necessary to complete 

the project as described in Exhibit E.   

 

6. Consistent Satisfactory Progress 

Consistent satisfactory progress in this project will be required.  Satisfactory progress will be 

measured by both the quality and quantity of work.  If for any reason no work is performed, the 

Contractor may be given a notice of contract cancellation.  Consistent satisfactory progress will 

also be determined by the Contractor’s demonstrated ability to perform all work tasks described 

in Exhibit E.  If it appears that the Contractor is unable to complete the project tasks within the 

permitting work window, the Contractor may be given a notice of contract cancellation.   The 

Yakama Nation’s designated representative will monitor progress closely.   

 

7. Fish Removal 

In-water construction activities will require fish removal of all isolated in-water work sites.  Fish 

removal will be conducted in a timely manner by the Owner’s Designated Representatives and the 

time taken to implement proper fish removal protocols will be considered incidental to the 

contractor’s work tasks. 

8. Fire Suppression 

The contractor will be familiar with and prepared for the requirements associated with IFPL 

Levels II & III and the restrictions associated with those.  The contractor may seek to acquire 

IFPL shut down exemptions to allow work to continue on schedule.   

 

9. Road Signage 

The Contractor will observe all road signage regulations regardless of the project location and as 

per Exhibit E if applicable. 

 

10. Utilities Location 

The Contractor will locate all utilities prior to any excavation.    

  

11. Communication with Landowners 

The Contractor expressly agrees that Contractor and his staff will not communicate with the 

Landowner in any manner, whether it be in regard to the project or otherwise, without express 

permission from, or the presence of the Designated Representative. 
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12. Exclusivity 

During the term of this Agreement, including time taken for mobilization and demobilization of 

construction equipment, Contractor shall not conduct any work on the property designated in this 

Agreement unless so directed by the Designated Representative.  Contractor shall require in all 

contracts with subcontractors that subcontractors not conduct any work on the property 

designated in this Agreement unless so directed by the Designated Representative.  Any 

additional work conducted on the property designated in this Agreement by Contractor without 

the express consent of the Designated Representative shall constitute a material breach of this 

Agreement, thereby relieving the Yakama Nation from all payment obligations to the Contractor. 

 

13. Applicable Documents: 

This project has adopted by reference in the Engineer's Planset the 2014 Washington State 

Department of Transportation (WSDOT) Standard Specifications for Road, Bridge, and 

Municipal Construction. Please download a digital copy of the WSDOT 2014 Standard 

Specifications from http://www.wsdot.wa.gov/publications/manuals/fulltext/M41-

10/2014Amended4-7-2014.pdf       

 

 

 

  

http://www.wsdot.wa.gov/publications/manuals/fulltext/M41-10/2014Amended4-7-2014.pdf
http://www.wsdot.wa.gov/publications/manuals/fulltext/M41-10/2014Amended4-7-2014.pdf
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EXHIBIT B  

 

Budget 

 

 

[Attach the budget for the work to be performed. The total compensation amount shown in this 

budget must be consistent with the total compensation amount listed in Section 3 of the Agreement.] 

 

[If there are separate subtotal amounts allocated for services and expenses, make sure to note these, 

along with any applicable hourly rate expectations, or item/activity cost expectations.]   
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EXHIBIT C 

 

Payment 

 

1.  Payment Schedule 

 

       Progress:  The Contractor shall submit a separate bill for each major project task element 

after the work has been completed, reviewed and accepted by Yakama Nation’s 

Designated Representative.  The Contractor is encouraged to invoice monthly when 

payment is necessary. 

 

       Percentage:  The Contractor shall invoice monthly and will be allowed to submit a bill 

for percentage of work completed after the work has been reviewed and accepted by 

Yakama Nation’s Designated Representative.   

 

       Actual Work Completed:  The Contractor shall invoice monthly and will be allowed to 

submit a bill for actual work completed.   

 

       Alternative Schedule:  The Contractor shall invoice and be allowed to submit a bill as 

follow: [alternate payment plan description, e.g., 30% deposit with balance due after 

work has been reviewed and accepted by Yakama Nation’s Designated Representative ] 

 

Invoices must include appropriate supporting documentation, which may include, but is 

not limited to, detailed expense receipts, Davis Bacon compliance, and a brief summary of 

activities associated with the Work performed by Contractor. 

 

  

2.  Tax Exempt Certificate  

 

Due to the location and nature of the Services being provided by Contractor: 

 

 The Contractor has not been given a Tax Exemption Certificate 

 

 The Contractor has been given a single use Tax Exemption Certificate.  Due to the 

nature of this Agreement, as set forth below, the Contractor should be allowed to use the 

tax-exempt certificate that is included with this document.   

 

The Contractor shall be exempt from paying state taxes for work performed on salmon 

habitat restoration projects which the Yakama Nation directs and undertakes as co‐ 
manager of fisheries resources pursuant to the Treaty with the Yakama of 1855 (12 

Stat.951).  
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EXHIBIT D 

 

Sample WDFW Right of Entry Permit 

 

 

RIGHT OF ENTRY 

RIGHT OF ENTRY and CONSTRUCTION AGREEMENT for WDFW LAND 

THIS AGREEMENT (hereinafter “permit”) is granted to  ____________________ [INSERT 

CONTRACTOR],  whose business address is INSERT,  (collectively hereinafter “Permittee” or 

“Contractor”), in accordance with a Memorandum of Understanding with the Yakama Nation for 

habitat enhancement projects dated ____, 2019_ (MOU),  by THE STATE OF WASHINGTON, THE 

DEPARTMENT OF FISH AND WILDLIFE (hereinafter “WDFW”).  Pursuant to the authority set forth 

in RCW 77.12.210 and  subject to the terms and conditions set forth below, WDFW hereby 

grants to Permittee the right to enter along existing roads to implement a construction project for 

habitat restoration using  WDFW  property located in ________[INSERT] County, Washington, 

as more particularly described in Exhibit A hereto (hereinafter “the Premises”) for the sole 

purpose of a habitat restoration project , as more particularly described in the design drawings 

and other materials attached as Exhibit B hereto (“the Project Design”).  Performance Measures 

for successful completion of the Project are set forth in Exhibit C hereto. 

THIS PERMIT IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS: 

1. Term.  This permit is effective as of the date the last party signs this permit.  Permittee 

shall not commence work on the Premises until the Yakama Nation has established the 

escrow required under the MOU, insurance and the performance bond are in place, and 

the contractor has obtained all necessary permits.  The right to operate under the permit 

shall cease if any of the above requirements lapses during the term of the permit. .  

2. Legal Description of the Premises.  WDFW is the owner of record of certain real 

property known as the INSERT Wildlife Area in INSERT County, located in Section 

INSERT, Township INSERT North, Range INSERT East, W.M., as recorded in INSERT 

under INSERT County Auditor’s File Number INSERT, of which approximately 

INSERT acres are the Premises for this Project.  The legal description of the Premises is 

set forth in Exhibit A hereto. 

3. Limited Rights.  Permittee expressly recognizes that the Premises are located within 

lands owned and operated by WDFW for wildlife habitat and public recreation.  WDFW 

makes no warranty of quiet enjoyment of the Premises.  Interruption of public 

recreational use of the property can only occur by specific, prior written permission from 

WDFW.  No provision of this permit is intended, nor may be deemed, to transfer any real 

property from WDFW to Permittee.    WDFW retains jurisdiction over its property in all 

other respects.  WDFW retains the right of access to the Premises at all times.  This 

permit shall not be deemed or construed to be an exclusive right; it does not prohibit 
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WDFW from granting rights to other entities, providing these agreements do not 

unreasonably interfere with the operations of Permittee during the term of this permit.  

WDFW expressly reserves the rights to any trees, minerals, oil and gas resources, or any 

other valuable materials on the Premises so long as such activities do not unreasonably 

interfere with construction of the Project.  This permit does not convey the right to build 

roads or store any materials, vehicles, or equipment on WDFW property, except as 

necessary during periods of construction.  In the event a road is necessary for 

construction, the permittee shall restore the road area to its original condition, unless 

otherwise agreed by WDFW.   

4. Project Manager.  Contractor acknowledges the Yakama Nation is solely responsible for 

contracting with and paying the Contractor to complete the Project described in the 

Project Design.  That separate contract between the Yakama Nation and the Contractor 

creates no legal obligations upon WDFW.  By contrast, Contractor does bind itself to 

WDFW to fulfill all the obligations of this Permit.  Notwithstanding the foregoing, the 

Yakama Nation shall be the Project Manager for the Project, but shall at all times 

cooperate with WDFW in its role as property owner.   Contractor agrees the Yakama 

Nation and the Contractor are solely responsible for:  (a) all costs of the Project; 

(b) fulfilling all obligations imposed by the Project’s funding sources and grants; 

(c) completion of the Project as set forth below; and (d) compliance with all of the terms 

and conditions of this document.  The Project is not a joint venture of WDFW and 

Permittee.  Permittee, its employees, and contractors are not employees or agents of 

WDFW and shall not hold themselves out at such. 

5. Project Design and Construction:  WDFW and Contractor have reviewed and approved 

the materials for the Project Design, which are dated _______[INSERT] and are attached 

as Exhibit B hereto.  Contractor shall complete the Project in strict compliance with the 

design materials which are incorporated herein.  All references to the Project Design are 

to these materials.  Changes to the Project Design require mutual agreement of the 

parties.  The Project includes certain post-construction obligations set forth in Exhibit D- 

Adaptive Management Plan.  During construction, Contractor shall use its best efforts to 

implement general construction practices designed to minimize surface disturbance 

during construction; shall undertake specific measures to lessen construction impacts to 

soils, and to restore disturbed land to its pre-construction state.  The Yakama Nation or 

the Contractor if so assigned in the contract between the Yakama Nation and contractor 

shall, under the terms of the Adaptive Management Plan, monitor and maintain 

mitigation control measures for three (3) years following completion of construction, for 

any site disturbed by construction, including, but not limited to roads, trails, parking 

areas, and construction sites.   

6. As-Built Plans.  Upon completion of a project, the Yakama Nation and the Contractor 

shall jointly be responsible to provide to WDFW as-built drawings and specifications for 

the Project in a form acceptable to WDFW.  A Yakama Nation representative and 

Contractor representative will meet with WDFW on site for a post construction meeting 

prior to demobilization to discuss any issues related to completion and post construction 

follow-up.  The Yakama Nation will not make final payment to a construction contractor 
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until seven (7) days after as-built drawings were sent to WDFW.  Issuance of “as-builts” 

shall be deemed Project Completion for purposes of this Agreement.  

7. Permitting.  With respect to all of its activities on the premises, Contractor shall, at its 

sole cost, meet all of the applicable governmental laws, rules, regulations, and permitting 

requirements, including, but not limited to, those for the State Environmental Policy Act 

(SEPA), hydraulic projects, hazardous substances, cultural resources protection, and 

payment of prevailing wages for public works under RCW 39.12.  This permit is not a 

substitute for SEPA, a Hydraulic Project Approval, or any other permit.  This obligation 

includes causing all work to be performed in compliance with federal and state cultural 

resources protection laws and regulations.  Before commencing any work that involves 

disturbing the ground, Contractor shall provide proof to WDFW that it has complied with 

the legal requirements involving cultural and archaeological resources and has received a 

clearance letter from the State Historic Protection Officer. 

8. Insurance:  Contractor shall, at its sole cost and expense, procure and maintain, or cause 

to be procured and maintained during the entire Term, the insurance described in this 

section (or if not available, then its available equivalent), issued by an insurance company 

or companies licensed to do business in the State of Washington satisfactory to WDFW.  

Contractor shall procure and maintain the following: 

(a) Commercial General Liability Insurance.  Commercial liability insurance 

including contractual liability covering all claims with respect to injuries or damages to 

persons or property sustained in, or about the Premises and the Project with limits of 

liability no less than the following: 

Bodily Injury and Property Damage Liability two Million Dollars ($ 2,000,000) each 

occurrence, four Million Dollars ($4,000,000) aggregate. 

Such limits may be achieved through the use of umbrella liability insurance sufficient to 

meet the requirements of this section. 

(b) Workmen's Compensation Insurance.  Workmen's compensation and employer's 

liability insurance with respect to any work by employees of Contractor on or about the 

Property. 

(c) The policies shall name WDFW as additional insured, and Contractor shall, upon 

request, provide promptly to State certificates of insurance and copies of policies 

obtained by Lessee hereunder.   

(d) The policies shall be written as primary policies not contributing with and not in 

excess of coverage that State may carry. 

(e) The policies shall contain an endorsement providing that such insurance may not 

be materially changed, amended or canceled with respect to WDFW except after forty-

five (45) days’ prior written notice from insurance company to WDFW. 
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(f) The policies shall contain an endorsement with an express waiver of any right of 

subrogation by the insurance company against WDFW, its elected officials, agents, and 

employees. 

(g) The policies shall provide that the insurance proceeds of any loss will be payable 

notwithstanding any act or negligence of Contractor which might otherwise result in a 

forfeiture of said insurance. 

(h) The policies shall expressly provide that WDFW shall not be required to give 

notice of accidents or claims, and that WDFW shall have no liability for premiums. 

9. Performance Bond.  The Contractor must deliver to WDFW a performance bond in an 

amount sufficient to complete the Project as set forth in the Project Design and the post-

construction obligations set forth in Exhibit D prior to operation under the permit.  This 

performance bond is for the purpose of guaranteeing completion of this Project.  In the 

event that the Contractor does not complete this Project, the bond may be used by 

WDFW, in WDFW’s sole discretion, to complete this Project, to return the Premises to 

its current condition, or to otherwise stabilize the Premises, as WDFW deems necessary.  

WDFW’s rights and the Contractor’s obligations shall survive suspension, cancellation, 

and termination of this permit and shall continue until Completion of this Project and 

performance of all post-construction obligations. 

10. Licensed and Bonded Contractors.  Contractor shall, at its sole cost, ensure that all 

contractors and subcontractors performing work under this permit are licensed and 

bonded. 

11. Completion of the Project.  Completion of the Project is defined as:  (a) WDFW-

approved completion of all elements of the Project Design; (b) WDFW-approved 

demonstration of the Performance Measures set forth in Exhibit C; and (c) delivery to 

WDFW of as-built drawings.  Post-construction obligations under Exhibit D will be 

deemed the separate obligation of the Yakama Nation unless otherwise assigned to the 

Contractor.  The post construction obligations are nevertheless subject to the bonding and 

escrow requirements.  Upon completion, all improvements and all additions, alterations, 

and improvements thereto or replacements shall become the property of WDFW without 

cost to WDFW.  

12. Indemnification.  To the fullest extent permitted by law, Contractor shall indemnify, 

defend, and hold harmless WDFW, and its officials, agents, and employees, from and 

against all claims for injuries or death or property damage arising out of or resulting from 

the performance or non-performance under this Permit.  “Claim,” as used in this contract, 

means any financial loss, claim, suit, action, damage, or expense, including but not 

limited to attorneys’ fees, attributable for bodily injury, sickness, disease, or death, or 

injury to or destruction of tangible property including loss of use resulting therefrom.  To 

the extent the RCW 4.24.115 applies, this indemnity shall not apply to the sole 

negligence of the indemnitee, and, in the event of concurrent negligence, the indemnity 

shall apply only to the extent of the Contractor’s negligence.  Contractor waives its 



OLC Constr. - 10.11.16 (modified for WDFW Right of Entry Projects) 

Construction Services Agreement 

Page 30 of 35 

  

immunity under Title 51 RCW to the extent it is required to indemnify, defend, and hold 

harmless State and its agencies, officials, agents, or employees. 

13. No Liens.  Permittee may not allow any lien for work, labor, services, materials, or any 

other reason related to the Project to be recorded or filed as an interest against the 

Premises or WDFW.  If any such lien is recorded or filed, Permittee shall obtain, at its 

sole cost, a complete release of such lien. 

14. No Hazardous Substances.  Permittee shall not allow in or around the Premises any 

substance now or hereinafter regulated by any governmental authority as hazardous, 

toxic, dangerous, or harmful (hereinafter “hazardous substance”), unless said hazardous 

substance is necessary to carry out the Project and is handled in compliance with all 

applicable legal requirements.  Permittee shall reimburse WDFW immediately upon 

demand for any and all cleanup costs and any and all other charges, fees, costs, fines, and 

penalties (civil and criminal) imposed on WDFW by any governmental authority for 

hazardous substances related to the Project. 

15. Vehicle Parking.  Representatives of the Yakama Nation assigned to this project and the 

Contractor and its employees, subcontractors, and agents are not required to purchase the 

Discover Pass or obtain a Day Use Permit so long as they are operating under the terms 

of this Permit.  The Permittee and its employees and subcontractors shall, nevertheless, 

obtain from WDFW and display in the vehicle window a WDFW issued contractor’s 

placard.  

16. No Assignment.  Neither this permit nor the rights and obligations set forth herein, may be 

assigned or sublet by Permittee in whole or in part. 

17. Suspension.  In the event of an emergency during the term of this permit, WDFW may 

suspend this permit, including Permittee’s right to enter the Premises.  Reentry by 

Permittee shall be only by written permission of WDFW.  Permittee’s obligations and 

WDFW’s rights concerning insurance, and liability, shall survive suspension of this 

permit. 

18. Cancellation.  WDFW may cancel this permit for Permittee’s failure to comply with any of 

the terms and conditions of this permit, failure to receive timely payments of 

administrative costs under the MOU or when WDFW is required to do so by another 

governmental authority.  Contractor shall have no further rights to enter the Premises in 

the event of cancellation.  Contractor’s obligations and WDFW’s rights concerning 

insurance and liability shall survive cancellation of this permit. 

19. Termination.  Unless earlier canceled, this permit shall terminate upon performance of all 

Permittees obligation relating to the project including construction, monitoring, and 

restoration.  Permittee shall have no further rights to enter the Premises at termination.  

Permittee’s obligations and WDFW’s rights concerning the performance bond and 

liability, shall survive termination of this permit. 
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20. Venue.  Jurisdiction and venue concerning this permit are proper in the County in which the 

work occurred. 

21. Scope of Relief.  WDFW shall be entitled to injunctive relief, both prohibitive and 

mandatory, in addition to other relief, including, without limitation, specific performance 

of the terms and conditions of this permit.  These remedies are cumulative and shall be in 

addition to all remedies now or hereafter existing at law or in equity. 

22. No Waiver.  WDFW’s forbearance to exercise its rights under this permit in the event of any 

default by Permittee shall not be deemed or construed to be a waiver by WDFW of such 

term or condition or of any of WDFW’s rights under this permit.  No delay or omission 

by WDFW in the exercise of any right or remedy shall impair such right or remedy, or be 

construed to be a waiver. 

23. Severability.  If any covenant or provision of this permit shall be adjudged void, such 

adjudication shall not affect the validity, obligation, or performance of any other 

covenant or provision, or part thereof. 

24. Signatories.  Each person executing this permit represents that he or she is authorized to sign 

this permit on behalf of his or her respective party, and that this permit is a legal, valid, 

and binding obligation upon his or her respective party. 

25. Entire Agreement.  This instrument and to the extent incorporated herein the MOU contain 

the entire agreement between the parties and no other statement made by either party, or 

its respective officers, employees or agents shall be valid, binding or enforceable.  To the 

extent there is an inconsistency between the MOA and this right of entry, the terms of 

this right of entry shall prevail.  

IN WITNESS WHEREOF, the parties hereto have mutually agreed upon the terms and 

conditions of this instrument and have caused it to be executed as below subscribed: 

 

[SIGNATURE LINES] 

 

Exhibit A: Legal Description of the Premises 

Exhibit B: Project Design 

Exhibit C: Performance Measures for Completion 

Exhibit D: Adaptive Management Plan 

 
 


