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Contractor's Bid Package 

 

FOR 

 

Dry Creek Restoration Wood Harvest 

 

August 1, 2025 

 

Bid Package Prepared by: 

Yakama Nation- Yakima/Klickitat Fisheries Project 

Phone: 509-945-2325 

E-mail: phayden@ykfp.org  

 

 

ADVERTISEMENT FOR BIDS: NOTICE IS HEREBY GIVEN that bids will be received for 

a tree harvest and staging project by the Confederated Tribes and Bands of the Yakama Nation 

(hereafter “Yakama Nation”). 

 

Bids must be received by 11:00 a.m. PST on Friday, August 22, 2025. 
 

No proposals will be accepted after that time.   

 

On Friday, August 8, 2025, an in-person bid tour will be held for prospective bidders at 

10:00 a.m. PST at the project site.  Email Patrick Hayden at phayden@ykfp.org for an 

invitation to the pre-bid meeting and access to bid package.  

 

Bids should be submitted by emailing a signed .pdf version of the bid to Patrick Hayden at 

phayden@ykfp.org.   

 

The successful Contractor will be required to obtain a Yakama Nation Business License by 

contacting Yakama Nation’s Department of Revenue at (509) 865-5121 ext. 4650 or 

revenue@yakama.com. All Business Licenses expire December 31 and must be renewed 

annually.  Contractor shall submit a copy of the license verifying such to the Yakama Nation’s 

Designated Representative upon signature of the applicable Contract, and a copy of the renewed 

license each year by January 31 during the performance period of the applicable Contract. 

 

The Yakama Nation is exempt from state taxes on this project.  The successful Contractor will 

receive signed copies of a Treaty Fishery Exempt Cover Letter and Treaty Fishery Exempt 

Certificate for their records. 

 

This work is subject to the requirements of Davis Bacon and related acts, and Sections 103 and 

107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 327-330) as supplemented 

by Department of Labor regulations (29 CFR Part 5). 

 

Yakama Nation will check the State and Federal Debarred List to ensure that the successful 

bidder and their subcontractors are not debarred. 

mailto:phayden@ykfp.org
mailto:phayden@ykfp.org
mailto:phayden@ykfp.org
mailto:revenue@yakama.com
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I   -   GENERAL DESCRIPTION 

 

The Yakama Nation, Owner, is soliciting bids for the collection of trees, road grading, log 

hauling, and landing preparation on United States Forest Service (USFS) lands.  Restoration 

activities planned for fall 2026 will place the collected and staged logs with rootwads in Dry 

Creek.  Trees with rootwads intact will be collected and staged at designated landings within the 

harvest unit, located ~2.5 miles North on the FS 64 rd from Wind River Rd. 

 

Wood (Collection):  Owner coordinated with the USFS to obtain a harvest unit in proximity to 

the proposed habitat restoration project where whole trees (materials) can be selectively tipped, 

harvested, and hauled to an approved stockpile and staging area. A total of 1500 whole trees 

ranging from approximately 12 to 16 inches Diameter Breast Height (DBH) are to be tipped and 

harvested with rootwads attached. The harvest unit contains a mix of primarily Douglas-fir with 

some Hemlock, and most trees and between 10 and 20 inches DBH. Harvest unit is 

approximately 72 acres in size and is located adjacent Forest Road 64 within 0.25-mile of the 

approved stockpile area, identified in Appendix A (Figures 4-10).  See Section V – 

SPECIFICATIONS for additional requirements.  Trees will be decked within the 

landing/sorting site located near each harvest unit.   The Owner shall inspect log decks and 

landing layout prior to the Contractor completing a landing and moving to the next. 

 

Berm Removal/Road Grading/Brushing: The harvest unit is located off of FS 64 RD, northwest 

of the junction with FS 6400202, this spur road needs to be bladed, brushed, and a berm 

removed along with minor maintenance to improve vehicular access to the harvest site.   The 

6400202 road will be bladed and made passable for 4x4 pickups (all landings) and for log truck 

access. The Owner shall inspect the road prior to the Contractor completing this task. 

 

The contract will consist of two main components: 

1. Wood Collection - Lump sum bid for the collection and stockpiling of 1500 trees from 

timber harvest unit area to adjacent landing sites. 

2. Berm removal/road grading/brushing – Lump sum bid for the berm removal and 

grading/blading of access road 6400202 to harvest unit to allow for vehicle access and 

log truck access. 

 

Additional information can be found in Appendix A – Maps and Photos and Appendix B – Work 

Description. 

 

Awarding of the contract shall be based on a combination of price, equipment capability and 

condition, and Contractor experience and background.  The Owner shall have the SOLE 

discretion and responsibility for choosing the responsive and responsible Contractor.   

 
 

 

II  -  CONTRACTOR’S RESPONSIBILITIES 

 

The Contractor shall be responsible to perform work described in this bidder package including 

any appendices in a timely, professional manner, and shall abide by all applicable local, state, 

and federal guidelines that govern this project as well as all project permits provided to the 
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Contractor by the Designated Representative.  The provisions of this bid package, inclusive of 

appendices and addenda, will be incorporated into the applicable Contract by reference.  

 

Project work shall be conducted Monday through Friday unless otherwise specified by the 

Designated Representative.  The project schedule allows the work to be completed without the 

use of overtime.  If the Contractor anticipates needing overtime work and charging the project 

for that work, permission for such overtime needs to be requested of and granted by the 

Designated Representative in writing ahead of the overtime costs being incurred. 

 

2.1 Safety 

 

The Contractor is solely responsible for maintaining safe working conditions near their 

equipment and for the safe operation of their equipment.  If at any time the Contractor or their 

operators determine that instructions given by the Designated Representative would create a 

potentially unsafe working condition or would jeopardize the equipment or any personnel, the 

Contractor shall immediately notify the Designated Representative.  The Designated 

Representative will then work with the Contractor to find an acceptable alternative method to 

complete the required task.   

 

The Contractor’s responsibilities regarding safety include, but are not limited to the following; 

 

A. Contractor shall be responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the performance of the work. 

 

B. In carrying out its responsibilities according to the applicable Contract Documents, 

Contractor shall protect the lives and health of employees performing the work and other 

persons who may be affected by the work; prevent damage to materials, supplies and 

equipment whether on site or stored off-site; and prevent damage to other property at the site 

or adjacent thereto.  Contractor shall comply with chapter 296-800 Washington 

Administrative Code (“WAC”) and all applicable laws, ordinances, rules, regulations and 

orders of any public body having jurisdiction for the safety of persons or property or to 

protect them from damage, injury or loss; shall erect and maintain all necessary safeguards 

for such safety and protection; and shall notify the Designated Representative of adjacent 

property and utilities when the work may affect them. 

 

C. Contractor shall maintain an accurate record of exposure data on all incidents relating to the 

work resulting in death, traumatic injury, occupational disease, or damage to property, 

materials, supplies or equipment.  Contractor shall immediately report any such incident to 

the Designated Representative and appropriate jurisdictions.  The Designated Representative 

shall, at all times, have a right of access to all records of exposure.  

 

D. Nothing provided in this section shall be construed as imposing any duty upon the 

Designated Representative with regard to, or as constituting any express or implied 

assumption of control or responsibility over, project site safety, or over any other safety 

conditions in relation to employees or agents of the Contractor or any of its subcontractors, 

or the public. 

 

2.2. Protection of Property Resources 
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The Contractor shall assume full financial and legal responsibility for any damage caused by 

their machinery and/or crews including but not limited to the following: 

A.  Any equipment becoming stuck due to unstable ground or operator error. 

B.  Any equipment damaged due to unstable ground or operator error. 

C.  Any environmental damage due to fluid leaks; or 

D.  Any damage outside the project area to culverts, bridges, paved roads, utilities or other 

property caused during operations. 

 

The Designated Representative has the right to cease operations when there is significant threat 

of resource damage.  This includes, but is not limited to, wet weather or during periods of 

extreme fire danger.  

 

The Contractor shall be responsible for knowing and complying with all applicable federal, 

state, county and local guidelines and regulations including fire safety precautions and fire 

prevention and shall take all reasonable measures to prevent and minimize the start and spread of 

fire on or adjacent to the project area. Measures shall include ensuring that all vehicles carry a 

fire extinguisher of at least a 5 B/C rating and a serviceable shovel, following State safety 

operating procedures which include compliance with WAC 332-24-301 (Industrial restrictions) 

and WAC 332-24-405 (Spark emitting requirements).  Contractor shall abide by the Industrial 

Fire Precaution Levels and the Forest Fire Protection Requirements for Operations on or Near 

Forest Land.  In addition, the Contractor shall provide a pump truck or trailer as defined therein. 

 

The Contractor must abide by the Hydraulic Project Approval (“HPA”) for this project and all 

other permits for this project.  The Designated Representative shall provide copies of the permits 

when available.  This project is permitted under the federal lands Aquatic Restoration Biological  

Opinion and Categorical Exclusion, and the Contractor must comply with the conservation 

measures included in the PROJECT PLANS (Appendix C).  These permit requirements 

include, but are not limited to, the use of non-toxic biodegradable hydraulic fluid for any 

equipment working within the wetted channel and floodplain. Service and refueling areas will be 

located at least 150 feet away from flowing water and a spill containment kit will be located 

where equipment is stored and shall remain onsite at all times. 

 

Before beginning any work, Contractor shall submit a Hazardous Spill Plan to the Designated 

Representative.  The Contractor is solely responsible for all spills or leaks that occur during the 

performance of the applicable Contract, and shall clean up spills or leaks in a manner that 

complies with federal, state, and local laws and regulations. The Contractor must immediately 

notify the Designated Representative of all hazardous material spill and shall provide a written 

report form no later than 24 hours after the initial report that includes the following:  

 

 A description of the item/substance spilled (including identity, quantity, and other 

identifying information); 

 Whether the amount spilled is EPA or state reportable, and if so whether it was reported, 

and to whom;  

 The exact time and location of spill, including a description of the area involved;  

 The immediate containment procedures taken or to be taken by Contractor;  

 A summary of any communications the Contractor had with news media, federal, state 

and local regulatory agencies and officials regarding the spill; and   
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 A description of clean-up procedures employed by Contractor at the site, including final 

disposition and disposal location of spill residue.  

When available, Contractor shall provide copies of all spill related clean up and closure 

documentation and correspondence from regulatory agencies to the Designated Representative.  

 

The Contractor shall not obstruct roads or take action that restricts the flow of traffic or use on 

roads without written permission from the Designated Representative.  Personnel shall park so as 

to not obstruct roads.  Traffic delays shall be 10 minutes or less.  The Contractor will provide 

signing and flaggers as needed per the Manual for Uniform Traffic Control Devices 

(“MUTCD”).  

 

The Contractor shall repair damage to the roads, trails or facilities arising out of its use to a 

condition equal to or better than their condition immediately prior to such use with the exception 

of damage caused through normal and prudent usage.  During periods when a road, or portion 

thereof, is being used by the Contractor, that portion of the road so used shall be maintained 

and, at the termination of each period of such use, shall be left in a condition equal to or better 

than the condition of the road immediately prior to use.  

 

The Contractor shall not destroy any land survey corner monuments or reference points. Any 

survey monuments disturbed by the Contractor’s operations shall be replaced by a Professional 

Land Surveyor at the Contractor’s expense. 

 

The Contractor shall cut no timber, remove no valuable materials as defined in RCW 79.02.010, 

and not disturb any cultural, historical or paleontological (fossil) resources. 

The Contractor shall not deposit refuge, garbage, or other waste matter or use, store, generate, 

process, transport, handle, release, or dispose of any hazardous substance, or other pollutants in 

or on the project area except in accordance with all applicable laws.  

 

The Contractor shall immediately notify the Designated Representative if any live, dead, 

injured or sick specimens of species listed under the Endangered Species Act are located. Likely 

species include steelhead, bull trout, Northern spotted owl, marbled murrelet, and lynx. 

 

2.3 Protection of Cultural Resources 

 

If the Contractor’s work brings them into contact with any of the following cultural resources: 

 

 Native American cultural artifacts – flakes, arrowheads, stone tools, bone tools, pottery, 

etc.; 

 Historic era artifacts – building foundations, homesteads, shipwrecks, mining camps, etc.; 

or   

 Human skeletal remains and bone fragments; then 

 

The Contractor shall immediately: 

 

1. Stop any ground disturbing activity immediately. Secure the area of the find and protect it 

from further disturbance;  

2. Contact the Designated Representative; 



Dry Creek Restoration Wood Harvest 

Page 6 of 39 

 

3. Not draw attention to the area with any obvious flagging or markers; and  

4. Maintain confidentiality concerning the discovery of the cultural resource, and discuss 

the find only with the contact people listed below.  

 

If human skeletal remains are encountered, the Contractor shall immediately contact the county 

medical examiner/coroner and local law enforcement.  

 

Name Title Phone Address 

Angie Hollis Skamania County Coroner 509-427-3718 240 Vancouver Ave, 

Stevenson, WA 98648 

Summer Scheyer Skamania County Sherriff 509-427-9490 200 Vancouver Ave, 

Stevenson, WA 98648 

 

 

If Native American or Historical Artifacts are encountered, the Designated Representative will 

contact Yakama Nation Cultural Resources staff immediately. 

 

After the Contractor comes into contact with any cultural resources as listed above, the 

Contractor shall only continue project work at the direction of the Designated Representative in 

order for Yakama Nation to protect the artifacts and sites and to limit the liability of both the 

Designated Representative and the Contractor. 

 

III  -  WORK OVERSIGHT 

 

The Designated Representative will be available during normal business hours (Monday through 

Friday 8 a.m. – 5 p.m. PST) and will clarify directions or provide additional information as 

necessary for the Contractor to carry out the applicable Contract.  The Designated 

Representative must pre-approve any deviation from the work described in this bidder package.    

 

The Designated Representative has the authority to stop Contractor work at any time if they 

determine that the conditions of this bidder package are not being followed.      

 

IV – WORK DESCRIPTION, MATERIALS, AND EQUIPMENT 

 

Project Location 

The Timber Harvest Unit and approved stockpile location are located within the Gifford 

Pinchot National Forest, approximately 18 miles northeast of Carson, Washington, off of USFS 

64 road (45.9287928, -121.9791075). 

 

For additional site details, please refer to the figures in the appendix of this bid package, and the 

Drawings attached to the bid package. 

  

 

Work Description 

 

Wood Collection 
Yakama Nation is soliciting proposals from logging contractors who have specialized equipment 

and experience in timber harvest and excavation/removal of whole trees with their full rootwads 
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attached. Specifically, the Contractor shall selectively thin the units by excavating and pushing 

over whole trees with rootwads attached. Owner will work closely with selected contractor to 

explain selective harvest prescriptions including general spacing goals targets for residual stand 

stocking. Anticipated rootwad diameters are 4 to 8+ feet. Typically, roots shall be evenly 

distributed around the tree bole and not missing roots in more than ¼ of the rootfan/rootwad 

(e.g., contractor shall pre-dig around tree prior to tipping it over to avoid breaking tree or 

snapping off significant roots at the bole). 

 

After removing the whole tree and rootwad from the ground, contractor shall bang clean the 

rootwad and then transport the whole tree from the harvest unit to the approved stockpile area 

located near the 6400202 spur rd off the 64 Road. Contractor shall neatly sort and stockpile the 

harvested trees into decks, working closely with the Owner. For whole trees, the Owner will 

work with the selected contractor regarding appropriate lengths to buck for hauling. We 

anticipate that for log truck transport tops may be cut to facilitate hauling, leaving a 55 to 75 foot 

stem length with rootwad attached. Owner will work with selected contractor regarding target 

lengths for various sized whole trees.  

 

Holes remaining from rootwad extraction are to be smoothed to landowner’s (USFS) 

satisfaction. This shall include rough smoothing of soil around hole - roughing up/smoothing soil 

with excavator bucket or shovel heel. Owner shall conduct site walkthrough with Contractor 

after harvest and cleanup to review and approve conditions prior to demobilization. Harvest 

boundaries for the harvest unit will be re-marked during pre-construction meeting with selected 

contractor. 

 

Road grading 

Forest Service spur rd 6400202 accesses the harvest unit heading North West off FS 64 rd, (see 

Fig. 4) shall be made accessible with berm removal, blading and brushing so that it is in good 

drivable condition.   

 

Clearing and Grubbing 

 

Contractor shall clear, grub, and clean up landing/stockpiling areas in preparation of placing 

tree stockpiles.  Contractor shall not disturb trees or shrubs in the vicinity of the project where 

such disturbance is not required to construct the project.  “Clearing” means removing and 

disposing of all unwanted material from the surface such as trees, brush, and other natural 

material.  Grubbing” means removing and disposing of all unwanted vegetation matter from 

underground such as sod, stumps, roots, buried logs, or other debris.   

 

 

Industrial Fire Precaution Level (IFPL)  

 

Work shall be conducted in accordance with the current IFPL level.  The IFPL of this project is 

Zone 680.   Current IFPL level shall be determined by calling 1-800-527-3305 and/or visiting the 

following website:  http://fortress.wa.gov/dnr/ifpl/IFPL.aspx 

 

IFPL levels and what they mean:  

 Level I: Closed Fire Season – fire equipment and firewatch service is required.  

http://fortress.wa.gov/dnr/ifpl/IFPL.aspx
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 Level II: Partial Hootowl – limits certain activities to between the hours of 8 p.m. 

and 1 p.m.  

 Level III: Partial Shutdown – prohibits some activities altogether and limits other 

activities between the hours of 8 p.m. and 1 p.m.  

 Level IV: General Shutdown – All operations prohibited. 

 

 
 

 
 

 
 

The purpose of the firewatch is to stay after the day's work is over and report any fire starts to the 

proper authorities. The firewatch is required to be on duty after the last power-driven equipment 

used by the operator has been shut down for the day. The firewatch must be on duty a minimum 

of one hour. During periods of high fire danger, the firewatch must be on the operation site more 

than the mandated one hour.  
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A firewatch must:  

 Visually observe all parts of the operation area on which industrial activity has been in 

progress,  

 Be physically capable of fighting a fire and experienced in operating fire-fighting equipment,  

 Have on-site communication (e.g. CB radio) to summon in the event a fire breaks out,  

 Transportation available in case radio or phone communication doesn't work.  

 

 

The Contractor shall always adhere to all permit requirements.   

 

The Contractor shall provide equipment, labor, fuel and lubricants needed to do the work 

described in this bidder package.  The Contractor will also provide all materials needed to do 

the work described in this bidder package.  

 

The Designated Representative may reject an operator(s) if, in their opinion, the operator(s) is 

not sufficiently skilled to do the work.  The Contractor will not be compensated for any 

expenses, delays or lost production time resulting from the Contractor mobilizing equipment 

not capable of performing the work described in this bidder package.  

 

The Contractor may choose to utilize subcontractors provided those subcontractors are 

identified on the bid form.  The Contractor is responsible to ensure that the subcontractors meet 

all conditions of this bidder package and appendices, including provisions of Davis Bacon and 

related laws and regulations and that documentation is provided to the Designated 

Representative.  

 

The Contractor’s equipment must be free of leaks and other mechanical deficiencies.  

 

After award of this Bid, and prior to start of Construction, the Contractor shall submit the 

following submittals for review and approval by the Engineer and Designated Representative: 

 

A. Temporary Construction Access and Staging 

B. Work Plan including project work schedule and timing/duration for construction of each 

of the project elements  

C. Hazardous Spill Plan  

 

The Designated Representative reserves the right to re-order, exclude or eliminate any work from 

the Contractor’s scope of work.  The Contractor's scope of work includes the work described 

in this bid package and all appendices and attachments.  Any changes to the Project Work 

performed by the Contractor pursuant to this bid package must be agreed to in writing and 

signed by both the Contractor and the Designated Representative as part of a change order.  The 

Project Work includes the following elements:  

Mobilization / Demobilization 

Bid item includes all work to mobilize equipment to the site and demobilize all equipment from 

the site following completion.  Shall not exceed 10% of total final contract price. 

 

To prevent the spread of invasive species and protect native plant communities, the following 

equipment cleaning protocols shall be strictly followed in accordance with USDA Forest Service 
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(2005) Record of Decision (ROD) Standard 2. All mud, dirt, and plant parts must be removed 

from all heavy equipment prior to entering National Forest System lands. This includes service 

vehicles that remain on roadways but travel frequently in and out of the project area. All 

equipment must be cleaned prior to leaving the project site if it will be moved to uninfested 

areas. Equipment moving from weed-infested portions of the project area to weed-free portions 

must be cleaned as described above. The District Noxious Weed Coordinator or District Botanist 

will provide maps identifying weed-infested treatment units. 

 

 

Final Permits 

The Designated Representative will provide copies of the final permits to the Contractor prior 

to the start of construction.  The Contractor is required to have copies of the permitting 

documents on site at all times during construction.  The Contractor shall be solely responsible 

for compliance with these permits.  The Contractor shall abide by the Industrial Fire Precaution 

Levels and the Forest Fire Protection Requirements for Operations on or Near Forest Land. 

 

 

 

V. FEDERAL FUNDING & WAGE LAWS 

 

Davis Bacon Act Compliance  

This Project is being funded by federal funds.  As such, this work is subject to the requirements 

of Davis Bacon and related acts. The requirements include the following: 

The Contractor, and every sub-contractor shall pay the prevailing rate of wages to all 

workers, laborers, or mechanics employed in the performance of any part of the work in 

accordance with the Federal Davis-Bacon Act (40 U.S.C., sec. 276a-7).  

A. The schedule of prevailing wage rates for the locality of the work is determined by the 

Industrial Statistician of the Department of Labor and Industries.  Davis Bacon wage and 

fringe benefit rates for Heavy Construction Projects for Skamania County, Washington State, 

are available on-line at: beta.sam.gov. It is the Contractor's responsibility to verify the 

applicable Davis-Bacon Wage rates.   

B. Before commencing the work, the Contractor shall file a statement under oath with Yakama 

Nation Fisheries and with the Washington State Director of Labor and Industries certifying 

the rate of hourly wage paid and to be paid each classification of laborers, workers, or 

mechanics employed upon the work by the Contractor and subcontractors.  Such rates of 

hourly wage shall not be less than the Davis Bacon wage rate.  

 

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 

3, and 5 are hereby incorporated by reference in the applicable Contract. 

  

VI –WORK SCHEDULE 

 

Project work can be initiated as soon as a contract is in place. It is anticipated that work will 

begin no later than October 1, 2025, and end by March 1, 2026, due to Northern Spotted Owl 

(NSO) timing restrictions. 
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The Designated Representative reserves the right to change or delay the work schedule at any 

time.  NO WORK SHALL BEGIN WITHOUT THE WRITTEN APPROVAL OF THE 

DESIGNATED REPRESENTATIVE.  If the Contractor fails to begin work within five days 

of the Designated Representative’s written notice to proceed, the Designated Representative has 

the right to avoid further delay by terminating the applicable Contract or hiring an alternate 

Contractor.  The Contractor will work with the Designated Representative to schedule the 

work.  The Contractor shall notify the Designated Representative at least six days but not more 

than twelve days prior to the start of instream work.   

 

The Contractor has five days to sign the applicable Contract once it has been provided by the 

Designated Representative.  After executing the applicable Contract, the Contractor shall 

provide proof of insurance to the Designated Representative.  If the Contractor fails to timely 

sign the applicable Contract or provide proof of insurance, the bid deposit shall be forfeited and 

the Designated Representative shall be released from the Contract’s obligations.  In which case, 

another Contractor shall be selected.  If the Contractor experiences circumstances beyond their 

control that prevent return of the applicable Contract documents within five working days after 

the Award date, the Designated Representative may extend the deadline for return of the 

documents, provided the Designated Representative determines, in writing, that the 

circumstances warrant it.  The applicable Contract shall only become effective when signed by 

the Designated Representative.  Prior to the Designated Representative’s signature, any and all 

costs incurred shall be the sole responsibility of the bidder. At the mutual agreement of the 

parties, additional work may be added to the applicable Contract. 
 

 

VI  -  INSURANCE 

 

The Contractor shall maintain the following insurance and shall submit certificates verifying 

such to the Designated Representative by October 1, 2025 prior to comnencing any work 

hereunder:  

 

(1) A bid bond at 5% of the total contract amount; 

(2) Performance bonds at 100% of the original contract price for construction contracts 

exceeding $150,000;  

(3)  Payment bonds at 100% of original contract price if Contractor plans to subcontract work; 

(4) Applicable Federal and State workers’ compensation and occupational disease liability 

coverage of at least $100,000; 

(5)  Commercial automobile and vehicle liability insurance covering claims for injuries to 

members of the public and/or damages to property of others arising from use of motor vehicles, 

including onsite and offsite operations, and owned, non-owned, or hired vehicles, with 

$1,000,000 combined single limits; 

(6)  Commercial general liability insurance covering claims for injuries arising out of any 

negligent act or omission of the Contractor or of any of its employees, agents, or 

subcontractors, with $1,000,000 combined single limits; and Yakama Nation Fisheries as an 

additional insured; and  

(7) Environmental impairment liability insurance of at least $1,000,000 per occurrence, 

including coverage for the clean up, removal, storage, disposal, transportation and/or use of 

pollutants; and naming Yakama Nation, its officials, officers, employees and agents as additional 

insured.  The Contractor’s policy shall be primary to any insurance of Yakama Nation. 
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All insurance certificates must state that the insurance carrier will provide thirty (30) days notice 

of any cancellation of the policies. To Yakama Nation Tribal Leadership. 

 
 

VII  -  BIDS, BID SELECTION & INQUIRIES 

7.1 Bid Procedures 

 

Bidder shall fill out the attached Bid Form, subject to the Bid Quantities as summarized in the 

attached Bid Tabulation Sheet. All bids shall include a breakdown of line items included in the 

unit price for lump sum Bid items.  All bids must be signed in ink or via electronic signature.  In 

addition to all of the requirements stated herein, each proposed bid shall also be governed by the 

conditions contained in the appendices attached hereto.  Bids must be submitted by sending a 

signed .pdf version of the bid to phayden@ykfp.org prior to 11:00 a.m. PST on Friday, 

August 22, 2025. No bids will be accepted after that time.  Receipt of any Addenda must be 

noted on the email transmitting the bid.  

 

The Contractor shall submit an electronic copy of the bid bond.  Any standard bid form is 

acceptable.  An email confirmation of receipt will be provided as soon as possible following 

Yakama Nation’s receipt of a bid.   

 

Prospective bidders may not condition their bids. The award will be made to the lowest 

responsive bidder.  

 

Bids will be publicly opened as required by Yakama Nation Grants and Contracts Manual_T117-

17.  

 

By submitting a bid pursuant to this Bid Package, the Bidder acknowledges that, due to funding 

limitations, potentially only a portion of the Work shown on the Plans will be completed with 

this Project.  All unit prices shall apply to any quantity of Work and any location within the 

Project Area shown on the Plans.   

 

7.2 Bid Tour  

 

A bid tour will be held on-site on Friday, August 8, 2025 at 10:00 a.m. PST for prospective 

bidders.  Email Patrick Hayden at phayden@ykfp.org for an invitation to the meeting location 

and access to the full bid package.  

 

7.3. Inquiries 

 

Prospective bidders may request clarification concerning information contained in this bid 

package by submitting a written statement or question to the Designated Representative no later 

than 1:00 p.m. on Monday, August 18, 2025.  Such questions should be submitted by email to 

phayden@ykfp.org.   

 

The statement/question shall be answered in writing by the Designated Representative no later 

than 4:00 p.m. on Wednesday, August 20, 2025.  The Designated Representative’s response 

shall become an addenda to this Bid Package by this reference, and also shall be sent by e-mail 

mailto:phayden@ykfp.org
mailto:phayden@ykfp.org
file:///C:/Users/dlindley/Downloads/phayden@ykfp.org
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to all potential bidders that have requested a copy of this Bid Package.  Prospective bidders must 

provide e-mail addresses to receive any possible response.  Failure to receive any such addenda 

shall not relieve such Bidder of fulfilling any contract modifications contained therein.  The 

Bidder shall be responsible to ascertain that all addenda issued have been received prior to 

submittal of a bid. 

 

7.4. Withdrawal of Bid 

 

Any bid may be withdrawn prior to the scheduled time for the opening of bids or authorized 

postponement thereof. Amy bid received after the time and date specified shall not be 

considered.  

 

In the event a bidder discovers an error in its bid, the Bidder may request to withdraw their bid 

by providing written notification via email to Yakama Nation Fisheries at phayden@ykfp.org by 

Monday, August 25, 2025 at 3:00 p.m. PST. 

 

No bidder may withdraw a bid within 60 days after the actual date of the opening thereof. Should 

there be reasons why the Applicable Contract cannot be awarded within the specified period; the 

time may be extended by mutual agreement between Yakama Nation and the lowest responsive 

bidder.  

  

7.5. Contractor Selection  

 

The award of contract, if awarded, will be made to the lowest responsible bidder deemed 

responsive by the Designated Representative, whose bid conforms to the requirements of these 

specifications, and whose past record of performance on work of similar complexity and 

magnitude indicates that said bidder is qualified to carry out the obligations of the applicable 

Contract and to complete the work contemplated therein.  Specifically, the amount of the bid, as 

well as the responsiveness and responsibility criteria will be reviewed.  In addition, as a 

condition of the award, the Bidder must agree to verify that all subcontractors are also in 

compliance with the “responsibility” criteria as specified in RCW 36.06.  

 

7.6 Indian Preference 

 

Yakama Nation will award the Project contract to the responsible bidder whose bid, conforming 

with all the material terms and conditions of the invitation for bids, is the lowest in price.  

Provided that if there are multiple responsive low bids from responsible bidders, Yakama Nation 

will give preference to and select the low bid received from: 

  

1. A certified 100% Yakama owned business (“Yakama Preference Contractor”); or if there 

are no such bidders, then 

2. A certified Indian owned business that is at least 51% Indian-owned (“Indian Preference 

Contractor”); or if there are no such bidders, then 

3. A non-Indian owned business. 

To be given preference as a Yakama Preference Contractor or Indian Preference Contractor, 

Contractor’s bid package must include a certification of such status issued by the Yakama Nation 

Tribal Employment Rights Office. 

mailto:phayden@ykfp.org
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In addition, as a condition of the award, the Bidder must agree to verify that all subcontractors 

are also in compliance with the “responsibility” criteria as specified in RCW 36.06.  

 

7.7. Responsive Criteria  

 

A Bidder’s responsiveness will be determined in part by a review of: (i) the completeness of their 

bid; (ii) their bid’s compliance with all Bid Package requirements; (iii) whether their bid includes 

all required information; and (iv) whether their bid includes any modifying conditions.   

 

7.8. Responsibility Criteria and Appeals 

 

The responsibility of the Bidder will be evaluated by applying required and supplemental 

criteria.  

 

7.8.1. Required Criteria.  

 

Pursuant to the directives contained in RCW 39.04, proof of compliance with the following 

criteria must be provided by the Bidder for there to be a determination that the bid is acceptable 

as being a “responsible” bid:  

(a) the Bidder must have a certificate of registration in compliance with Chapter 18.27 RCW;  

(b) the Bidder must have a current state Unified Business Identifier number;  

(c) the Bidder must have industrial insurance coverage for the bidder’s employees working in 

Washington as required in Title 51, RCW, an Employment Security Department number as 

required in Title 50 RCW; and a state excise tax registration number as required in Title 82 

RCW, unless proof is provided that these items are not required of the bidder; and  

(d) the Bidder must not be debarred or disqualified from bidding on any public works 

contract under RCW 39.06.010 or 39.12.065(3).  

 

7.8.2. Supplemental Criteria.  

 

The determination of whether a Bidder is “responsible,” is subject to supplemental criteria, 

which will include consideration of the Bidder’s reputation, experience, track record, integrity, 

and resources.  

 

The Bidder should address all of these items in their bid.  In the event a determination is made 

that the lowest responsive Bidder is not “responsible,” or does not meet all the required and 

supplemental criteria, a written explanation for the reasons for this determination will be sent to 

the Bidder’s address.  

 

The bidder may appeal any adverse determination on the issue of “responsibility.”  Any such 

appeal must be submitted in writing, received by Yakama Nation Fisheries within fourteen (14) 

calendar days of the date noted on the written determination.  The Bidder appealing this 

determination may provide additional information in their written appeal.  A final determination 

on the Bidder’s appeal will be issued prior to the execution of any contract.  The applicable 

Contract may be awarded to another bidder if the appeal is denied. 
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VIII  -  NON-DISCRIMINATION 

 

The Contractor shall not discriminate on the grounds of race, color, sex, age, or national origin, 

and in the selection and retention of employees and subcontractors, including, but not limited to, 

services for procurement of materials and leases of equipment.   

 

In accordance with the legislative findings and policies set forth in Chapter 39.19 RCW, the 

State of Washington encourages participation in all of its contracts by Minority and Women’s 

Business Enterprises (“MWBE”) firms certified by the Office of Minority and Women’s  

Business Enterprises.  Participation may be either on a direct basis in response to this invitation 

or as a subcontractor to a bidder.  However, unless required by federal statutes, regulations, 

grants, or contract terms referenced in the applicable Contract documents, no preference will be 

included in the evaluation of bids, no minimum level of MWBE participation shall be required as 

a condition for receiving an award and bids will not be rejected or considered non-responsive on 

that basis.  Any affirmative action requirements set forth in federal regulations or statutes 

included or referenced in the applicable Contract documents will apply. 
 

 

IX  -  INVOICE & PAYMENT 
 

The Contractor’s invoice(s) should be sent via email to Yakama Nation at phayden@ykfp.org. 

The Contractor will not invoice more frequently than monthly.  Payments will be made for 

work performed and materials furnished under the applicable Contract, according to the prices in 

the bid form. The Designated Representative will make payment(s) to the Contractor as soon as 

possible and within sixty (60) days of receipt of the Contractor’s invoice.  Invoices will be 

subject to a five percent (5%) retainage until final inspection and approval of the work. 

mailto:phayden@ykfp.org
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XI – BID FORM 
 

 

Bid forms that are incomplete may be deemed non-responsive.  Attach additional pages as 

needed or any supplemental information that will help us evaluate your bid. 

 

CONTRACTOR:   

ADDRESS: _____________________________________________________________ ______ 

LICENSE NUMBER: ____________________________________________________________ 

FEDERAL IDENTIFICATION 

#:_____________________________________________________ 

Is your firm an LLC?   _____YES       _______  NO 

Phone No.:  ____________   Cell Phone:  _______________________      

E-mail  ________________________________________________________________________  

 

REFERENCES – List stream restoration projects you have successfully completed. 

1) Job Name:   Organization:    

 Contact Name:   Phone #:    

 

2) Job Name:   Organization:    

 Contact Name:   Phone #:    

        

3) Job Name:   Organization:    

 Contact Name:   Phone #:    

 

MACHINERY – List machinery and equipment to be used. 

 

Equipment: Make: Model: Machine Hours: 

 ______________________   _________________  _______________   ___________________ 

 ______________________   _________________  _______________   ___________________ 

 ______________________   _________________  _______________   ___________________ 

 ______________________   _________________  _______________   ___________________ 

 ______________________   _________________  _______________   ___________________  

 ______________________   _________________  _______________   ___________________ 

 ______________________   _________________  _______________   ___________________ 

 

 

Describe your experience harvesting, loading, hauling and staging trees while retaining root 

wads: 

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________
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______________________________________________________________________________

______________________________________________________________________________ 

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________ 

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________ 

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

__________________________________________________________________________ 

 

Table of Bid Item Costs 

 

Table 1. Bid Tabulation Table 

Element Activity Unit Total

Mobilization all costs to move workers and machines to the harvest 

site

Lump sum

Wood Collection 1500 Standing trees collected from OWNER identified 

locations and delivery of trees to stockpile areas with 

rootwads intact 

Lump sum

Road Grading/brushing Berm removal, grading and brushing of spur road 

6400202

Lump sum

Grand Total 

 

 

All prices bid herein shall remain in effect through March 1, 2026. 

Sales tax should not be included in the bid prices. 
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I, ___________________________, certify that I am available to meet the work timeline as 

outlined in this bidder package, and that I have the experience and equipment necessary for 

providing quality services as described in this bidder package.   

 

Contractor shall be required to comply with the requirements as stated in the attached 

CONTRACTOR'S BID PACKAGE. 

 

BID SUBMITTED BY: 

                        _____________________________           _____________________________ 

   Typed or printed name          Title 

   

 

SIGNATURE:   

                         ____________________________         ________________________  

               Date    
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APPENDIX A.  

 

CONSTRUCTION SERVCIES AGREEMENT 

BETWEEN: 

 

 

 

THE CONFEDERATED TRIBES AND BANDS OF THE YAKAMA NATION 

on behalf of its Yakima/Klickitat Fisheries Project 

P.O. Box 151 / 401 Fort Road 

Toppenish, WA 98948 

General Phone: (509) 865-5121 

Program Phone: (509) 369-3567 

 (HEREAFTER “YAKAMA NATION”) 

 

AND 

 

[CONTRACTOR NAME] 

Address Line 1 

Address Line 1 

Phone:       

 (HEREAFTER “CONTRACTOR”) 

 

This Construction Services Agreement (“Agreement”) is executed by and between Contractor and 

Yakama Nation, a federally recognized sovereign Nation pursuant to the Treaty with the Yakamas 

of 1855 (12 Stat. 951).  Contractor and Yakama Nation may be collectively referred to herein as 

the “Parties,” and each may be referred to as a “Party.” 

 

1. TERM 

 

The effective term of this Agreement shall be from      , through      , absent a valid 

termination action in accordance with the express terms of this Agreement.   

 

2. PERFORMANCE 

 

Contractor agrees to perform the services set forth in the attached scope of work, Exhibit “A” 

(collectively, the “Services”), which is incorporated by reference in this Agreement. 

 

3. COMPENSATION 

 

A. Maximum Compensation.  The total compensation amount approved by Yakama Nation 

for this Agreement is limited to, and shall not exceed       ($     ); which amount shall 

include any and all compensation for the Services as described herein and set forth in detail in 

the budget attached as Exhibit “B”.  If Exhibit “B” describes separate and specific maximum 
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compensation amounts for services and expenses, then at the end of the term of this Agreement, 

any remaining balance in the amount allocated for expenses may be used by Yakama Nation, at 

its sole discretion, to cover fees for authorized services, so long as the total compensation 

amount set forth above is not exceeded.   

 

B. Invoicing, Progress Reports and Payment of Compensation.  Yakama Nation shall 

compensate Contractor according to the billing rate(s) and/or fee schedule(s) set forth in Exhibit 

“C” in an amount not to exceed that stated above.  Contractor shall submit monthly invoices and 

appropriate supporting documentation to Yakama Nation, including a progress report that 

provides of brief summary of daily activities associated with services performed and completed by 

Contractor.  Unless the Parties agree in writing to different terms, invoice periods shall begin on 

the first day of each month and end on the last day of each month.  Invoices shall be submitted by 

Contractor to Yakama Nation’s designated staff contact within fifteen (15) days after the end of the 

month in which the services were provided and/or expenses were incurred.  Contractor waives the 

right to receive full payment on invoices submitted more than sixty (60) days following the end 

of the proper invoice period.  If a question or concern arises regarding an item on an invoice, 

Yakama Nation shall notify Contractor of the question or concern.  Within five (5) business days 

following such notification, Contractor shall take action to sufficiently explain or correct the 

item, or Contractor shall be deemed to have waived their right to demand payment for the item.     

 

C. Availability of Funds.  Notwithstanding any other provisions of this Agreement, 

Contractor understands and agrees that compensation for services and expenses under the terms 

of this Agreement shall be contingent upon the availability of funds (a) placed to the credit of 

Yakama Nation in the Treasury of the United States, (b) appropriated by Congress, or (c) from 

local funds maintained in the name of Yakama Nation. 

 

D. Federal & Grant Funds.  Contractor understands and agrees that agreements and 

contracts funded by federal funds or other grant funds may be subject to certain legal 

requirements.  These may include, but are not limited to, those requirements set forth in the 

United States Office of Budget Management’s Uniform Guidance, 2 C.F.R. Part 200, and/or the 

terms of an applicable source grant.  Contractor agrees to comply with and utilize funds in 

accordance with all applicable laws, regulations, and guidelines, and with any applicable grant or 

contract terms, and further understands and agrees that the use of such funds may be subject to 

audit by the grantor agency.  Contractor shall reimburse Yakama Nation for any costs of 

Contractor that are disallowed by a grantor.   

 

4. PROPERTY DEVELOPED BY CONTRACTOR 

 

Contractor agrees that it will retain no interest in the information, data, proposals, papers, 

copyrights, patents, or any other material or property developed, discovered, invented, and/or 

accumulated by Contractor in connection with the performance of this Agreement.  Subject to 

applicable law, Contractor shall turn over such information, data, proposals, papers, copyrights, 

patents, discoveries, inventions, and other material or property to Yakama Nation upon the 

expiration or termination of this Agreement or upon request. 

 

5. PUBLICATION OF INFORMATION 
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The dissemination or publication of documents, information material or other property developed 

or generated by Contractor during the course of this Agreement shall require the written approval 

of Yakama Nation.   

6. RECORDS 

 

A. Access.  Subject to applicable law, Yakama Nation will provide Contractor with 

reasonable access to its personnel, facilities, and records necessary to the performance of this 

Agreement.   

 

B. Maintenance & Retention of Records; Financial Management for Accounting and Audits.  

Contractor shall maintain and retain auditable records during the term of this Agreement and for 

a period of at least three (3) years following the expiration or termination of this Agreement. 

Contractor shall maintain its records to comply with the Audit Act of 1984, P.L. 98-502 (31 

U.S.C. § 7501 et. seq., as amended) and the Office of Management and Budget’s Uniform 

Guidance requirements set forth at, 2 C.F.R. part 200, Subpart F, as amended.  Contractor shall 

adhere to a systematic accounting method that assures timely and appropriate resolution of audit 

findings and recommendations in compliance with the Uniform Guidance.  Subject to applicable 

law, Contractor agrees that Yakama Nation, the grantor agency (if applicable), the Comptroller 

General of the United States, or any of their duly authorized representatives, shall have timely 

access to Contractor’s records which are pertinent to the subject matter of this Agreement and 

the performance of obligations contained herein, for the purpose of conducting an audit and/or 

examination, and/or creating excerpts and/or transcriptions. 

 

7. INDEPENDENT CONTRACTORS 

 

Contractor shall employ, at is own expense, all personnel and equipment reasonably necessary to 

perform the Services called for by this Agreement.  Such personnel shall not be considered 

Yakama Nation employees.  Contractor shall be responsible to ensure that all personnel engaged 

in performing Services are fully qualified to undertake the work in accordance with applicable 

tribal, federal, state, and local laws.  Contractor shall at all times in performance of this 

Agreement operate as, and have the status of, an independent contractor, and will not be an agent 

or employee of Yakama Nation; nor will Contractor or its personnel be entitled to any employee 

benefits provided by Yakama Nation.  The Parties are not engaged in a joint venture or 

partnership.  Neither party can represent or bind the other.  Unless otherwise expressly agreed, 

Contractor shall be solely responsible to secure and pay for any necessary or appropriate permits, 

fees, licenses, inspections, or other prerequisites necessary for proper performance of the 

Services called for by this Agreement. 

 

8. SUBCONTRACTING 

 

A. Contractor shall not be permitted to hire a subcontractor to perform the Services called 

for by this Agreement without express prior written consent.   Any unauthorized attempt by 

Contractor to subcontract for such Services shall be null and void, and Contractor shall be 

responsible for all expenses, fees, and costs associated with any such unauthorized subcontract. 

 

B. An award of this Agreement based on a bid or proposal naming specific subcontractors 

and identifying the portions of the work to be performed by the subcontractors shall constitute 

prior written consent to the hiring of the named subcontractor(s).  Subcontractor selection and 

subcontractor employment shall be subject to applicable Indian Preference requirements 
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described above.  Contractor shall be responsible to ensure their subcontractors are in 

compliance with Yakama Nation and Indian Preference requirements.   

 

9. ASSIGNMENT OF INTEREST 

 

Contractor shall not assign its interest in this Agreement, or any part thereof, including its right 

to receive payment for services performed, to another party.  Any attempt by Contractor to 

assign any obligations, rights, or fees under this Agreement will be null and void, and Contractor 

shall be responsible for all expenses, fees, and or costs associated with any unauthorized 

assignment. 

 

10. INDEMNIFICATION 

 

Contractor shall, at its sole expense, hold harmless, indemnify, and defend Yakama Nation and 

its officers, agents, employees, and assigns against any and all losses, costs, damages, expenses 

or other liabilities whatsoever, including reasonable attorney’s fees and expenses, that arise out 

of or are connected with, directly or indirectly, Contractor’s actions or omissions, or Contractor’s 

agents’ acts or omissions related to this Agreement, including, but not limited to, accidents or 

injuries to persons or property. 

 

11. SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK  

 

A. Contractor acknowledges that it has taken steps reasonably necessary to ascertain the 

nature and location of the work, and that it has investigated and satisfied itself as to the general 

and local conditions which can affect the work or its cost, including but not limited to: 

  

(1) Conditions bearing upon transportation, disposal, handling, and storage of materials;  

(2) The availability of labor, water, electric power, and roads;  

(3) Uncertainties of weather, river stages, tides, or similar physical conditions at the site;  

(4) The conformation and conditions of the ground; and  

(5) The character of equipment and facilities needed preliminary to and during work           

performance. 

 

Contractor also acknowledges that it has satisfied itself as to the character, quality, and quantity 

of surface and subsurface materials or obstacles to be encountered insofar as this information is 

reasonably ascertainable from an inspection of the site, including all exploratory work done by 

Yakama Nation and information available to the public from local government agencies, as well 

as from the drawings and specifications made a part of this Agreement.  Any failure of 

Contractor to take the actions described and acknowledged in this paragraph will not relieve 

Contractor from responsibility for properly estimating the difficulty and cost of successfully 

performing the work, or for proceeding to successfully perform the work without additional 

expense to Yakama Nation. 

 

B. Yakama Nation assumes no responsibility for any conclusions or interpretations made by 

Contractor based on the information made available by Yakama Nation.  Nor does Yakama 

Nation assume responsibility for any understanding reached or representation made concerning 

conditions that can affect the work by any of its officers or agents before the execution of this 

Agreement, unless that understanding or representation is expressly stated in this Agreement. 
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12. PHYSICAL DATA  

 

Data and information furnished or referred to below or in the attached exhibits is for Contractor’s 

information. Yakama Nation shall not be responsible for any interpretation of or conclusion 

drawn from the data or information made available to Contractor.  Further, Yakama Nation 

specifically does not warrant construction methodology that may be included in such documents. 

 

(a) The indications of physical conditions on any drawings or specifications that have 

been provided are the result of general inspection of the site.  

 

(b) N/A 

 

13. SCHEDULE FOR CONSTRUCTION 

  

A. Construction Schedule.  Unless the construction schedule is specifically addressed 

elsewhere in this Agreement, Contractor shall, within five (5) days after the work commences on 

the Agreement or another period of time determined by Yakama Nation, prepare and submit to 

Yakama Nation three (3) copies of a practicable schedule showing the order in which Contractor 

proposes to perform the work, and the dates on which Contractor contemplates starting and 

completing the several salient features of the work (including acquiring materials, plant, and 

equipment).  The schedule shall be in the form of a progress chart of suitable scale to indicate 

appropriately the percentage of work scheduled for completion each week during the Agreement 

period.  If Contractor fails to submit a schedule within the time prescribed, Yakama Nation may 

withhold approval of progress payments until Contractor submits the required schedule.  Should 

Contractor fall behind its schedule, a revised schedule shall be forwarded with the next 

Contractor’s request for progress payment.  Additional schedules shall be furnished to Yakama 

Nation as soon as practicable if so requested. 

 

B. Rate of Progress.  With any and each partial payment request, Contractor shall submit a 

copy of the last submitted schedule annotated to indicate actual progress made to date.  If at any 

time, in the opinion of Yakama Nation, Contractor has fallen behind the schedule to an extent 

which would jeopardize timely completion, Contractor shall take the steps necessary to improve 

its progress, including those that may be required, to enable timely completion without additional 

cost to Yakama Nation.  Such steps may include, but are not limited to, increasing the number of 

shifts, the amount of overtime, days of work per week, and/or the amount of construction plant 

being utilized. Contractor shall submit any supplementary schedules Yakama Nation deems 

necessary to demonstrate how the rate of progress necessary for timely completion will be 

regained. 

 

C. Breach.  Failure of Contractor to comply with the requirements of this section shall be 

considered a material breach and grounds for a determination by Yakama Nation that Contractor 

is not prosecuting the work with sufficient diligence to ensure completion within the time 

specified in the Agreement.  Upon making this determination, Yakama Nation may terminate 

Contractor’s right to proceed with the work, or any separable part of it, in accordance with the 

default terms of this Agreement. 

 

14. DIFFERING SITE CONDITIONS  
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Contractor shall promptly, and before the conditions are disturbed, give a written notice to 

Yakama Nation of (1) subsurface or latent physical conditions at the site which differ materially 

from those indicated in this Agreement, or (2) unknown physical conditions at the site, of an 

unusual nature, which differ materially from those ordinarily encountered and generally 

recognized as inherent to the type of work provided for in the Agreement.  Unless specifically 

identified in the Agreement, discoveries of archaeological or historical remains such as graves, 

fossils, skeletal materials and artifacts protected by the Archaeological Resources Protection Act 

(36 CFR 1214) are considered type 2 conditions. 

 

15. LAYOUT OF WORK  

 

Contractor shall lay out its work from Yakama Nation established base lines and bench marks 

indicated on the drawings or any other manner furnished by Yakama Nation.  Contractor shall be 

responsible for all measurements in connection with the layout.  Contractor shall furnish, at its 

own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to 

lay out any part of the work.  Contractor shall be responsible for the execution of the work to the 

lines and grades that may be established or indicated by Yakama Nation.  Contractor shall also 

be responsible for maintaining and preserving all stakes and other marks established by Yakama 

Nation until authorized to remove them.  If such marks are destroyed by Contractor or through 

its negligence before their removal is authorized, Yakama Nation may replace them and deduct 

the expense of the replacement from any amounts due or to become due to Contractor. 

 

16. SPECIFICATIONS, DRAWINGS AND MATERIAL SUBMITTALS  

 

A. Omissions from any drawings and specifications that have been provided, or the 

misdescription of details of work which are manifestly necessary to carry out the intent of the 

drawings and specifications, or which are customarily performed, shall not relieve Contractor 

from performing such omitted or misdescribed details of the work.  Work shall be performed as 

if fully and correctly set forth and described in the drawings and specifications. 

 

B. Contractor shall check all drawings furnished by Yakama Nation prior to starting work 

and shall promptly notify Yakama Nation of any discrepancies.  Figures marked on drawings 

shall in general be followed in preference to scale measurements.  Large-scale drawings shall in 

general govern small-scale drawings. Contractor shall compare all drawings and verify the 

figures before laying out the work, and will be responsible for any errors which might have been 

avoided thereby. 

 

 

17. MATERIAL & WORKMANSHIP  

 

A. Materials.  All equipment, material, and articles incorporated into the work covered by 

this Agreement shall be new and of the most suitable grade for the purpose intended, unless 

otherwise specifically provided in this Agreement.  Use of recycled materials for the 

manufacture of such products is encouraged.  Equipment, material, or articles specified by trade 

name, make, or catalog number, shall be provided.  Equivalent items are not acceptable unless 

specifically authorized in the specification. 

 

B. Professional Work.  All work under this Agreement shall be performed in a professional, 

thorough, skillful, and safe manner, and shall be consistent with relevant professional standards. 
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Yakama Nation may require, in writing, that Contractor remove from the work any employee 

Yakama Nation deems incompetent, unsafe, or otherwise objectionable. 

 

C. Legally Compliant Work.  In performing its obligations under this Agreement, Contractor 

shall comply with all applicable tribal, federal, state and local laws, regulations, guidelines and 

policies in performance of services under this Agreement.  Such laws may include, but are not 

limited to, the Davis Bacon Act and related federal labor law requirements associated with 

federally funded construction projects.  Contractor represents that it has reviewed, and is familiar 

with, all laws relevant to the performance of services under this Agreement. 

 

18. SUPERINTENDENCE BY THE CONTRACTOR  

 

At all times during performance of this Agreement, and until the work is completed and 

accepted, Contractor shall directly superintend the work or assign and have on the worksite a 

competent superintendent who is satisfactory to Yakama Nation and has authority to act for 

Contractor. 

 

19. PERMITS AND RESPONSIBILITIES  

 

Unless otherwise provided in this Agreement, Contractor shall, without additional expense to 

Yakama Nation, be responsible for obtaining any and all necessary licenses and permits, and for 

complying with any tribal, federal, state, and municipal laws, codes, and regulations applicable 

to the performance of the work.  Contractor shall also be responsible for all damages to persons 

or property that occur as a result of Contractor’s fault or negligence, and shall take proper safety 

and health precautions to protect the work, the workers, the public, and the property of Yakama 

Nation and others. Contractor shall also be responsible for all materials delivered and work 

performed until completion and acceptance of the entire work, except for any completed unit of 

work which may have been accepted under this Agreement. 

 

20. OTHER CONTRACTS  

 

Yakama Nation may undertake or award other contracts for additional work, or may utilize in-

house construction forces, at or near the site of the work. Contractor shall fully cooperate with 

such other contractors and Yakama Nation employees, and carefully adapt scheduling and 

performance of the work under this Agreement to accommodate simultaneous performance, 

heeding any direction that may be provided by Yakama Nation.  Contractor shall not commit or 

permit any act which will interfere with the performance of work by any other contractors or by 

Yakama Nation employees. 

 

21. USE AND POSSESSION PRIOR TO COMPLETION  

 

Yakama Nation shall have the right to take possession of or use any completed or partially 

completed part of the work call for by this Agreement.  Before taking possession of or using any 

work, Yakama Nation shall furnish Contractor a list of items of work remaining to be performed 

or corrected on those portions of the work that Yakama Nation intends to take possession of or 

use.  However, failure of Yakama Nation to list any item of work shall not relieve Contractor of 

responsibility for complying with the terms of this Agreement.  Yakama Nation’s possession or 

use shall not be deemed an acceptance of any work under this Agreement. 
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22. CLEANING UP   

 

A. Contractor shall at all times keep the work area, including storage areas, free from 

accumulations of waste materials.  Before completing the work, Contractor shall remove from 

the work and premises any rubbish, tools, scaffolding, equipment, and materials that are not the 

property of the owner of the underlying real property.  Upon completing the work, Contractor 

shall leave the work area in a clean, neat, and orderly condition satisfactory to Yakama Nation. 

 

B. Unless specifically set forth in the Agreement, Contractor shall not burn any material on 

site, on the right-of-way or on the access roads to the sites.  All material and debris shall be 

hauled to an appropriate disposal site. 

 

23. ROAD MAINTENANCE  

 

Contractor shall maintain all roads used by it, and upon completion of the job shall leave them in 

as good a condition as when first used.  A road-grading machine (not a bulldozer) shall be used 

for maintenance and final grading.  In no event shall Contractor interfere with the property 

owner’s use of roads existing prior to Contractor’s entry. 

 

24. STOP WORK ORDER   

 

A. Yakama Nation may order Contractor to suspend all or any part of the work call for by 

this Agreement for the period of time that Yakama Nation determines appropriate for the 

convenience of Yakama Nation. 

 

B. Contractor shall immediately comply with Yakama Nation’s order and take all reasonable 

steps to minimize the incurring of costs allocable to the work covered by the order. 

 

 

25. PROTECTION OF EXISTING VEGETATION, STRUCTURES, AND 

IMPROVEMENTS  

 

A. Contractor shall preserve and protect all structures, equipment, utilities, other 

improvements, and vegetation (such as trees, shrubs, and grass) on or adjacent to the work site, 

which are not to be removed and which do not unreasonably interfere with the work required 

under this Agreement.  Contractor shall only remove trees when specifically authorized to do so, 

and shall avoid damaging vegetation that will remain in place.  If any limbs or branches of trees 

are broken during performance of this Agreement, or by the careless operation of equipment, or 

by workers, Contractor shall trim those limbs or branches with a clean cut and paint the cut with 

a tree-pruning compound as directed by Yakama Nation’s representative. 

 

B. If Contractor fails or refuses to repair the damage promptly, Yakama Nation may have 

the necessary work performed and charge the cost to Contractor. 

 

26. INSURANCE   

 

A. The following minimum kinds and amounts of insurance are applicable in the 

performance of the work under this Agreement.  Contractor shall (subject to applicable law) 

maintain such insurance, naming Yakama Nation as an additional insured: 
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(1) Workers’ compensation and employer’s liability.  Contractor is required to 

comply with applicable Federal and State workers compensation and occupational 

disease statutes.  Employer’s liability coverage of at least $100,000 shall be required. 

 

(2) General liability. Contractor shall provide general liability insurance of at least 

$1,000,000 per occurrence.  Any policy aggregate limits which apply, shall be modified 

to apply to each location and project.  The policy shall name Yakama Nation, its officials, 

officers, employees and agents, as insureds with respect to Contractor's performance of 

services.   

 

(3) Automobile liability. Contractor shall provide automobile liability insurance 

covering the operation of all automobiles used in the performance of this Agreement.  

Policies shall provide limits of at least $1,000,000 per accident and include coverage for 

all owned, non-owned and hired automobiles.  Contractor’s policy shall be primary to 

any insurance of Yakama Nation. 

 

(4) Environmental impairment liability. Contractor shall provide environmental 

impairment liability insurance of at least $1,000,000 per occurrence.  Such insurance will 

include coverage for the clean up, removal, storage, disposal, transportation and/or use of 

pollutants.  The insurance policy shall name Yakama Nation, its officials, officers, 

employees and agents as insured.  Contractor’s policy shall be primary to any insurance 

of Yakama Nation. 

 

B. Contractor may, with the approval of Yakama Nation, maintain a self-insurance program; 

provided that, with respect to workers’ compensation, Contractor is qualified pursuant to 

statutory authority. 

 

C. Before commencing work under this Agreement, Contractor shall provide to Yakama 

Nation certificates of insurance from the insurance company stating the insurance required has 

been obtained and is in force.  The certificate(s) shall identify Contractor and the contract(s) for 

which coverage is provided, and shall contain a statement that the insurer will give notice of 

cancellation or any material change to Yakama Nation at least thirty (30) days before the 

effective date.  In addition, Contractor shall provide certificates as the policies are renewed 

throughout the period of this Agreement.  If Contractor’s insurance does not cover the 

subcontractors involved in the work, Contractor shall provide certificates stating that the required 

insurance has been obtained by the subcontractors. 

 

27. INSPECTION - SERVICES AND CONSTRUCTION  

 

A. Yakama Nation may inspect the work called for by this Agreement at any time and place.  

Where possible and practicable, Yakama Nation will perform inspections in a manner that will 

not unduly delay the work. 

 

B. If any of the services do not conform with the requirements of this Agreement, or with 

applicable laws, regulations or governmental policies, Yakama Nation may require the 

Contractor to perform the services again in conformity at no cost to Yakama Nation.  When the 

defects in services cannot be corrected by re-performance, Yakama Nation may deduct from the 

Agreement payments an amount which reflects the reduced value of the services performed. 
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C. Neither inspection, lack of inspection, acceptance, nor payment shall relieve the 

Contractor of any of its obligations under this Agreement.  Contractor’s duty to re-perform non-

conforming work is intended to survive the expiration of this Agreement’s term, and shall apply 

even where non-conformance is discovered following its expiration.  

 

D. If Contractor does not promptly replace or correct rejected work, Yakama Nation may 

(without limiting any other legal or equitable remedies available to it) (1) by contract or 

otherwise, replace or correct the work and charge the cost to Contractor, and may (2) terminate 

this Agreement for default. 

 

E. Unless otherwise specified in the Agreement, acceptance by Yakama Nation will be in 

writing and shall be made as promptly as practicable after completion and inspection of all work 

called by this Agreement or that portion of the work Yakama Nation determines can be accepted 

separately.  Acceptance shall be final and conclusive except for latent defects, fraud, gross 

mistakes amounting to fraud, non-compliance with applicable law, or Yakama Nation’s rights 

under any warranty or guarantee. 

 

 

28. WARRANTY - CONSTRUCTION  

 

A. In addition to any other warranties in this Agreement, Contractor warrants, except as 

provided in paragraph (H)(1) of this clause, that work performed by it and/or its subcontractors 

under this Agreement conforms to applicable law and to the contract requirements, and is free of 

any defect in equipment, material, or design furnished, or workmanship performed by Contractor 

or any subcontractor or supplier at any tier. 

 

B. This warranty shall continue for a period of three (3) years from the date of final 

acceptance of the work.  If Yakama Nation takes possession of any part of the work before final 

acceptance, this warranty shall continue for a period of three (3) years from the date Yakama 

Nation takes possession.  

 

C. Contractor shall remedy at Contractor’s expense any failure to conform, or any defect.  In 

addition, Contractor shall remedy at Contractor’s expense any damage to Yakama Nation-owned 

or controlled real or personal property, when that damage is the result of:  

 

(1) Contractor’s failure to conform to applicable law or contract requirements; or 

 

(2) Any defect of equipment, material, workmanship, or design furnished by 

Contractor. 

 

D. Contractor shall restore any work damaged in fulfilling the terms and conditions of this 

clause.  Contractor’s warranty with respect to work repaired or replaced will run for three (3) 

years from the date of repair or replacement. 

 

E. Yakama Nation shall notify Contractor, in writing, within a reasonable time after the 

discovery of any failure, defect, or damage. 
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F. If Contractor fails to remedy any failure, defect, or damage within a reasonable time after 

receipt of notice, Yakama Nation shall have the right to replace, repair, or otherwise remedy the 

failure, defect, or damage at Contractor’s expense. 

 

G. With respect to all warranties, express or implied, from subcontractors, manufacturers, or 

suppliers for work performed and materials furnished under this Agreement, Contractor shall: 

 

(1) Obtain all warranties that would be given in normal commercial practice; 

 

(2) Require all warranties to be executed, in writing, for the benefit of Yakama 

Nation, if directed by Yakama Nation; and 

 

(3) Enforce all warranties for the benefit of Yakama Nation, if directed by Yakama 

Nation. 

 

H. Unless a defect is caused by the negligence of Contractor or subcontractor or supplier at 

any tier, Contractor shall not be liable for the repair of any defects of material or design 

furnished by Yakama Nation nor for the repair of any damage that results from any defect in 

Yakama Nation-furnished material or design. 

 

(1) This warranty shall not limit Yakama Nation’s rights under the Inspection and 

Acceptance clause of this Agreement with respect to latent defects, gross mistakes, or 

fraud. 

 

29. TAXES  

 

The compensation for Services performed under this Agreement shall include all applicable 

Tribal, Federal, State, and local taxes and duties.  Depending on the location and nature of the 

Services provided, when applicable, Yakama Nation shall provide Contractor a single use Tax 

Exemption Certificate.   

 

30. TERMINATION  

 

A. Notice. Yakama Nation may terminate all or any part of this Agreement, at any time, with 

or without cause, upon written notice to Contractor.  Upon receipt or the termination notice, 

Contractor shall promptly stop work on the terminated portion of the Agreement.  Contractor 

obligations shall be consistent with those set forth above in the Stop Work Order clause of this 

Agreement. 

 

B. Breach.  In the event of termination for breach or violation of the terms and provisions of 

this Agreement, Yakama Nation, to the extent permitted by applicable law, shall be entitled to 

enforce its rights under this Agreement, and recover its court costs and reasonable attorney’s 

fees, as determined by the court.  The foregoing shall not in any way limit or restrict any right or 

remedy at law or equity which would otherwise be available to Yakama Nation, including, but 

not limited to, the right to contract with other qualified persons to complete the performance of 

services identified in or called for by this Agreement. 
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C. Termination By Tribal Council Executive Committee.  Notwithstanding anything herein 

to the contrary, Contractor understands and agrees that the Yakama Nation Tribal Council 

Executive Committee may immediately terminate this Agreement by written notice. 

 

D Effect of Complete Termination.  Upon the complete termination of this Agreement, the 

liability of the Parties for the further performance of this Agreement shall cease, but the Parties 

shall not be relieved of the duty to perform their obligations up to the date of termination. 

 

E. Effect of Partial Termination.  The compensation amount shall be revised as a result of a 

partial termination under this section.  On fixed-price contracts the revised amount shall not 

exceed the pre-termination contract price plus reasonable termination expenses.  On cost-

reimbursement contracts the revised amount shall not exceed the total of allowable and allocable 

costs of performance prior to termination plus termination expenses plus an adjustment of the fee 

on the terminated portion of the Agreement.  No payment will be made for anticipated profits on 

the terminated portion, or consequential damages, of this Agreement.  Contractor shall submit a 

settlement proposal within thirty (30) days of the notice of termination. 

 

31. FORCE MAJEURE 

 

This Agreement is subject to force majeure, and is contingent on strikes, accidents, acts of God, 

weather conditions, fire regulations, the actions of any government, including funding and/or 

budgetary decisions, and other circumstances which are beyond the control of the parties.  If the 

terms and conditions of this Agreement are unable to be performed as a result of any cause of 

force majeure, then this Agreement shall be void, without penalty to any party for such non-

performance. 

 

32. NOTICE 

 

Notice to Contractor shall consist of a letter, delivered postage prepaid, addressed to:  

 

[Contractor’s Legal Agent’s Name] 

[Contractor Name] 

[Address No. 1] 

[Address No. 2] 

 

Notice to Yakama Nation shall consist of a letter, delivered postage prepaid, addressed to: 

 

Gerald Lewis, Chairman 

Yakama Tribal Council 

PO Box 151 / 401 Fort Road 

Toppenish, WA 98948 

  

With courtesy copies to Yakama Nation’s Designated Representative detailed below, and the 

Lead Attorney of Yakama Nation’s Office of Legal Counsel at P.O. Box 150, Toppenish, WA 

98948. 

 

Either party may from time to time change its designated address for notice, or designated 

contact(s) for notice, by giving the other party reasonable notice of such change.   
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33. SUPERVISION OF CONTRACTOR/DESIGNATED REPRESENTATIVE 

 

Contractor shall act under the supervision of the following Designated Representative of Yakama 

Nation in performing services under this Agreement:  

 

Name: Patrick Hayden, Project Manager 

Address: 1575 Horseshoe Bend Rd., Klickitat, WA 98628 

Phone: (509) 945-2325 

Email: phayden@ykfp.org 

 

The Designated Representative is designated for project management purposes only, and does 

not have authority to authorize any changes, modifications or addendums to this Agreement, nor 

does the Designated Representative have signing authority on behalf of Yakama Nation.  

Yakama Nation shall provide Contractor reasonable notice if there is a change in the Designated 

Representative.   

 

34. COMPLIANCE PROVISIONS 

 

A. Discrimination.  Contractor shall not discriminate against any employee or applicant for 

employment because of handicap, race, age, religion, or sex.  Contractor will take affirmative 

steps to ensure that applicants are employed, and that employees are treated fairly during 

employment, without regard to their handicap, race, age, religion, or sex. 

 

B. Indian Preference.  Notwithstanding the above, Contractor shall, for all work performed 

on or near the Yakama Reservation pursuant to this Agreement, and consistent with Section 

703(i) of the 1964 Civil Rights Act, give preference in employment (including any authorized 

subcontracts) to equally qualified Indians regardless of their handicap, age, religion or sex. To 

the extent feasible and consistent with the efficient performance of this Agreement, Contractor 

shall provide employment and training opportunities to Indians that are not fully qualified to 

perform under this Agreement, regardless of their handicap, age, religion or sex.  Further, 

Contractor shall comply with any and all applicable Indian preference laws and requirements 

established by Yakama Nation.  

 

35. JURISDICTION & VENUE 

 

The validity, interpretation, and performance of this Agreement, and any and all written 

instruments, agreements, specifications and other writings of whatever nature which relate to or 

are part of this Agreement, shall be governed by and construed in accordance with the laws of 

Yakama Nation.  Both Parties understand and agree that this Agreement establishes a consensual 

business relationship between the Parties for purposes of Yakama Tribal Court jurisdiction.  

Venue of any court action filed to enforce or interpret the provisions of this Agreement shall be 

exclusively in Yakama Nation Tribal Court(s).  In the event of litigation to enforce the provisions 

of this Agreement, the prevailing party shall be entitled to reasonable legal fees and expenses in 

addition to any other relief allowed.   

 

36. DISPUTE RESOLUTION 

 

mailto:phayden@ykfp.org


Dry Creek Restoration Wood Harvest 

Page 32 of 39 

 

A. Meet and Confer Meeting.  In the event that a dispute arises between the Parties over the 

performance, interpretation, or enforcement of this Agreement, the Parties in the first instance 

shall attempt in good faith to resolve the dispute informally by mutual Agreement in a face-to-

face meet and confer meeting.  All offers, promises, conduct and statements, whether oral or 

written, made in the course of the meet and confer meeting by any of the Parties, their agents, 

employees, experts and attorneys shall be considered confidential, privileged and inadmissible 

for any purpose, including impeachment, in any other proceeding involving the Parties, provided 

that evidence that is otherwise admissible or discoverable shall not be rendered inadmissible or 

non-discoverable as a result of its use in the meet and confer meeting. 

 

B. By Tribal Council Chairman.  If the Parties are unable to resolve the dispute during the 

meet and confer meeting, the aggrieved party shall submit the matter, in writing, to the Chairman 

of the Yakama Nation Tribal Council.  A copy of the aggrieved party's submission shall be 

served upon the other party in accordance with the notice provisions of this Agreement.  The 

Chairman shall promptly convene a meeting of the Parties, which shall be held in Toppenish, 

Washington, to resolve the matter.  The decision of the Chairman shall be final and binding upon 

both Parties.  Provided, however, that nothing shall operate to limit or prohibit Yakama Nation 

from otherwise enforcing its rights under this Agreement.  In the event that the Chairman has a 

conflict of interest that would prevent her/him from hearing the dispute, s/he may, at her/his sole 

discretion, either decline to hear the dispute, or appoint an alternate Tribal Leader or Elder to 

serve in his/her place. 

 

C. Nothing in this section shall operate to prohibit Yakama Nation from enforcing its rights 

under this Agreement in a court of appropriate jurisdiction.  Yakama Nation may at its own 

election seek recovery of monetary damages from Contractor’s breach of any terms in this 

Agreement. 

 

37. GENERAL TERMS 

 

A. Headings.  Headings are provided for convenience and do not affect the meaning of the 

provisions to which they are affixed.  

 

B. Severability.  If any term of this Agreement is to any extent illegal, otherwise invalid, or 

incapable of being enforced, such term shall be excluded to the extent of such invalidity or 

unenforceability; all other terms hereof shall remain in full force and effect; and, to the extent 

permitted and possible, the invalid or unenforceable term shall be deemed replaced by a term that 

is valid and enforceable and that comes closest to expressing the intention of such invalid or 

unenforceable term.  

 

C. Changes to the Agreement.  No change, amendment, modification, or addendum to this 

Agreement shall be valid unless it is in writing and executed by authorized representatives of 

both Parties.   

 

D. Additional Services.  Except as otherwise provided in this Agreement, no payment for 

additional services shall be made unless such services and the price therefore have been 

requested and authorized in advance in writing by Yakama Nation. 

 

E. Survival.  The requirements of Section 4 (Property Developed by Contractor), Section 6 

(Maintenance & Retention of Records; Financial Management for Accounting & Audits), 
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Section 10 (Indemnification), Section 28 (Warranty-Construction) and Section 36 (Dispute 

Resolution) of this Agreement shall survive termination of this Agreement.   

 

F. No General Waiver.  Any waiver or failure of the Parties to enforce or insist upon any 

term in this Agreement does not constitute a general waiver or relinquishment of that term.   

 

G. No Construction Against Drafter.  Each party has participated in negotiating and drafting 

this Agreement.  If any ambiguity or question of intent or interpretation arises, this Agreement is 

to be construed as if the Parties had drafted it jointly, as opposed to being construed against one 

party because it was responsible for drafting one or more provisions.   

 

H. Execution.  This Agreement may be executed in counterparts, electronically, or by 

facsimile.  

 

38. ENTIRE AGREEMENT 

 

This Agreement incorporates all the agreements, covenants and understandings between the 

Parties.  No agreement or understanding, verbal or otherwise, of the Parties regarding their 

responsibilities under this Agreement shall be valid or enforceable unless embodied in this 

Agreement. 

 

The following Exhibits are incorporated by reference into this Agreement: 

- Exhibit “A” – Project Overview 

- Exhibit “B” – Statement/Scope of Work 

- Exhibit “C” – Budget 

- Exhibit “D” – Payment 

-       

 

39. SOVEREIGN IMMUNITY 

 

Notwithstanding any other terms or provisions of this Agreement, Contractor understands and 

agrees that Yakama Nation, by entering into this Agreement, does not waive its sovereign 

immunity from suit, nor does it waive, alter, or otherwise diminish its rights, privileges, remedies 

or services guaranteed by the Treaty with the Yakamas of 1855 (12 Stat. 951). 

 

40. SPECIAL PROVISIONS 

 

In addition to the forgoing terms and conditions, the following requirements are agreed to and 

shall apply to this Agreement: 

 

A.  N/A 

 

 

IN WITNESS WHEREOF, we set our hands and seals: 

 

[Signature page(s) to follow.] 
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CONFEDERATED TRIBES & BANDS OF THE YAKAMA NATION: 

 

 

 

By:        Date:      

Name:  Gerald Lewis (or authorized designee) 

Title:  Yakama Nation Tribal Council Chairman 

 

 

CONTRACTOR NAME: 

EIN #        

 

 

 

By:        Date:      

Name:        

Title:         
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EXHIBIT A 

 

Project Overview 

 

 

 

1. Background: 

Yakama Nation (YN) has secured funding through a partnership agreement with Gifford Pinchot 

United States Forest Service (USFS) for harvest and staging of conifer rootwad logs to support the 

YN’s upcoming Dry Creek Habitat Restoration Project in Skamania County, Washington. The 

project is located within the Gifford Pinchot National Forest, approximately 18 miles North of 

Carson, Washington. 

 

Exhibit B provides the actual Scope of Work to be completed, Exhibit C provides the contract 

Line Item Budget which is referenced to the work tasks described in the Exhibit B, and Exhibit 

D provides a payment schedule and requirements.  

 

 

2. Location 

The Timber Harvest Unit and approved stockpile location are located within the Gifford 

Pinchot National Forest, approximately 18 miles northeast of Carson, Washington, off of USFS 

64 road (45.9287928, -121.9791075). 

 

 

3. Designated Representative: 

The Yakama Nation’s Designated Representatives for this project include: 

 Patrick Hayden, Project Manager 

 David Lindley, Habitat Coordinator 

 

 

4. Project Tasks:  

All tasks will be completed as per Exhibit B.  Major project elements include but are not limited 

to the following: 

1. Wood Collection - Lump sum bid for the collection and stockpiling of 1500 trees from 

timber harvest unit area to adjacent landing sites. 

2. Berm removal/road grading/brushing – Lump sum bid for the berm removal and 

grading/blading of access road 6400202 to harvest unit to allow for vehicle access and 

log truck access. 
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5. Project Schedule and Key Deliverables: 

Project will result in materials procurement for an upcoming habitat restoration project by 

selective harvesting, hauling, staging and sorting of 1500 whole trees with rootwads. Berm 

removal, road grading, and brushing will result with access to the staging areas for hauling of 

rootwads during restoration. Project work will begin no later than October 1, 2025, and end by 

March 1, 2026, due to Northern Spotted Owl (NSO) timing restrictions. 

 

6. Contractor Obligations: 

The Contractor shall furnish all supervision, labor, equipment and tools necessary to complete 

the project as described in Exhibit B.   

 

7. Consistent Satisfactory Progress 

Consistent satisfactory progress in this project will be required.  Satisfactory progress will be 

measured by both the quality and quantity of work.  If for any reason no work is performed, the 

Contractor may be given a notice of contract cancellation.  Consistent satisfactory progress will 

also be determined by the Contractor’s demonstrated ability to perform all work tasks described 

in Exhibit B.  If it appears that the Contractor is unable to complete the project tasks within the 

permitting work window, the Contractor may be given a notice of contract cancellation.   The 

Yakama Nation’s designated representative will monitor progress closely.   

 

8. Applicable Documents: 

N/A 
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APPENDIX B.  

 

PROJECT LOCATION 

 

Dry Creek Timber Unit Overview 

 
Figure 1: Overview harvest area. 

 

 



Dry Creek Restoration Wood Harvest 

Page 38 of 39 

 

Dry Creek Timber Unit Overview

 
Figure 2: Overview of the Dry Creek Timber Unit and pre-bid meeting location (45.9287928, -

121.9791075). 
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Photo 1: Example rootwad logs with full root fan. No rootwad trimming needed 

 

 
Photo 2: Example rootwad diameter.  


