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INVITATION TO BID 
 

NOTICE TO CONTRACTORS 

Sealed bids will be received by the Yakama Nation Fisheries (YNF) at their office, 401 Fort Rd, 

Toppenish, Washington 98948. Price proposals must be received by 5:00 P.M., April 8, 2024. 

 

SCOPE OF WORK 
The Yakama Nation Fisheries is requesting sealed bids for the construction of one storage facility to 

support their field station operations.  Dimensions of project will be a 130-foot by 35-foot building located 

at the Mid-Columbia Field Station in Peshastin, WA. This all-new building shall consist of wood post 

frame construction base bid with an option for steel frame construction additive bid per the attached 

drawings and specifications.   

 

Mid-Columbia Field Station Building, Peshastin  

Basis of work is all site work, utilities, and prep necessary to facilitate the construction of the building in 

accordance with the associated plan.  Work shall include site grading, water and power extension, interior 

drain system, small grinder pump station, concrete apron, asphalt apron and storm drainage management.  

Interior restroom, laundry, and mechanical room spaces to be framed with wood studs with gypsum 

wallboard, taped/finished and painted. Interior and exterior concrete slabs to be sealed. Access into the 

building will be by insulated overhead sectional doors and metal walk-through doors with metal frames. 

The scope of work requested under this specification includes furnishing all mobilization, labor, tools and 

equipment, materials, design, building permits as well as all related site work, plumbing, HVAC, electrical 

work, etc. 
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PRE-BID TOUR AND ADDENDA 

A Pre-bid site visit will be held at 9:00 am on March 20, 2024 at the Mid-Columbia Field Station located 

at 7051 US Highway 97, Peshastin, WA 98847.  The site visit is not required.  However, bidders are 

encouraged to attend. Any questions may be asked through the RFI process prior to bid submittal and 

answered in Addenda. Questions related to the project and bidding shall be addressed (in writing via email) 

to: 
 

Jen Hinson 

Pacific Engineering & Design 

email: jen@pacificengineering.net   

(509) 662-1161 

 

The project representative will not be responsible for oral questions or interpretations. Each request for 

such interpretation should be in writing addressed to the contact at the email address above. Any and all 

such interpretations and supplemental instructions will be in the form of written addenda to the 

specifications which, if issued, will be sent out via email to all prospective bidders (at the respective 

email addresses furnished for such proposal). Failure of any bidder to receive any such addendum or 

interpretation shall not relieve such bidder from any obligation under their bid as submitted.  All 

addenda so issued shall become part of the contract documents.  Last addenda will be March 29, 2024.  

No request for information, clarification or questions of any kind will be answered after 5:00 pm on 

March 27, 2024. 

 
BID OPENING 

Bids will be opened and read by the Yakama Nation Fisheries. The Yakama Nation fisheries reserves the 

right to make selection based on the lowest qualified bid + cumulative alternative, to reject any or all bids 

and to waive irregularities or informalities. 

 

BIDDER SELECTION 

A qualified bidder will be selected, or all bids shall be rejected, by the YNF within 15 calendar days of 

bid opening. 

 

TIME OF COMPLETION 

Once the Bid has been awarded, the Contractor will be required to reach Substantial Completion no later 

than May 31, 2025, and full completion within thirty days from date of Substantial Completion. This 

timeline includes any reparations made to the owner by the Contractor (if required).   

 

LOCATION OF WORK 
The Mid-Columbia Field Station Facility is located at 7051 US Highway 97, Peshastin, WA 98847.   

 

  

mailto:jen@pacificengineering.net
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INSTRUCTIONS TO BIDDERS 
 

INSPECTION OF SITE AND DOCUMENTS 
Before submitting a proposal, a bidder shall: 

 

 Carefully examine all specifications in this document 

 Familiarize him/herself with any reports or forms provided by the YNF in relation to this project, 

as well as understanding YNF document requirements 

 Visit the work site, making such observations, measurements and notes as may be required 

 Fully inform him/herself of existing conditions and limitations 

 Rely entirely on his/her own judgment in the submission of the final proposal 

 Include in his/her bid a sum sufficient to cover all items required by the contract  

 

Failure to do any of the above shall not relieve the Bidder from entering into a contract nor excusing 

him/her from performing the Work in strict accordance with the terms of the Contract Documents. 

 
Except as specifically provided for hereinafter, a Bidder will not be entitled to additional compensation if 

he/she subsequently finds the existing conditions to require methods, materials or equipment that were not 

anticipated when arriving at the bid sum(s). 

 

INTERPRETATIONS 

Questions should be addressed to Pacific Engineering and Design/Jen Hinson submitted in writing, using 

the attached RFI Form (electronic submission is acceptable and preferred). Answers will be provided via 

addenda, electronically distributed to all bidders. Perceived errors or omissions should likewise be 

reported to the above representatives immediately in similar fashion. If a correction or clarification is 

required, the Pacific/YNF will issue a response electronically to all bidders. Oral questions or 

interpretations shall not be binding on either party. Questions submitted after 5:00 pm on March 27, 2024, 

will not be answered. 

 

SUBSTITUTIONS 

Bids shall be based strictly upon items and materials specified in either the contract documents or 

subsequent addenda. Questions regarding substitutions shall be submitted in the same manner delineated 

above. By signing the Agreement, the Contractor shall warrant that he/she has verified availability and 

delivery in order to properly complete the Work within the stipulated time, and agrees that these are the 

items and materials to be utilized in the Work. 

 

BID PROPOSALS 

Bid Proposals shall be delivered to the attention of Shanita Sohappy at the office of the Yakama Nation 

Fisheries, located at 401 Fort Rd, Toppenish, WA 98948. Bid Proposals shall conform to the following 

criteria: 

 
 Bid Proposals shall be prepared on the Form of Proposal  

 Bid Proposals shall be sealed within an envelope with the Bidder’s name, address and phone 

number clearly written on its surface 

 Bid Proposals shall include base bid as well as any alternates/unit prices 

 Bid Proposals shall include all taxes and fees, delineated in a clear manner 
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 A Bid Guarantee shall be included with the Bid Proposal in the form of a cashier’s check or Bid 

Bond, in an amount not less than 5% of the total Bid (including alternates) made payable to the 

Yakama Nation Fisheries. The Guarantee will be retained until the Bidder has entered into a 

contract, and has provided both the Performance Bond and Payment Bond. 

 Any other forms the YNF requires. These forms will be provided by the YNF. 

 

BID EVALUATION AND AWARD 

Proposal will be evaluated on the best design for a lump sum price.  To be considered response, each 

Bidder shall submit a bid price for each bid item included in the Proposal.  The successful bidder will be 

the Bidder submitting the lowest responsible Bid offering the lowest aggregate amount for the Base Bid, 

plus or minus (in order of priority listed in the Proposal) the Additive Bid items providing the most features 

and value of the work within the funds determined by the YNF to be available before Bids are opened. 

 

If addition of another Bid item in the listed order of priority would make the award exceed such funds 

for all Bidders, it shall be skipped and the next subsequent Additive Bid item in a lower amount shall be 

added, if award therein can be made with such funds. 

 

After determination of the lowest responsible Bid as stated, award in the best interest of YNF may be 

made on the selected Base Bid and any combination of Additive Bid items for which funds are 

determined to be available at the time of the award, providing that award on such combination of 

Additive Bid items does not exceed the amount offered by any other conforming responsible Bidder for 

the same combination of Bid items. 

 

YNF may at their discretion award a Contract for the Base Bid, without Additives in the event that 

received Base bids exceeds the available funds announced. 

 

The bidder will be presumed to have inspected the site and be familiar with the scope of work prior to 

submitting a bid. The YNF shall be the sole judge of the bids and reserves the right to reject any and/or 

all bids, waive technicalities or irregularities, and accept any proposal or option of such bids, if such action 

is believed to be for the best interest of the YNF. 

 

PERMITS AND ENGINEERING 

The Contractor will be responsible for all permits, fees, etc. as required by the governing agencies. The 

YNF will pay any connection charges and fees for utility and service charges, the Contractor will be 

responsible for coordination of the work. All other fees and connection charges are the responsibility of 

the Contractor.   

 

The Contractor shall include all engineering and design costs in his/her proposal. All drawings for the 

buildings and the foundations must have a Washington State Registered Professional Engineer Stamp. 

The Contractor will provide two (2) sets of as-built drawings upon completion of the contract, as well as 

an electronic version in PDF format.  

 

Work shall comply with all local, State and Federal requirements having jurisdiction over proposed 

project, including the 2018 International Building Code and all applicable referenced standards, all local 

codes, and all other regulations governing work. 
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It is the contractor’s responsibility to comply with the “Efficiency Packages” per Section C406 of the 

2018 Washington State Energy Code. It is the contractor’s option on which “Efficiency Package 

Credits” (per Table C406.1) are used to achieve the required 6 credits.    

 

DESCRIPTION OF THE WORK 

Design, permit, and construct fully functioning storage buildings including all associated site work, 

utilities and building components to meet the intent of this specification and diagrams. The project shall 

meet the requirements of all of the governing agencies responsible for review and approval of the project 

and the associated codes, ordinances and regulations.  All areas are to be accessible by ADA standards 

including restrooms, site components, and internal routes of travel. 

 

The Contractor shall provide design, surveying, engineering, materials, equipment, labor, etc. as 

required and necessary, and bear all expenses incidental to the satisfactory completion of the Work. It 

shall be the Contractor’s responsibility to design and install all systems to be integrated into the work 

such as storm water, plumbing,  

 

HVAC, electrical, etc. Designers for the various systems and buildings shall coordinate their efforts to 

avoid interferences between systems.    

 

The design shall be governed foremost by code compliance and secondly by this specification and 

attached plans. The design shall comply with the 2018 International Building Code and all applicable 

referenced standards, all local codes and all other regulations governing work, whichever is the most 

stringent. 

 

It is recognized that the construction period is scheduled for construction over several months, during 

which time hot and cold temperatures shall be anticipated. Temperature fluctuations, dry or wet 

conditions, snow cover, freezing rains and other weather events may occur. The Contractor shall comply 

with provisions of ACI 305 for Hot Weather Concrete and provisions of ACI 306 for Cold Weather 

Concreting when applicable. In no case shall snow melting chemicals be used on concrete slabs. The 

Contractor shall take all measures possible, such as cooling, heating, covering, tenting, concrete delivery 

time, etc. to protect concrete from physical damage or reduced strength and to ensure that work 

continues on the timeline. The Contractor shall not be compensated for extra time or cost for 

construction during inclement weather, all costs for continuing construction during inclement weather 

shall be the Contractor’s responsibility.   

 

ACCEPTANCE OF WORK 

The acceptance of work shall be determined through inspection by the Yakama Nation Fisheries and any 

Consultants and/or Engineers contracted for this project. 

 

EQUAL OPPORTUNITY 

The Contractor and all Subcontractors shall not discriminate against any employee, apprentice or applicant 

for employment because of race, religion, color, sex, national origin or age.  

 

PREVAILING WAGE 

The Contractor shall comply with the Washington State requirements for “Prevailing Wages on Public 

Works” as instructed in RCW Chapter 39.12. 
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Inasmuch as the Contractor will be held responsible for paying the prevailing wages, it is imperative that 

all Contractors familiarize themselves with the current wage rates before submitting bids based on these 

specifications. 

 

The Contractor shall complete and file “Statement of Intent to Pay Prevailing Wages on Public Works 

Contract” prior to starting work under the Contract and to comply with all instructions thereon or related 

thereto. Before final payment, the Contractor shall complete and file “Affidavit of Prevailing Wages Paid 

Public Works Contract”. Therefore, the Contractor shall familiarize himself with these forms and all 

requirements therein.  

 

INSTRUCTIONS FOR ELECTRONIC BID DOCUMENTS 

Please follow the instructions below to access the New Storage Building in Peshastin bid materials: 

 

1. Type in the following URL in the internet browser bar and hit ENTER to load page: 

http://yakamafish-nsn.gov and on the homepage scroll down and under “Latest News” headline, click on 

the link for “Contractor bids being accepted for: Facilities Storage Upgrade Project and click on the link 

to bring you to the project page. 

 

2. Read over web page to familiarize yourself with the project. 

 

3. Scroll down to the bottom of the webpage to gain access to the attached documents. Listed below, but 

not limited to, are examples of the documents that you will be able to access and download online: 

 
 Facilities Storage Upgrade Project Bid Packet  

 Project Plans  

 Contractor pre-bid tour notes; to be uploaded after pre-bid tour 

 

4. Once you locate the links for the attachments (located at the bottom of the webpage), you can 

download and access by doing the following: 

 
i. Left click on the desired link. The file should open in a new browser. 

ii. Go to the newly opened file, click on the “File” tab and choose “Save As.” This will allow you 

to save your file to your computer and desired location on your computer. 

iii. Save all desired files for later access. 

http://yakamafish-nsn.gov/
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BID FORMS 
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Yakama Nation Fisheries 

P.O. Box 151 
Toppenish, WA 98948 

FORM OF PROPOSAL 
 

TO: Shanita Sohappy  

  Yakama Nation Fisheries 

 

RE:  Facilities Storage Upgrade Project 

 

Having carefully examined the Bidding Requirements for the Facilities Storage Upgrade Project dated 

________________ to be constructed in Peshastin, Washington for The Yakama Nation Fisheries, as well 

as the premises and conditions affecting the Work, the undersigned proposes to furnish all labor and 

materials and perform all Work for the various parts of the construction in accordance with the above 

Documents for the consideration of the following amount: 

 

COMBINED WORK BASE BID 

 

Mid-Columbia Field Station Building - Wood Post Frame Construction with Electric Heat  

 

        Dollars  ($             ) 

 

WASHINGTON STATE SALES TAX – COMBINED TOTAL 

 

        Dollars  ($             ) 

 

       TOTAL BASE BID  ($             ) 
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ADDITIVE BID – ADDITION/REDUCTION COST TO BASE BID 

(Use minus sign to indicate reduction) 

 

#1 Mid-Columbia Field Station Building – Steel Frame Construction  

 

        Dollars  ($             ) 

 

                 WSST – COST ADJUSTMENT TO BASE BID ($             ) 

 

 

#2 Mid-Columbia Field Station Heat Pump Substitute for Electric Heat  

 

        Dollars  ($             ) 

            

     WSST – COST ADJUSTMENT TO BASE BID ($             ) 

 

 

EXTRA WORK 
The undersigned agrees that, should any extra work be ordered, the following percentages shall be added 

to material and labor costs to cover overhead and profit: 

 

Allowance to General Contractor for overhead and profit for extra work  

performed by the Contractor's own force:      15 percent. 

 

Allowance to General Contractor for overhead and profit for extra work  

performed by Subcontractor:        10 percent. 

 

Allowance to each Sub-Contractor (of any tier)for overhead and profit  

for extra materials or work performed by its own forces:    15 percent. 

 

Allowance to each Sub-Contractor (of any tier) for overhead and profit  

for extra materials or work performed by its Sub-Contractor of any 

lower tier:          10 percent. 

 

The above percentages shall include ALL overhead and incidental costs, including on site supervision, 

bonds, insurance, fees, etc., except direct labor taxes and State Sales Tax. 

 

SUBCONTRACTORS 
The undersigned agrees, if awarded the Contract, to employ the following sub-contractors for the trades 

(or types of work) listed. 

 

If the total of Base Bid and all additive Alternates exceeds $1,000,000, list the sub- contractor(s) 

responsible for the heating, ventilation and air conditioning, and plumbing as described in Chapter 

18.106 RCW, and electrical as described in Chapter 19.28 RCW and as required below by the owner.  

The bidder shall not list more than one sub-contractor for each category of work identified, unless sub-

contractors vary with bid alternates, in which case the bidder must indicate which sub-contractor will be 

used for which alternate(s).  If a category of work listed above will not be sub-contracted, the bidder 
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must list itself.  Failure to name such sub-contractors or itself shall render the bidder's bid non-

responsive. 

 

Firm Name        Work Category 

 

              

 

               

 

              

 

               

 

OVERHEAD, PROFIT & SALES TAX 
ALL of the above bid prices include overhead and profit. NONE of the above prices include 

Washington State Sales Tax, except as noted separately as its own bid item. 
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CONTRACT AND REQUISITES 
If the undersigned is notified of the acceptance of this bid within 30 calendar days after the time set for 

the opening of bids, he agrees to execute an Agreement for the above work, for compensation computed 

from the above sums, on AIA Form of Agreement A107-97 and to furnish Performance and Payment 

Bonds, Certificates of Insurance and Schedules, all as required by the Instructions to Bidders. 

 

BID GUARANTEE 
The undersigned further agrees that the check or bid bond accompanying this proposal is left in escrow 

with the YNF, and that its amount is the measure of damages which the YNF will sustain by the failure 

of the undersigned to execute an Agreement for the Work in the form stipulated in the Bidding 

Documents, and furnish the required bonds, and that if the undersigned fails to execute said Agreement 

and deliver said bonds within 10 days after written Notice of Acceptance of the Contract to him has been 

received, then the check shall become the property of the Owner, or the bid bond shall remain in full 

effect; but if this bid is not accepted within 30 days after the time set for opening bids, or if the 

undersigned  delivers said bonds and executes said Agreement, then the check shall be returned to him 

or the bid bond shall become void. 

 

TIME OF COMPLETION 

The undersigned agrees that if awarded the Contract, the Work will be substantially completed by May 

31, 2025, and fully completed not more than 30 calendar days after Substantial Completion. The 

undersigned further agrees to provisions for payment of liquidated damages as stipulated in the Attached 

Owner/Contractor Agreement. 

 

ADDENDA 
The undersigned hereby acknowledges receipt of the following Addenda, all costs, provisions and 

requirements of which Addenda have been incorporated in the foregoing proposal:  

 

 

 

              

(Legal Name of Bidding Firm)   Address 

 

              

Contractor’s Registration Number   City   State       Zip Code 

 

              

By (Name and Title)     Phone 

 

 

          

Signature 
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Yakama Nation Fisheries 

P.O. Box 151 
Toppenish, WA 98948 

 

 

Substitution Request Form  
 

TO:  

 

PROJECT:  

 

We hereby submit for consideration, following product instead of specified item for above project: 

 

Section:                         

 

Specified Item:            

                                                                                                                                       

Proposed Substitution:   

 

Attach complete technical data, including laboratory tests and samples as applicable. Detailed comparison of the significant 

qualities (size, weight, durability, performance and similar characteristics, and including visual effect where applicable) for 

the proposed substitution in comparison with the original requirements. List completely installation changes and changes to 

Drawings and Specifications required by proposal. 

 

Fill in Blanks Below: 

A. Does substitution require change in Drawing dimensions?   

  

 

B. What effect does substitution have on other trades?   

  

 

C. Differences between proposed substitution and specified item?   

  

  

D. Manufacturer's guarantees of proposed and specified items are: 

           Same                     Different    (Explain on attachment). 

 

E. Name and address of 3 similar projects on which product was used, and date of installation:      (Attach)       

 

F. Contract completion date is:            Same                     Different            (Explain on attachment). 

 

Undersigned attests function and quality equivalent or superior to specified item and waives his rights to additional payment 

and time which may subsequently be necessitated, by failure of the substitution to perform adequately, and for the required 

work to make corrections thereof. The undersigned will pay for all resulting design changes including engineering and detailing 

costs associated with the substitution of this product. 

Submitted: 

  For use by Owner’s Representative: 

Signature
    Accepted   Accepted as Noted 

    Not Accepted   Received Too Late 

Firm 

  By   Date:  

Address 

  Remarks:     

Date 

  

Telephone 
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Yakama Nation Fisheries 

P.O. Box 151 
Toppenish, WA 98948 

 

 

Request for Information      RFI No.         

 
THIS IS NOT AN AUTHORIZATION TO PROCEED WITH WORK INVOLVING EXTRA COSTS 

AND/OR TIME. NOTIFICATION MUST BE GIVEN IN ACCORDANCE WITH THE CONTRACT 

DOCUMENTS IF ANY RESPONSE CAUSES. 
 

PROJECT: _______________________________________________ 
 

CONTRACTOR:__________________________________________ 
 

REQUESTING SUB-CONTRACTOR: _____________________ REFERENCE NO: _________________ 
 

ITEM: _____________________________________ 
 

Subject: ___________________________  Document Reference: _____________________   

(  ) Architectural        (  ) Civil        (  ) Electrical        ( ) Mechanical        (  ) Structural 
 

(  ) Clarification         (  ) Revision 
 

DESCRIPTION                                                                                                                     

 

   

 

   

 

   

 

   

 

   

 

By: __________________________   Date: ________________________ 

 

RESPONSE                                                                                                                     

 

  

 

   

 

  

 

  

 

  

 

By: __________________________   Date: ________________________ 

 

 

 



 

 

Facilities Storage Upgrade Project  Page 14 

Yakama Nation Fisheries 

CONTRACT FORMS 
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CONSTRUCTION SERVICES AGREEMENT (SAMPLE) 

 

BETWEEN: 
 

 

 

THE CONFEDERATED TRIBES AND BANDS OF THE YAKAMA NATION 

on behalf of its       program or department  

P.O. Box 151 / 401 Fort Road 

Toppenish, WA 98948 

General Phone: (509) 865-5121 

Program Phone:       

 (HEREAFTER “YAKAMA NATION”) 

 

AND 

 

[CONTRACTOR NAME] 

Address Line 1 

Address Line 1 

Phone:       

 (HEREAFTER “CONTRACTOR”) 

 

 

This Construction Services Agreement (“Agreement”) is executed by and between Contractor and 

Yakama Nation, a federally recognized sovereign Nation pursuant to the Treaty with the Yakamas of 

1855 (12 Stat. 951).  Contractor and Yakama Nation may be collectively referred to herein as the 

“Parties,” and each may be referred to as a “Party.” 

 

1. TERM 

 

The effective term of this Agreement shall be from      , through      , absent a valid termination 

action in accordance with the express terms of this Agreement.   

 

2. PERFORMANCE 

 

Contractor agrees to perform the services set forth in the attached scope of work, Exhibit “A” 

(collectively, the “Services”), which is incorporated by reference in this Agreement. 

 

3. COMPENSATION 

 

A. Maximum Compensation.  The total compensation amount approved by Yakama Nation for 

this Agreement is limited to, and shall not exceed       ($     ); which amount shall include any and 

all compensation for the Services as described herein and set forth in detail in the budget attached as 

Exhibit “B”.  If Exhibit “B” describes separate and specific maximum compensation amounts for 

services and expenses, then at the end of the term of this Agreement, any remaining balance in the 

amount allocated for expenses may be used by Yakama Nation, at its sole discretion, to cover fees for 

authorized services, so long as the total compensation amount set forth above is not exceeded.   

 

B. Invoicing, Progress Reports and Payment of Compensation.  Yakama Nation shall compensate 

Contractor according to the billing rate(s) and/or fee schedule(s) set forth in Exhibit “C” in an amount 
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not to exceed that stated above.  Contractor shall submit monthly invoices and appropriate supporting 

documentation to Yakama Nation, including a progress report that provides of brief summary of daily 

activities associated with services performed and completed by Contractor.  Unless the Parties agree in 

writing to different terms, invoice periods shall begin on the first day of each month and end on the last 

day of each month.  Invoices shall be submitted by Contractor to Yakama Nation’s designated staff contact 

within fifteen (15) days after the end of the month in which the services were provided and/or expenses 

were incurred.  Contractor waives the right to receive full payment on invoices submitted more than sixty 

(60) days following the end of the proper invoice period.  If a question or concern arises regarding an 

item on an invoice, Yakama Nation shall notify Contractor of the question or concern.  Within five (5) 

business days following such notification, Contractor shall take action to sufficiently explain or correct 

the item, or Contractor shall be deemed to have waived their right to demand payment for the item.     

 

C. Availability of Funds.  Notwithstanding any other provisions of this Agreement, Contractor 

understands and agrees that compensation for services and expenses under the terms of this Agreement 

shall be contingent upon the availability of funds (a) placed to the credit of Yakama Nation in the 

Treasury of the United States, (b) appropriated by Congress, or (c) from local funds maintained in the 

name of Yakama Nation. 

 

D. Federal & Grant Funds.  Contractor understands and agrees that agreements and contracts 

funded by federal funds or other grant funds may be subject to certain legal requirements.  These may 

include, but are not limited to, those requirements set forth in the United States Office of Budget 

Management’s Uniform Guidance, 2 C.F.R. Part 200, and/or the terms of an applicable source grant.  

Contractor agrees to comply with and utilize funds in accordance with all applicable laws, regulations, 

and guidelines, and with any applicable grant or contract terms, and further understands and agrees that 

the use of such funds may be subject to audit by the grantor agency.  Contractor shall reimburse Yakama 

Nation for any costs of Contractor that are disallowed by a grantor.   

 

4. PROPERTY DEVELOPED BY CONTRACTOR 

 

Contractor agrees that it will retain no interest in the information, data, proposals, papers, copyrights, 

patents, or any other material or property developed, discovered, invented, and/or accumulated by 

Contractor in connection with the performance of this Agreement.  Subject to applicable law, Contractor 

shall turn over such information, data, proposals, papers, copyrights, patents, discoveries, inventions, 

and other material or property to Yakama Nation upon the expiration or termination of this Agreement 

or upon request. 

 

5. PUBLICATION OF INFORMATION 

 

The dissemination or publication of documents, information material or other property developed or 

generated by Contractor during the course of this Agreement shall require the written approval of 

Yakama Nation.   

 
6. RECORDS 

 

A. Access.  Subject to applicable law, Yakama Nation will provide Contractor with reasonable 

access to its personnel, facilities, and records necessary to the performance of this Agreement.   
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B. Maintenance & Retention of Records; Financial Management for Accounting and Audits.  

Contractor shall maintain and retain auditable records during the term of this Agreement and for a period 

of at least three (3) years following the expiration or termination of this Agreement. Contractor shall 

maintain its records to comply with the Audit Act of 1984, P.L. 98-502 (31 U.S.C. § 7501 et. seq., as 

amended) and the Office of Management and Budget’s Uniform Guidance requirements set forth at, 2 

C.F.R. part 200, Subpart F, as amended.  Contractor shall adhere to a systematic accounting method that 

assures timely and appropriate resolution of audit findings and recommendations in compliance with the 

Uniform Guidance.  Subject to applicable law, Contractor agrees that Yakama Nation, the grantor 

agency (if applicable), the Comptroller General of the United States, or any of their duly authorized 

representatives, shall have timely access to Contractor’s records which are pertinent to the subject matter 

of this Agreement and the performance of obligations contained herein, for the purpose of conducting an 

audit and/or examination, and/or creating excerpts and/or transcriptions. 

 

7. INDEPENDENT CONTRACTORS 

 

Contractor shall employ, at is own expense, all personnel and equipment reasonably necessary to 

perform the Services called for by this Agreement.  Such personnel shall not be considered Yakama 

Nation employees.  Contractor shall be responsible to ensure that all personnel engaged in performing 

Services are fully qualified to undertake the work in accordance with applicable tribal, federal, state, and 

local laws.  Contractor shall at all times in performance of this Agreement operate as, and have the status 

of, an independent contractor, and will not be an agent or employee of Yakama Nation; nor will 

Contractor or its personnel be entitled to any employee benefits provided by Yakama Nation.  The 

Parties are not engaged in a joint venture or partnership.  Neither party can represent or bind the other.  

Unless otherwise expressly agreed, Contractor shall be solely responsible to secure and pay for any 

necessary or appropriate permits, fees, licenses, inspections, or other prerequisites necessary for proper 

performance of the Services called for by this Agreement. 

 

8. SUBCONTRACTING 

 

A. Contractor shall not be permitted to hire a subcontractor to perform the Services called for by 

this Agreement without express prior written consent.   Any unauthorized attempt by Contractor to 

subcontract for such Services shall be null and void, and Contractor shall be responsible for all expenses, 

fees, and costs associated with any such unauthorized subcontract. 

 

B. An award of this Agreement based on a bid or proposal naming specific subcontractors and 

identifying the portions of the work to be performed by the subcontractors shall constitute prior written 

consent to the hiring of the named subcontractor(s).  Subcontractor selection and subcontractor 

employment shall be subject to applicable TERO and Indian Preference requirements described above.  

Contractor shall be responsible to ensure their subcontractors are in compliance with Yakama Nation 

TERO and Indian Preference requirements.   

 

9. ASSIGNMENT OF INTEREST 

 

Contractor shall not assign its interest in this Agreement, or any part thereof, including its right to 

receive payment for services performed, to another party.  Any attempt by Contractor to assign any 

obligations, rights, or fees under this Agreement will be null and void, and Contractor shall be 

responsible for all expenses, fees, and or costs associated with any unauthorized assignment. 
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10. INDEMNIFICATION 

 

Contractor shall, at its sole expense, hold harmless, indemnify, and defend Yakama Nation and its 

officers, agents, employees, and assigns against any and all losses, costs, damages, expenses or other 

liabilities whatsoever, including reasonable attorney’s fees and expenses, that arise out of or are 

connected with, directly or indirectly, Contractor’s actions or omissions, or Contractor’s agents’ acts or 

omissions related to this Agreement, including, but not limited to, accidents or injuries to persons or 

property. 

 

11. SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK  

 

A. Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and 

location of the work, and that it has investigated and satisfied itself as to the general and local conditions 

which can affect the work or its cost, including but not limited to: 

  

(1) Conditions bearing upon transportation, disposal, handling, and storage of materials;  

(2) The availability of labor, water, electric power, and roads;  

(3) Uncertainties of weather, river stages, tides, or similar physical conditions at the site;  

(4) The conformation and conditions of the ground; and  

(5) The character of equipment and facilities needed preliminary to and during work           

performance. 

 

Contractor also acknowledges that it has satisfied itself as to the character, quality, and quantity of 

surface and subsurface materials or obstacles to be encountered insofar as this information is reasonably 

ascertainable from an inspection of the site, including all exploratory work done by Yakama Nation and 

information available to the public from local government agencies, as well as from the drawings and 

specifications made a part of this Agreement.  Any failure of Contractor to take the actions described 

and acknowledged in this paragraph will not relieve Contractor from responsibility for properly 

estimating the difficulty and cost of successfully performing the work, or for proceeding to successfully 

perform the work without additional expense to Yakama Nation. 

 

B. Yakama Nation assumes no responsibility for any conclusions or interpretations made by 

Contractor based on the information made available by Yakama Nation.  Nor does Yakama Nation 

assume responsibility for any understanding reached or representation made concerning conditions that 

can affect the work by any of its officers or agents before the execution of this Agreement, unless that 

understanding or representation is expressly stated in this Agreement. 

 

12. PHYSICAL DATA  

 

Data and information furnished or referred to below or in the attached exhibits is for Contractor’s 

information. Yakama Nation shall not be responsible for any interpretation of or conclusion drawn from 

the data or information made available to Contractor.  Further, Yakama Nation specifically does not 

warrant construction methodology that may be included in such documents. 

 

(a) The indications of physical conditions on any drawings or specifications that have been 

provided are the result of general inspection of the site. Electronic survey information will be 

provided by the Owner to use at their discretion once contract documents have been signed. 
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(b) NA 

 

13. SCHEDULE FOR CONSTRUCTION 

  

A. Construction Schedule.  Unless the construction schedule is specifically addressed elsewhere in 

this Agreement, Contractor shall, within five (5) days after the work commences on the Agreement or 

another period of time determined by Yakama Nation, prepare and submit to Yakama Nation three (3) 

copies of a practicable schedule showing the order in which Contractor proposes to perform the work, 

and the dates on which Contractor contemplates starting and completing the several salient features of 

the work (including acquiring materials, plant, and equipment).  The schedule shall be in the form of a 

progress chart of suitable scale to indicate appropriately the percentage of work scheduled for 

completion each week during the Agreement period.  If Contractor fails to submit a schedule within the 

time prescribed, Yakama Nation may withhold approval of progress payments until Contractor submits 

the required schedule.  Should Contractor fall behind its schedule, a revised schedule shall be forwarded 

with the next Contractor’s request for progress payment.  Additional schedules shall be furnished to 

Yakama Nation as soon as practicable if so requested. 

 

B. Rate of Progress.  With any and each partial payment request, Contractor shall submit a copy of 

the last submitted schedule annotated to indicate actual progress made to date.  If at any time, in the 

opinion of Yakama Nation, Contractor has fallen behind the schedule to an extent which would 

jeopardize timely completion, Contractor shall take the steps necessary to improve its progress, 

including those that may be required, to enable timely completion without additional cost to Yakama 

Nation.  Such steps may include, but are not limited to, increasing the number of shifts, the amount of 

overtime, days of work per week, and/or the amount of construction plant being utilized. Contractor 

shall submit any supplementary schedules Yakama Nation deems necessary to demonstrate how the rate 

of progress necessary for timely completion will be regained. 

 

C. Breach.  Failure of Contractor to comply with the requirements of this section shall be 

considered a material breach and grounds for a determination by Yakama Nation that Contractor is not 

prosecuting the work with sufficient diligence to ensure completion within the time specified in the 

Agreement.  Upon making this determination, Yakama Nation may terminate Contractor’s right to 

proceed with the work, or any separable part of it, in accordance with the default terms of this 

Agreement. 

 

14. DIFFERING SITE CONDITIONS  

 

Contractor shall promptly, and before the conditions are disturbed, give a written notice to Yakama 

Nation of (1) subsurface or latent physical conditions at the site which differ materially from those 

indicated in this Agreement, or (2) unknown physical conditions at the site, of an unusual nature, which 

differ materially from those ordinarily encountered and generally recognized as inherent to the type of 

work provided for in the Agreement.  Unless specifically identified in the Agreement, discoveries of 

archaeological or historical remains such as graves, fossils, skeletal materials and artifacts protected by 

the Archaeological Resources Protection Act (36 CFR 1214) are considered type 2 conditions. 

 

15. LAYOUT OF WORK  

 

Contractor shall lay out its work from Yakama Nation established base lines and bench marks indicated 

on the drawings or any other manner furnished by Yakama Nation.  Contractor shall be responsible for 
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all measurements in connection with the layout.  Contractor shall furnish, at its own expense, all stakes, 

templates, platforms, equipment, tools, materials, and labor required to lay out any part of the work.  

Contractor shall be responsible for the execution of the work to the lines and grades that may be 

established or indicated by Yakama Nation.  Contractor shall also be responsible for maintaining and 

preserving all stakes and other marks established by Yakama Nation until authorized to remove them.  If 

such marks are destroyed by Contractor or through its negligence before their removal is authorized, 

Yakama Nation may replace them and deduct the expense of the replacement from any amounts due or 

to become due to Contractor. 

 

16. SPECIFICATIONS, DRAWINGS AND MATERIAL SUBMITTALS  

 

A. Omissions from any drawings and specifications that have been provided, or the misdescription 

of details of work which are manifestly necessary to carry out the intent of the drawings and 

specifications, or which are customarily performed, shall not relieve Contractor from performing such 

omitted or misdescribed details of the work.  Work shall be performed as if fully and correctly set forth 

and described in the drawings and specifications. 

 

B. Contractor shall check all drawings furnished by Yakama Nation prior to starting work and shall 

promptly notify Yakama Nation of any discrepancies.  Figures marked on drawings shall in general be 

followed in preference to scale measurements.  Large-scale drawings shall in general govern small-scale 

drawings. Contractor shall compare all drawings and verify the figures before laying out the work, and 

will be responsible for any errors which might have been avoided thereby. 

 

17. MATERIAL & WORKMANSHIP  

 

A. Materials.  All equipment, material, and articles incorporated into the work covered by this 

Agreement shall be new and of the most suitable grade for the purpose intended, unless otherwise 

specifically provided in this Agreement.  Use of recycled materials for the manufacture of such products 

is encouraged.  Equipment, material, or articles specified by trade name, make, or catalog number, shall 

be provided.  Equivalent items are not acceptable unless specifically authorized in the specification. 

 

B. Professional Work.  All work under this Agreement shall be performed in a professional, 

thorough, skillful, and safe manner, and shall be consistent with relevant professional standards. 

Yakama Nation may require, in writing, that Contractor remove from the work any employee Yakama 

Nation deems incompetent, unsafe, or otherwise objectionable. 

 

C. Legally Compliant Work.  In performing its obligations under this Agreement, Contractor shall 

comply with all applicable tribal, federal, state and local laws, regulations, guidelines and policies in 

performance of services under this Agreement.  Such laws may include, but are not limited to, the Davis 

Bacon Act and related federal labor law requirements associated with federally funded construction 

projects.  Contractor represents that it has reviewed, and is familiar with, all laws relevant to the 

performance of services under this Agreement. 

 

18. SUPERINTENDENCE BY THE CONTRACTOR  

 

At all times during performance of this Agreement, and until the work is completed and accepted, 

Contractor shall directly superintend the work or assign and have on the worksite a competent 

superintendent who is satisfactory to Yakama Nation and has authority to act for Contractor. 
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19. PERMITS AND RESPONSIBILITIES  

 

Unless otherwise provided in this Agreement, Contractor shall, without additional expense to Yakama 

Nation, be responsible for obtaining any and all necessary licenses and permits, and for complying with 

any tribal, federal, state, and municipal laws, codes, and regulations applicable to the performance of the 

work.  Contractor shall also be responsible for all damages to persons or property that occur as a result 

of Contractor’s fault or negligence, and shall take proper safety and health precautions to protect the 

work, the workers, the public, and the property of Yakama Nation and others. Contractor shall also be 

responsible for all materials delivered and work performed until completion and acceptance of the entire 

work, except for any completed unit of work which may have been accepted under this Agreement. 

 

20. OTHER CONTRACTS  

 

Yakama Nation may undertake or award other contracts for additional work, or may utilize in-house 

construction forces, at or near the site of the work. Contractor shall fully cooperate with such other 

contractors and Yakama Nation employees, and carefully adapt scheduling and performance of the work 

under this Agreement to accommodate simultaneous performance, heeding any direction that may be 

provided by Yakama Nation.  Contractor shall not commit or permit any act which will interfere with 

the performance of work by any other contractors or by Yakama Nation employees. 

 

21. USE AND POSSESSION PRIOR TO COMPLETION  

 

Yakama Nation shall have the right to take possession of or use any completed or partially completed 

part of the work call for by this Agreement.  Before taking possession of or using any work, Yakama 

Nation shall furnish Contractor a list of items of work remaining to be performed or corrected on those 

portions of the work that Yakama Nation intends to take possession of or use.  However, failure of 

Yakama Nation to list any item of work shall not relieve Contractor of responsibility for complying with 

the terms of this Agreement.  Yakama Nation’s possession or use shall not be deemed an acceptance of 

any work under this Agreement. 

 

22. CLEANING UP   

 

A. Contractor shall at all times keep the work area, including storage areas, free from accumulations 

of waste materials.  Before completing the work, Contractor shall remove from the work and premises 

any rubbish, tools, scaffolding, equipment, and materials that are not the property of the owner of the 

underlying real property.  Upon completing the work, Contractor shall leave the work area in a clean, 

neat, and orderly condition satisfactory to Yakama Nation. 

 

B. Unless specifically set forth in the Agreement, Contractor shall not burn any material on site, on 

the right-of-way or on the access roads to the sites.  All material and debris shall be hauled to an 

appropriate disposal site. 

 

23. ROAD MAINTENANCE  

 

Contractor shall maintain all roads used by it, and upon completion of the job shall leave them in as 

good a condition as when first used.  A road-grading machine (not a bulldozer) shall be used for 
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maintenance and final grading.  In no event shall Contractor interfere with the property owner’s use of 

roads existing prior to Contractor’s entry. 

 

24. STOP WORK ORDER   

 

A. Yakama Nation may order Contractor to suspend all or any part of the work call for by this 

Agreement for the period of time that Yakama Nation determines appropriate for the convenience of 

Yakama Nation. 

 

B. Contractor shall immediately comply with Yakama Nation’s order and take all reasonable steps 

to minimize the incurring of costs allocable to the work covered by the order. 

 

25. PROTECTION OF EXISTING VEGETATION, STRUCTURES, AND IMPROVEMENTS  

 

A. Contractor shall preserve and protect all structures, equipment, utilities, other improvements, and 

vegetation (such as trees, shrubs, and grass) on or adjacent to the work site, which are not to be removed 

and which do not unreasonably interfere with the work required under this Agreement.  Contractor shall 

only remove trees when specifically authorized to do so, and shall avoid damaging vegetation that will 

remain in place.  If any limbs or branches of trees are broken during performance of this Agreement, or 

by the careless operation of equipment, or by workers, Contractor shall trim those limbs or branches 

with a clean cut and paint the cut with a tree-pruning compound as directed by Yakama Nation’s 

representative. 

 

B. If Contractor fails or refuses to repair the damage promptly, Yakama Nation may have the 

necessary work performed and charge the cost to Contractor. 

 

26. INSURANCE   

 

A. The following minimum kinds and amounts of insurance are applicable in the performance of the 

work under this Agreement.  Contractor shall (subject to applicable law) maintain such insurance, 

naming Yakama Nation as an additional insured: 

 

(1) Workers’ compensation and employer’s liability.  Contractor is required to comply with 

applicable Federal and State workers compensation and occupational disease statutes.  

Employer’s liability coverage of at least $100,000 shall be required. 

 

(2) General liability. Contractor shall provide general liability insurance of at least 

$1,000,000 per occurrence.  Any policy aggregate limits which apply, shall be modified to apply 

to each location and project.  The policy shall name Yakama Nation, its officials, officers, 

employees and agents, as insureds with respect to Contractor's performance of services.   

 

(3) Automobile liability. Contractor shall provide automobile liability insurance covering the 

operation of all automobiles used in the performance of this Agreement.  Policies shall provide 

limits of at least $1,000,000 per accident and include coverage for all owned, non-owned and 

hired automobiles.  Contractor’s policy shall be primary to any insurance of Yakama Nation. 

 

(4) Environmental impairment liability. Contractor shall provide environmental impairment 

liability insurance of at least $1,000,000 per occurrence.  Such insurance will include coverage 
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for the clean up, removal, storage, disposal, transportation and/or use of pollutants.  The 

insurance policy shall name Yakama Nation, its officials, officers, employees and agents as 

insured.  Contractor’s policy shall be primary to any insurance of Yakama Nation. 

 

B. Contractor may, with the approval of Yakama Nation, maintain a self-insurance program; 

provided that, with respect to workers’ compensation, Contractor is qualified pursuant to statutory 

authority. 

 

C. Before commencing work under this Agreement, Contractor shall provide to Yakama Nation 

certificates of insurance from the insurance company stating the insurance required has been obtained 

and is in force.  The certificate(s) shall identify Contractor and the contract(s) for which coverage is 

provided, and shall contain a statement that the insurer will give notice of cancellation or any material 

change to Yakama Nation at least thirty (30) days before the effective date.  In addition, Contractor shall 

provide certificates as the policies are renewed throughout the period of this Agreement.  If Contractor’s 

insurance does not cover the subcontractors involved in the work, Contractor shall provide certificates 

stating that the required insurance has been obtained by the subcontractors. 

 

27. INSPECTION - SERVICES AND CONSTRUCTION  

 

A. Yakama Nation may inspect the work called for by this Agreement at any time and place.  Where 

possible and practicable, Yakama Nation will perform inspections in a manner that will not unduly delay 

the work. 

 

B. If any of the services do not conform with the requirements of this Agreement, or with applicable 

laws, regulations or governmental policies, Yakama Nation may require the Contractor to perform the 

services again in conformity at no cost to Yakama Nation.  When the defects in services cannot be 

corrected by re-performance, Yakama Nation may deduct from the Agreement payments an amount 

which reflects the reduced value of the services performed. 

 

C. Neither inspection, lack of inspection, acceptance, nor payment shall relieve the Contractor of 

any of its obligations under this Agreement.  Contractor’s duty to re-perform non-conforming work is 

intended to survive the expiration of this Agreement’s term, and shall apply even where non-

conformance is discovered following its expiration.  

 

D. If Contractor does not promptly replace or correct rejected work, Yakama Nation may (without 

limiting any other legal or equitable remedies available to it) (1) by contract or otherwise, replace or 

correct the work and charge the cost to Contractor, and may (2) terminate this Agreement for default. 

 

E. Unless otherwise specified in the Agreement, acceptance by Yakama Nation will be in writing 

and shall be made as promptly as practicable after completion and inspection of all work called by this 

Agreement or that portion of the work Yakama Nation determines can be accepted separately.  

Acceptance shall be final and conclusive except for latent defects, fraud, gross mistakes amounting to 

fraud, non-compliance with applicable law, or Yakama Nation’s rights under any warranty or guarantee. 

 

 

  



 

 

Facilities Storage Upgrade Project  Page 24 

Yakama Nation Fisheries 

28. WARRANTY - CONSTRUCTION  

 

A. In addition to any other warranties in this Agreement, Contractor warrants, except as provided in 

paragraph (H)(1) of this clause, that work performed by it and/or its subcontractors under this 

Agreement conforms to applicable law and to the contract requirements, and is free of any defect in 

equipment, material, or design furnished, or workmanship performed by Contractor or any subcontractor 

or supplier at any tier. 

 

B. This warranty shall continue for a period of three (3) years from the date of final acceptance of 

the work.  If Yakama Nation takes possession of any part of the work before final acceptance, this 

warranty shall continue for a period of three (3) years from the date Yakama Nation takes possession.  

 

C. Contractor shall remedy at Contractor’s expense any failure to conform, or any defect.  In 

addition, Contractor shall remedy at Contractor’s expense any damage to Yakama Nation-owned or 

controlled real or personal property, when that damage is the result of:  

 

(1) Contractor’s failure to conform to applicable law or contract requirements; or 

 

(2) Any defect of equipment, material, workmanship, or design furnished by Contractor. 

 

D. Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause.  

Contractor’s warranty with respect to work repaired or replaced will run for three (3) years from the date 

of repair or replacement. 

 

E. Yakama Nation shall notify Contractor, in writing, within a reasonable time after the discovery 

of any failure, defect, or damage. 

 

F. If Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt 

of notice, Yakama Nation shall have the right to replace, repair, or otherwise remedy the failure, defect, 

or damage at Contractor’s expense. 

 

G. With respect to all warranties, express or implied, from subcontractors, manufacturers, or 

suppliers for work performed and materials furnished under this Agreement, Contractor shall: 

 

(1) Obtain all warranties that would be given in normal commercial practice; 

 

(2) Require all warranties to be executed, in writing, for the benefit of Yakama Nation, if 

directed by Yakama Nation; and 

 

(3) Enforce all warranties for the benefit of Yakama Nation, if directed by Yakama Nation. 

 

H. Unless a defect is caused by the negligence of Contractor or subcontractor or supplier at any tier, 

Contractor shall not be liable for the repair of any defects of material or design furnished by Yakama 

Nation nor for the repair of any damage that results from any defect in Yakama Nation-furnished 

material or design. 

 

(1) This warranty shall not limit Yakama Nation’s rights under the Inspection and 

Acceptance clause of this Agreement with respect to latent defects, gross mistakes, or fraud. 
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29. TAXES  

 

The compensation for Services performed under this Agreement shall include all applicable Tribal, 

Federal, State, and local taxes and duties.  Depending on the location and nature of the Services 

provided, when applicable, Yakama Nation shall provide Contractor a single use Tax Exemption 

Certificate.   

 

30. TERMINATION  

 

A. Notice. Yakama Nation may terminate all or any part of this Agreement, at any time, with or 

without cause, upon written notice to Contractor.  Upon receipt or the termination notice, Contractor 

shall promptly stop work on the terminated portion of the Agreement.  Contractor obligations shall be 

consistent with those set forth above in the Stop Work Order clause of this Agreement. 

 

B. Breach.  In the event of termination for breach or violation of the terms and provisions of this 

Agreement, Yakama Nation, to the extent permitted by applicable law, shall be entitled to enforce its 

rights under this Agreement, and recover its court costs and reasonable attorney’s fees, as determined by 

the court.  The foregoing shall not in any way limit or restrict any right or remedy at law or equity which 

would otherwise be available to Yakama Nation, including, but not limited to, the right to contract with 

other qualified persons to complete the performance of services identified in or called for by this 

Agreement. 

 

C. Termination By Tribal Council Executive Committee.  Notwithstanding anything herein to the 

contrary, Contractor understands and agrees that the Yakama Nation Tribal Council Executive 

Committee may immediately terminate this Agreement by written notice. 

 

D Effect of Complete Termination.  Upon the complete termination of this Agreement, the liability 

of the Parties for the further performance of this Agreement shall cease, but the Parties shall not be 

relieved of the duty to perform their obligations up to the date of termination. 

 

E. Effect of Partial Termination.  The compensation amount shall be revised as a result of a partial 

termination under this section.  On fixed-price contracts the revised amount shall not exceed the pre-

termination contract price plus reasonable termination expenses.  On cost-reimbursement contracts the 

revised amount shall not exceed the total of allowable and allocable costs of performance prior to 

termination plus termination expenses plus an adjustment of the fee on the terminated portion of the 

Agreement.  No payment will be made for anticipated profits on the terminated portion, or consequential 

damages, of this Agreement.  Contractor shall submit a settlement proposal within thirty (30) days of the 

notice of termination. 

 

31. FORCE MAJEURE 

 

This Agreement is subject to force majeure, and is contingent on strikes, accidents, acts of God, weather 

conditions, fire regulations, the actions of any government, including funding and/or budgetary 

decisions, and other circumstances which are beyond the control of the parties.  If the terms and 

conditions of this Agreement are unable to be performed as a result of any cause of force majeure, then 

this Agreement shall be void, without penalty to any party for such non-performance. 
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32. NOTICE 

 

Notice to Contractor shall consist of a letter, delivered postage prepaid, addressed to:  

 

[Contractor’s Legal Agent’s Name] 

[Contractor Name] 

[Address No. 1] 

[Address No. 2] 

 

Notice to Yakama Nation shall consist of a letter, delivered postage prepaid, addressed to: 

 

Gerald Lewis, Chairman 

Yakama Tribal Council 

PO Box 151 / 401 Fort Road 

Toppenish, WA 98948 

  

With courtesy copies to Yakama Nation’s Designated Representative detailed below, and the Lead 

Attorney of Yakama Nation’s Office of Legal Counsel at P.O. Box 150, Toppenish, WA 98948. 

 

Either party may from time to time change its designated address for notice, or designated contact(s) for 

notice, by giving the other party reasonable notice of such change.   

 

33. SUPERVISION OF CONTRACTOR/DESIGNATED REPRESENTATIVE 

 

Contractor shall act under the supervision of the following Designated Representative of Yakama Nation 

in performing services under this Agreement:  

 

Name: [First] [Last], [Job Title] 

Address:       

Phone:       

Email:       

 

The Designated Representative is designated for project management purposes only, and does not have 

authority to authorize any changes, modifications or addendums to this Agreement, nor does the 

Designated Representative have signing authority on behalf of Yakama Nation.  Yakama Nation shall 

provide Contractor reasonable notice if there is a change in the Designated Representative.   

 

34. COMPLIANCE PROVISIONS 

 

A. Discrimination.  Contractor shall not discriminate against any employee or applicant for 

employment because of handicap, race, age, religion, or sex.  Contractor will take affirmative steps to 

ensure that applicants are employed, and that employees are treated fairly during employment, without 

regard to their handicap, race, age, religion, or sex. 

 

B. Indian Preference.  Notwithstanding the above, Contractor shall, for all work performed on or 

near the Yakama Reservation pursuant to this Agreement, and consistent with Section 703(i) of the 1964 

Civil Rights Act, give preference in employment (including any authorized subcontracts) to equally 

qualified Indians regardless of their handicap, age, religion or sex. To the extent feasible and consistent 
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with the efficient performance of this Agreement, Contractor shall provide employment and training 

opportunities to Indians that are not fully qualified to perform under this Agreement, regardless of their 

handicap, age, religion or sex.  Further, Contractor shall comply with any and all applicable Indian 

preference laws and requirements established by Yakama Nation, including those set forth in the 

Yakama Nation Tribal Employment Rights Ordinance (“TERO”), as amended (Yakama Revised Law & 

Order Codes, Title 71).  

 

35. JURISDICTION & VENUE 

 

The validity, interpretation, and performance of this Agreement, and any and all written instruments, 

agreements, specifications and other writings of whatever nature which relate to or are part of this 

Agreement, shall be governed by and construed in accordance with the laws of Yakama Nation.  Both 

Parties understand and agree that this Agreement establishes a consensual business relationship between 

the Parties for purposes of Yakama Tribal Court jurisdiction.  Venue of any court action filed to enforce 

or interpret the provisions of this Agreement shall be exclusively in Yakama Nation Tribal Court(s).  In 

the event of litigation to enforce the provisions of this Agreement, the prevailing party shall be entitled 

to reasonable legal fees and expenses in addition to any other relief allowed.   

 

36. DISPUTE RESOLUTION 

 

A. Meet and Confer Meeting.  In the event that a dispute arises between the Parties over the 

performance, interpretation, or enforcement of this Agreement, the Parties in the first instance shall 

attempt in good faith to resolve the dispute informally by mutual Agreement in a face-to-face meet and 

confer meeting.  All offers, promises, conduct and statements, whether oral or written, made in the 

course of the meet and confer meeting by any of the Parties, their agents, employees, experts and 

attorneys shall be considered confidential, privileged and inadmissible for any purpose, including 

impeachment, in any other proceeding involving the Parties, provided that evidence that is otherwise 

admissible or discoverable shall not be rendered inadmissible or non-discoverable as a result of its use in 

the meet and confer meeting. 

 

B. By Tribal Council Chairman.  If the Parties are unable to resolve the dispute during the meet and 

confer meeting, the aggrieved party shall submit the matter, in writing, to the Chairman of the Yakama 

Nation Tribal Council.  A copy of the aggrieved party's submission shall be served upon the other party 

in accordance with the notice provisions of this Agreement.  The Chairman shall promptly convene a 

meeting of the Parties, which shall be held in Toppenish, Washington, to resolve the matter.  The 

decision of the Chairman shall be final and binding upon both Parties.  Provided, however, that nothing 

shall operate to limit or prohibit Yakama Nation from otherwise enforcing its rights under this 

Agreement.  In the event that the Chairman has a conflict of interest that would prevent her/him from 

hearing the dispute, s/he may, at her/his sole discretion, either decline to hear the dispute, or appoint an 

alternate Tribal Leader or Elder to serve in his/her place. 

 

C. Nothing in this section shall operate to prohibit Yakama Nation from enforcing its rights under 

this Agreement in a court of appropriate jurisdiction.  Yakama Nation may at its own election seek 

recovery of monetary damages from Contractor’s breach of any terms in this Agreement. 

 

37. GENERAL TERMS 
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A. Headings.  Headings are provided for convenience and do not affect the meaning of the 

provisions to which they are affixed.  

 

B. Severability.  If any term of this Agreement is to any extent illegal, otherwise invalid, or 

incapable of being enforced, such term shall be excluded to the extent of such invalidity or 

unenforceability; all other terms hereof shall remain in full force and effect; and, to the extent permitted 

and possible, the invalid or unenforceable term shall be deemed replaced by a term that is valid and 

enforceable and that comes closest to expressing the intention of such invalid or unenforceable term.  
 

C. Changes to the Agreement.  No change, amendment, modification, or addendum to this 

Agreement shall be valid unless it is in writing and executed by authorized representatives of both 

Parties.   

 

D. Additional Services.  Except as otherwise provided in this Agreement, no payment for additional 

services shall be made unless such services and the price therefore have been requested and authorized 

in advance in writing by Yakama Nation. 

 

E. Survival.  The requirements of Section 4 (Property Developed by Contractor), Section 6 

(Maintenance & Retention of Records; Financial Management for Accounting & Audits), Section 10 

(Indemnification), Section 28 (Warranty-Construction) and Section 36 (Dispute Resolution) of this 

Agreement shall survive termination of this Agreement.   

 

F. No General Waiver.  Any waiver or failure of the Parties to enforce or insist upon any term in 

this Agreement does not constitute a general waiver or relinquishment of that term.   

 

G. No Construction Against Drafter.  Each party has participated in negotiating and drafting this 

Agreement.  If any ambiguity or question of intent or interpretation arises, this Agreement is to be 

construed as if the Parties had drafted it jointly, as opposed to being construed against one party because 

it was responsible for drafting one or more provisions.   

 

H. Execution.  This Agreement may be executed in counterparts, electronically, or by facsimile.  

 

38. ENTIRE AGREEMENT 

 

This Agreement incorporates all the agreements, covenants and understandings between the Parties.  No 

agreement or understanding, verbal or otherwise, of the Parties regarding their responsibilities under this 

Agreement shall be valid or enforceable unless embodied in this Agreement. 

 

The following Exhibits are incorporated by reference into this Agreement: 

 
- Exhibit “A” – Project Overview 

- Exhibit “B” – Statement/Scope of Work 

- Exhibit “C” – Budget 

- Exhibit “D” – Payment 

 

 

 

 

 



 

 

Facilities Storage Upgrade Project  Page 29 

Yakama Nation Fisheries 

39. SOVEREIGN IMMUNITY 

 

Notwithstanding any other terms or provisions of this Agreement, Contractor understands and agrees 

that Yakama Nation, by entering into this Agreement, does not waive its sovereign immunity from suit, 

nor does it waive, alter, or otherwise diminish its rights, privileges, remedies or services guaranteed by 

the Treaty with the Yakamas of 1855 (12 Stat. 951). 

 

40. SPECIAL PROVISIONS 

 

In addition to the forgoing terms and conditions, the following requirements are agreed to and shall 

apply to this Agreement: 

 

A.  [Mark as n/a, or insert special provision text.] 

 

 

IN WITNESS WHEREOF, we set our hands and seals: 

 

[Signature page(s) to follow.] 
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CONFEDERATED TRIBES & BANDS OF THE YAKAMA NATION: 
 

 

 

By:        Date:      

Name:  Gerald Lewis (or authorized designee) 

Title:  Yakama Nation Tribal Council Chairman 

 

 

CONTRACTOR NAME: 

EIN #        

 

 

 

By:        Date:      

Name:        

Title:         
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EXHIBIT A 

 

Project Overview 

 

 

 
1. Background: 

[The background statement identifies the project and the Contractor’s work in context.  Discuss the 

purpose of the project, why the project/work is needed, and how it relates to previous, ongoing, or future 

projects/work.]    

 

[If the project/work is being performed under a separate overarching grant, agreement, or project, 

mention that here.]  

 

Exhibit B provides the actual Scope of Work to be completed, Exhibit C provides the contract Line 

Item Budget which is referenced to the work tasks described in the Exhibit B, and Exhibit D provides a 

payment schedule and requirements.  

 
2. Location 

[Identify each location where the project will be performed.  As needed, provide a specific description of 

the location, e.g., southwest corner of parcel commonly referred as….]  

 
3. Designated Representative: 

The Yakama Nation’s Designated Representatives for this project include: 

 [named representative from main contract]  

 [additional name(s) if applicable]   

 
4. Project Tasks:  

All tasks will be completed as per Exhibit B.  Major project elements include but are not limited to the 

following: 

[Summary of tasks to be performed; detail to follow in Exhibit B]. 

 
5. Project Schedule and Key Deliverables: 

[Describe the deliverables / work product which the Contractor is expected to produce, and the time 

frame by which such work product is to be produced.] 

 
6. Contractor Obligations: 

The Contractor shall furnish all supervision, labor, equipment and tools necessary to complete the 

project as described in Exhibit B.   
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7. Consistent Satisfactory Progress 

Consistent satisfactory progress in this project will be required.  Satisfactory progress will be measured 

by both the quality and quantity of work.  If for any reason no work is performed, the Contractor may be 

given a notice of contract cancellation.  Consistent satisfactory progress will also be determined by the 

Contractor’s demonstrated ability to perform all work tasks described in Exhibit B.  If it appears that the 

Contractor is unable to complete the project tasks within the permitting work window, the Contractor 

may be given a notice of contract cancellation.   The Yakama Nation’s designated representative will 

monitor progress closely.   

 

8. Applicable Documents: 

[This is an optional section, which you may not need to include in your Project Overview.  However, if 

the work involves the use of, or is subject to the terms of outside documents, you should list them here, 

and attach them to the Contract Agreement.] 

 

 

[Use this space to insert other sections or informaiton, if necessary.] 
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EXHIBIT B 

 

Statement/Scope of Work 

 

 

[This Scope of Work section is where you will tell the Contractor exactly what you expect of them.  Use 

any format you prefer, so long as it is clear, precise, and gives a comprehensive description of the work 

to be performed.] 

 

[Indicate any minimum requirements that a particular item, service, or material must meet to be 

acceptable.]   

 

[Address the specific tasks to be performed by the Contractor and the time frame in which they should 

accomplish them.]  

 

[Consider listing any critical steps and actions the Contractor should take in achieving key tasks.] 

 

[List and attach any and all drawings, plan sets, etc.] 
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EXHIBIT C  

 

Budget 

 

 

[Attach the budget for the work to be performed. The total compensation amount shown in this budget must 

be consistent with the total compensation amount listed in Section 3 of the Agreement.] 

 

[If there are separate subtotal amounts allocated for services and expenses, make sure to note these, along 

with any applicable hourly rate expectations, or item/activity cost expectations.]   
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EXHIBIT D 

 

Payment 

 

1.  Payment Schedule 

 

       Progress:  The Contractor shall submit a separate bill for each major project task element after 

the work has been completed, reviewed and accepted by Yakama Nation’s Designated 

Representative.  The Contractor is encouraged to invoice monthly when payment is necessary. 

 

       Percentage:  The Contractor shall invoice monthly and will be allowed to submit a bill for 

percentage of work completed after the work has been reviewed and accepted by Yakama 

Nation’s Designated Representative.   

 

       Actual Work Completed:  The Contractor shall invoice monthly and will be allowed to submit 

a bill for actual work completed.   

 

       Alternative Schedule:  The Contractor shall invoice and be allowed to submit a bill as follow: 

[alternate payment plan description, e.g., 30% deposit with balance due after work has been 

reviewed and accepted by Yakama Nation’s Designated Representative ] 

 

 

 

2.  Tax Exempt Certificate  

 

Due to the location and nature of the Services being provided by Contractor: 

 

 The Contractor has not been given a Tax Exemption Certificate 

 

 The Contractor has been given a single use Tax Exemption Certificate.  Due to the nature of 

this Agreement, as set forth below, the Contractor should be allowed to use the tax-exempt 

certificate that is included with this document.  [Provide a description of how the Services to be 

performed justifies use of tax-exempt certificate] 
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(Sample) PERFORMANCE BOND to THE CONFEDERATED TRIBES  

AND BANDS OF THE YAKAMA NATION/YAKAMA NATION, WA 
Bond No. _____________ 

 

The CONFEDERATED TRIBES AND BANDS OF THE YAKAMA NATION/YAKAMA NATION, Washington, (City 

or County) has awarded to __________________________ (Principal), a contract for the construction of the project designated 

as EIGHTMILE ACCLIMATION POND, in Okanogan, Washington (Contract), and said Principal is required to furnish a 

bond for performance of all obligations under the Contract.  

 

The Principal, and ___________________________________ (Surety), a corporation, organized under the laws of the State 

of ___________________ and licensed to do business in the State of Washington as surety and named in the current list of 

“Surety Companies Acceptable in Federal Bonds” as published in the Federal Register by the Audit Staff Bureau of Accounts, 

U.S. Treasury Dept., are jointly and severally held and firmly bound to the CONFEDERATED TRIBES AND BANDS OF 

THE YAKAMA NATION/YAKAMA NATION, in the sum of_______________________________________________ 

US Dollars ($_________________) Total Contract Amount, subject to the provisions herein. 

 

This statutory performance bond shall become null and void, if and when the Principal, its heirs, executors, administrators, 

successors, or assigns shall well and faithfully perform all of the Principal’s obligations under the Contract and fulfill all the 

terms and conditions of all duly authorized modifications, additions, and changes to said Contract that may hereafter be made, 

at the time and in the manner therein specified; and if such performance obligations have not been fulfilled, this bond shall 

remain in full force and effect. 

 

The Surety for value received agrees that no change, extension of time, alteration or addition to the terms of the Contract, the 

specifications accompanying the Contract, or to the work to be performed under the Contract shall in any way affect its 

obligation on this bond, and waives notice of any change, extension of time, alteration or addition to the terms of the Contract 

or the work performed. The Surety agrees that modifications and changes to the terms and conditions of the Contract that 

increase the total amount to be paid the Principal shall automatically increase the obligation of the Surety on this bond and 

notice to Surety is not required for such increased obligation.  

 

This bond may be executed in two (2) original counterparts, and shall be signed by the parties’ duly authorized officers. This 

bond will only be accepted if it is accompanied by a fully executed and original power of attorney for the officer executing on 

behalf of the surety. 

 

PRINCIPAL      SURETY 

 

_______________________________________ _______________________________________ 

Principal Signature   Date   Surety Signature   Date 

 

_______________________________________ _______________________________________ 

Printed Name      Printed Name 

 

_______________________________________ _______________________________________ 

Title       Title 

 

Name, address, and telephone of local office/agent of Surety Company is: 

____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

 

Approved as to form: 

 

 

 

 

Yakama Nation Attorney, Confederated Tribes and Bands of the Yakama Nation    Date 
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CONTRACT PROVISIONS AND 

TECHNICAL SPECIFICATIONS 
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DIVISION 1 -- GENERAL REQUIRMENTS 
 

PREQUALIFICATION OF BIDDERS 

In order for bids to be considered, bidders must be able to provide the following: 

 Bid Bond:  The Contractor will be required to submit a Bid Bond in the amount of 5% of the Bid 

Proposal 

 Proof of Insurance:  The Contractor shall furnish the owner with satisfactory proof of carriage of 

all insurance required. All insurance policies and certificates must be signed copies. The following 

insurance will be required by the YNF: 

o Contractor’s Liability Insurance 

 

CONTRACTOR REQUIRMENTS (once a bidder is chosen) 

In order for the chosen Bidder to commence and continue work on site, the following provisions must be 

met: 

 Insurance as outlined in the attached copy of the Owner/Contractor Agreement, AIA Document 

A107-2007. 

o The Contractor shall not commence work until he has obtained all of the insurance 

required, nor shall the Contractor allow any Subcontractor to commence work on the 

Subcontract until all similar insurance required of the Subcontractor has been so obtained. 

The Contractor shall carry said insurance for the duration of this contract. 

o Furthermore, the Contactor shall provide proof that he/she shall hold the YNF harmless 

from any loss, damage, or expense which it may suffer by failure of the Contractor to 

comply with the above.  

 Performance Bond:  The successful bidder shall secure a Surety Bond issued by a bonding 

company licensed to transact in the location of the project, with performance and payment 

clauses in the amount of 100% of the contract sum, including Washington State Sales Tax. 

Payment of the Bond shall be included in the Contractor’s bid. 

 Prevailing wages: 

o The Contractor shall comply with the Washington state requirements for “Prevailing 

Wages on Public Works Contracts” as instructed in RCW Chapter 39.12. 

o Inasmuch as the Contractor will be held responsible for paying prevailing wages, it is 

imperative that all Contractors familiarize themselves with wage rates before submitting 

bids on the specifications. 

 Deliverables: The Contractor will be responsible for providing drawings for the YNF review and 

approval. 

 Permits:  The Contractor will be responsible for obtaining all permits and approvals required by 

the governing agencies in the preparation of and building on the worksite before commencing 

work. The Contractor is responsible for submitting all designs, including calculations where 

required, to all Authorities Having Jurisdiction and other governing agencies as part of the permit 

process. 

 Certification of Occupancy: The Contractor will be responsible for obtaining Certification of 

Occupancy. 
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 Reference Code: Work, including all site and building design/engineering, shall comply with all 

local, State and Federal requirements having jurisdiction over proposed project, including the 2018 

International Building Code and all applicable referenced standards, all local codes, and all other 

regulations governing work. 

 Special Inspection and Testing:  Any required special inspection and testing will be provided by 

the YNF. The Contractor shall coordinate all required inspections.  

 

SAFETY 

The Contractor shall be responsible for all safety precautions and provide such Personal Protection 

Equipment (PPE) and safety devices as required for the safety of his personnel and the general public. The 

Contractor shall further ensure that all equipment on site functions properly, including all safety features. 

 

LOCATING OF UTILITIES 

Locating of all utilities is the sole responsibility of the Contractor. Contractor is responsible to cure any 

damage to utilities caused by equipment, employees, Subcontractors or apprentices. 

 

RECYCLING 

Whenever possible or practicable, the Contractor shall strive to recycle materials and packaging. 

 

CLEANLINESS 

During construction the Contractor shall maintain premises free from accumulations of waste, debris and 

rubbish. Upon completion the Contractor will insure the site, interior and exterior of the building are clean 

and ready for occupation. 
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DIVISION 3 – CONCRETE 
 

GUARANTEE 

Contractor shall guarantee all concrete poured on site for a minimum of one year. Scaling, bubbling, 

cracking, spalling, or chipping shall be remediated by contractor even if removal and re-pour is required. 

 

SUBGRADE PREPARATION 

Foundations including building footings shall bear on a base course of crushed aggregate, with a minimum 

thickness of six inches after 95%+ modified proctor compaction, over undisturbed native soil or 

compacted structural fill per Division 31.  

 

At exterior and interior building slabs and walks, subgrade shall consist of a drainage course (Capillary 

Break) compacted to 70% relative density per Division 31. A vapor barrier with pea gravel cover shall be 

provided above capillary break per Division 7 and Division 31 at slabs under building. Slab subgrade shall 

be placed over undisturbed native soil or compacted structural fill per Division 31. 

 

Compaction testing is required and results shall be submitted to the YNF.   

 

REINFORCEMENT 

Where required, reinforcing steel shall be of new billet stock ASTM A615 with minimal rust or corrosion. 

 

NOTIFICATION 

The YNF shall be notified 24 hours in advance of pours. 

 

PLACING CONCRETE 
Proper precautions shall be taken to protect concrete when the daily temperature is below 50 degrees or 

above 90 degrees. The Contractor shall institute hot and cold weather concreting precautions and 

practices in accordance with ACI 305 Guide to Hot Weather Concreting and ACI 306 Guide to Cold 

Weather Concreting. No additional time will be given for delays to concrete placement due to ambient 

temperatures or snow cover. 

 

Protect all concrete slabs from accumulation of water in freezing weather. Protect from accumulation of 

snow and ice during periods of freezing temperatures. Do not melt snow and ice on top of the slabs. 

 

CURING 
Protect concrete immediately after placement to protect against premature drying, excessively hot or 

cold temperatures, and mechanical injury. Maintain concrete with minimal moisture loss at relatively 

constant temperature for period necessary for hydration of cement and hardening of concrete. Curing of 

concrete slabs shall consist of wet curing with burlap and visqueen (or equal) for a period of not less 

than seven days. Slabs shall not be allowed to dry during this time. If the Contractor chooses an alternate 

method of curing, Contractor assumes the risk associated with the alternate method. 

 

FOUNDATION 

 All load-bearing concrete design shall be engineer approved.   

 Provide footings/foundation walls or thickened slab on grade at the building exterior perimeter.   

 The exterior foundation shall reach below the frost line in accordance with the county 

requirements. Coordinate installation of perimeter insulation with Division 7. 

 3,500 PSI minimum strength. Testing is required and results shall be submitted to the YNF. 
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 All load-bearing concrete shall be subject to slump tests and results shall be submitted to the YNF. 

 Air-entrained 7% for foundation walls exposed to weather, 0% for footings.  

 Provide 6” tall reinforced concrete curb or foundation wall extension above top of slab on grade 

elevation at the building perimeter. Curb width to be coordinated with building wall assembly.  

 

INTERIOR SLAB 

 Slab shall be designed to accommodate vehicles up to a total weight of 25,500 pounds, with 

maximum front axle load of 8,000 pounds and rear axle load of 17,500 pounds and shall be a 

minimum of 5” thick with #4 Rebar each way at 18” o.c. on the slab centerline (minimum). 

 Concrete shall be placed in finished in the same day. Concrete finish shall be steel trowel finish 

with FF25/FL20 and shall slope ¼” per foot to drain. 

 Zero air-entrainment  

 4,500 PSI minimum strength. Testing is required and results shall be submitted to the YNF. 

 Concrete slabs shall be sealed with a concrete sealer designed to protect, harden, dustproof, seal, 

and increase the mass, durability and abrasion resistance of the concrete (approximate coverage 

rate at 200 square feet per gallon, +/- 25 sq. ft.). 

 Contractor/Engineer shall layout contraction and constructions joints as required to control slab 

cracking and curl. At a minimum, provide construction/contraction joints equally spaced with a 

maximum length of any section of slab in feet equal to (3) times the new slab thickness in inches. 

Maximum slab section rectangular ratio shall be 2:1. 

 Concrete contraction joints shall be cut to 1 1/2” depth, backed and filled with self-leveling, traffic 

rated, concrete joint sealant per Division 7. Cut contraction joints with a green concrete saw blade 

within 4-8 hours of the pour.  

 Surrounding air temperature shall be maintained at a minimum of 40 degrees for 28 days or a 

minimum of 50 degrees for 7 days. 

 Proper precautions shall be taken to protect concrete when weather falls below freezing. 

 

EXTERIOR SLAB 

Exterior apron slab elevations shall match interior slab elevations at door locations and have a 2% slope 

away from the building. 

 

 Slab shall be designed to accommodate vehicles up to a total weight of 25,500 pounds, with 

maximum front axle load of 8,000 pounds and rear axle load of 17,500 pounds and shall be a 

minimum of 5” thick with #4 Rebar each way at 18” o.c. on the slab centerline (minimum). 

 Concrete shall be placed in finished in the same day. Concrete finish shall be broom finish 

perpendicular to slab slope with FF25/FL20. 

 Air-entrained 7%   

 4,500 PSI minimum strength. Testing is required and results shall be submitted to the YNF. 

 Concrete slabs shall be sealed with a concrete sealer designed to protect, harden, dustproof, seal, 

and increase the mass, durability and abrasion resistance of the concrete (approximate coverage 

rate at 200 square feet per gallon, +/- 25 sq. ft.). 

 Contractor/Engineer shall layout contraction and constructions joints as required to control slab 

cracking and curl. At a minimum, provide construction/contraction joints equally spaced with a 

maximum length of any section of slab in feet equal to (3) times the new slab thickness in inches. 

Maximum slab section rectangular ratio shall be 2:1. 
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 Concrete contraction joints shall be cut to 1 1/2” depth, backed and filled with self-leveling, traffic 

rated, concrete joint sealant per Division 7. Cut contraction joints with a green concrete saw blade 

within 4-8 hours of the pour.  

 Surrounding air temperature shall be maintained at a minimum of 40 degrees for 28 days or a 

minimum of 50 degrees for 7 days. 

 Proper precautions shall be taken to protect concrete when weather falls below freezing. 

 

 

 

 

 

 

 

 

 

  



 

 

Facilities Storage Upgrade Project  Page 43 

Yakama Nation Fisheries 

DIVISION 6 – WOOD AND PLASTICS 
 

INTERIOR FRAMING 

Wood framing for walls and ceilings for the laundry, restroom, and mechanical rooms, sized as required 

for heights and spans. Provide framed ceilings for these rooms for an 8’ clear height. Provide insulation, 

GWB, and finishes per Divisions 7 and 9. 

 

Provide backing in walls for installation of toilet room accessories.  
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DIVISION 7 – THERMAL AND MOISTURE PROTECTION 
 

INSULATION and VAPOR BARRIERS 

Insulate the building to meet all requirements of the Washington Energy Code including the “Efficiency 

Package Credits”, selection by contractor. Exterior walls and ceiling shall be insulated and with interior 

finish, including vapor barrier, that meets Class C – Flame spread index 76-200, smoke development index 

0-450 (minimum). The walls and ceiling for the laundry, restroom, and mechanical rooms shall be 

appropriately insulated as well. All sectional doors, man doors and man door frames will be insulated and 

come complete with door seals, see Division 8.   

 

Under building slabs provide a clear 10 mil polyethylene vapor barrier over the capillary break of 

washed stone and cover with pea gravel, see Division 31. Do not tear or penetrate the vapor barrier. 

Repair any punctures. 

 

GUTTERS AND SNOW/ICE GUARDS 

Gutters and downspouts are required on all low eves. Gutters shall be metal, 6 inches deep, and 2 rows of 

snow breaks shall be placed on the roof and spaced evenly between the roof panel ridges to prevent ice 

and snow from reaching the gutters. The snow breaks must be attached to the roof surface without 

penetration and the method must be pre-approved by the YNF before installation. Guards can be either 

metal, colored to match the roof, or 100 % Virgin Grade, UV stable, clear polycarbonate Lexan material. 

Provide four (4) downspouts on the main building low eave and two (2) downspouts for the entry canopy 

roof with concrete splash blocks at each downspout. Size of downspouts to be determined by amount of 

roof area being drained.   

 

SEALANTS 

Provide all caulking and sealing work as called for in this specification and required for a reasonably 

airtight and totally moisture tight building. Certain types and applications of caulking, related to specific 

trade applications shall be used where appropriate. 

 

Locations of applications include, but are not limited to: 

 

 Apply self-leveling traffic rated sealant at all horizontal slab joints. 

 Apply sealant at all exterior door frames/walls. 

 Apply mildew resistant sealant around at the connection of all plumbing fixtures to wall surface, 

such as wall hung lavatories, water closets, etc. 

 Apply sealant between all interior walls and doorways, etc. 

 Apply a full bead of silicone sealant along with backer rod, where needed, at all penetrations 

through the exterior wall for miscellaneous items such as utility piping, exterior electrical boxes, 

bolts, signage connections, etc. 
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DIVISION 8 – DOORS AND WINDOWS 
 

OVERHEAD SECTIONAL DOORS 

 All doors shall be steel insulated sectional overhead doors with 3” track shall be installed. 

 All overhead doors shall have painted finish per manufacturer standard.  

 All overhead doors will include a high lift track assembly as may be required. 

 All overhead doors shall be electrically operated sized as required for door size. Exterior 

controllers shall be key operated. 

 All overhead doors shall have a combined safety edge and door seal. 

 All overhead doors shall have insulated windows in upper panel of doors as generally shown in 

the drawings (final size, layout and type as selected by YNF). 

 Neoprene (or equal) weather stripping is required along sides and top of each door frame.   

 

EXTERIOR MAN DOORS 

 All doors shall be commercial grade insulated 16-gauge flush cold rolled steel exterior man doors. 

 All doors and frames shall be factory primed or factory finished. 

 All doors shall be painted per Division 9.  

 All door frames to be of pre-formed 16 gauge cold rolled steel, welded. Fill cavity of door frame 

with batt insulation. 

 All exterior doors shall have windows with 1” insulated tempered or laminated safety glass as 

generally shown in the drawings (final size, layout and type as selected by YNF). 

 All exterior door hardware shall be commercial grade and as required for a complete and functional 

door. Minimum door hardware to include : 

o Hinges (US32D or 630 finish) 

o Lever lockset (US32D or 630 finish) 

o Closer (painted aluminum finish), at pair of doors provide closer on active door 

o Flush bolts at head and sill for pair of doors 

o Astragal to be supplied by door manufacturer at pair of doors  

o Threshold (mill aluminum finish) 

o Sweep (mill aluminum finish) 

o Weather-stripping 

 

INTERIOR MAN DOORS 

 All doors shall be commercial grade 18-gauge flush cold rolled steel man doors with standards 

honeycomb core.  

 All doors and frames shall be factory primed or factory finished. 

 All interior doors and frames shall be painted per Division 9.  

 All door frames to be of pre-formed 16 gauge cold rolled steel, welded. Fill cavity of door frame 

with batt insulation. 

 All interior door hardware shall be commercial grade and as required for a complete and functional 

door. Minimum door hardware to include: 

o Hinges (US32D or 630 finish) 

o Lever lockset or privacy function at restroom (US32D or 630 finish) 

o Closer (painted aluminum finish) 
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DIVISION 9 – FINISHES 
 

PAINTING 
Painting shall be in accordance with the recommendations of the Master Painter’s Institute’s (MPI) 

Architectural Painting Specification Manual. 

 

STORAGE BUILDING 

 Concrete slabs (interior and exterior) to be sealed with Dayton Superior 40% J29 water repellant 

or equal. 

 Exterior and interior man doors and frames (inside and out) will be primed and painted (color as 

selected by YNF), using exterior grade paint.  Another acceptable surface for doors is a baked-on 

enamel finish.   

 Bollards shall be coated with gray primer and painted with exterior grade latex paint.  Paint shall 

be “safety” yellow. 

 Exterior finish of storage building exterior walls and trim shall be primed and painted using 

exterior grade paint with colors to match adjacent buildings siding and trim (as selected by YNF). 

Provide color samples for YNF approval prior to purchase. 

 Interior finish of storage building exterior walls shall be left unfinished except at laundry, restroom 

and mechanical room areas (see section below). Interior wall and ceiling material, including vapor 

barrier, to meet Class C – Flame spread index 76-200, smoke development index 0-450 

(minimum), see Division 7. 

 Interior finish at storage building exterior walls shall allow for plywood or gypsum wall board 

finish by YNF in the future. Provide edge blocking and nailing as needed for final finish 

attachment.          

 

LAUNDRY, RESTROOM, AND MECHANICAL ROOMS 

 The enclosed office space shall be framed using 5/8” gypsum wall board (GWB) over wood studs. 

Ceiling shall be framed with 5/8” gypsum ceiling board, over wood studs. GWB shall be taped 

smooth and sealed, no texture. Prime and painted eggshell white (as selected by YNF). Provide 

color sample for YNF approval prior to purchase.  

 4” Vinyl or rubber wall base by Flexco, Roppe, (or equal) shall be installed on each side (room 

side and storage building side) of each of these rooms. Provide grey colored sample for YNF 

approval prior to purchase.    
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DIVISION 10 – SPECIALTIES 
 

SIGNAGE 

Provide signage of the appropriate type and size for all code required items and the following items: 

 Restroom (Unisex ADA) 

 Building Address 

 

TOILET ACCESSORIES 
Provide the following accessories in addition to those required by code: 

 

 One (1) surface mounted soap dispenser, Bobrick B-2112 (or equal).  

 One (1) surface mounted double roll toilet paper dispenser, Bobrick B-2740 (or equal). 

 One (1) surface mounted paper towel dispenser, Bobrick B-9262 (or equal). 

 One (1) set of grab bars including; (1) 36”, (1) 42” and (1) 18”, Bobrick B-6806 (or equal). 

 One (1) 24” x 36” mirror, Bobrick B-290 (or equal). 

 One (1) surface mounted seat-cover dispenser, Bobrick B-221 (or equal). 

 One (1) surface mounted sanitary napkin disposal, Bobrick B-270 (or equal). 

 

MISCELLANEOUS SPECIALTIES 

Provide the following specialty items as required by code. 

 

 Two (2) Fire extinguishers as required by code per building usage. Provide with wall hooks. 

Location of fire extinguishers to be determined by Fire Marshal. 

 Knox Box (Owner Furnished, Contractor Installed).  Coordinate placement with the YNF. 
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DIVISION 13 – SPECIAL CONSTRUCTION 
 

PRE-ENGINEERED STRUCTURES 

Provide a pre-engineered building with 12’-0” minimum clear height throughout per attached drawings. 

Structure shall be a pre-engineered post frame structure (pole building) or pre-engineered steel frame 

structure (rigid steel frame building). General provisions for both structure types are as follows: 

 

 Contractor shall, in their proposal, include all concrete foundation work required for the type of 

pre-engineered building selected. Coordinate with building manufacturer; provide them full 

information as to the relevant performance requirements and conditions under which the building 

system will be operated. Provide certification from the building manufacturer that the finished pre-

engineered building will perform under the conditions at the Project site. The pre-engineered 

structure supplier shall provide shop drawings and structural calculations for both the pre-

engineered building and foundations for the YNF review. Drawings and calculations shall be 

stamped by a professional engineer, licensed in the State of Washington. 

 Design shall be based on loads shown on the drawings, 2018 IBC and applicable referenced 

standards, or as required by the governing jurisdiction for the actual conditions at the Project site. 

The most stringent requirements/loads shall govern.  

 Design roof snow load shall equal the value indicated on the drawings (minimum, non-reducible) 

or as required by the governing jurisdiction for the actual conditions at the Project site. The most 

stringent requirements/loads shall govern.  

 Design basic wind speed shall equal 100 mph (minimum), Exposure C per ASCE 7-16 or as 

required by the governing jurisdiction for the actual conditions at the Project site. The most 

stringent requirements/loads shall govern. 

 Design seismic importance factor shall equal 1.0 (Risk Category II), Site Class D (Assumed) and 

other site-specific design criteria per ASCE 7-16 or as required by the governing jurisdiction for 

the actual conditions at the Project site. The most stringent requirements/loads shall govern. 

 Allowable soil properties shall be per presumptive load-bearing values for Type “5” Class of 

Materials indicated in Table 1806.2 of the 2018 IBC, unless an engineered soil report that provides 

data to substantiate the use of higher values is submitted to and approved by the governing 

jurisdiction. All applicable requirements noted in Section 1806 of the 2018 IBC shall apply. 

Exterior footings shall bear 2’-0” minimum below nearest exterior finish grade or as required by 

the governing jurisdiction for the actual conditions at the Project site. The most stringent 

requirements shall govern. All footings shall bear on firm undisturbed earth or engineered fill 

below organic surface soils. All backfill shall be thoroughly compacted. 

 Provide 29 gauge (minimum) insulated painted steel roof, color to match existing building (see 

Division 9). 

 Provide 29 gauge (minimum) insulated steel wall panels with trim, color as selected by YNF (see 

Division 9). 

 Provide a manufacturer’s guarantee for a minimum of 5 years which warrants building materials, 

components and accessories to be free from defects in material and workmanship. 

 Structure including foundation, roof/ceiling and walls shall be insulated to meet requirements of 

the Washington Energy Code (see Division 7). See Division 9 for additional finish requirements 

including edge blocking and nailing at wall interior finish. 

 Provide gutters, downspouts and snow/ice guards per Division 7. 
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PRE-ENGINEERED WOOD POST FRAME STRUCTURE (POLE BUILDING) 

 Provide all the wood structure and wood partition walls described in the Drawings and 

Specifications and as required by the governing codes to provide a complete, structurally sound 

building. 

 Posts, skirt boards and any other wood permanently exposed to weather and wood bearing on or 

installed within 1” of concrete shall be treated with an approved preservative. 

 All wood shall be surface kiln dried stress grade Douglas Fir-Larch No. 2 or Better (minimum) 

with no end splits. 

 

PRE-ENGINEERED STEEL FRAME STRUCTURE (RIGID STEEL FRAME BUILDING) 

 Provide all the steel structure and wood partition walls described on the Drawings and 

Specifications and as required by the governing codes to provide a complete, structurally sound 

building. 

 Secondary roof and wall framing shall be light gauge steel (galvanized).  
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DIVISION 22 – PLUMBING 
 

PLUMBING 

The contractor is responsible for all work, materials, and labor to satisfy a complete working system 

whether specified or implied. All work is to be performed in strict compliance the uniform plumbing 

code (2018 edition), all local codes, and all other regulations governing work of this nature. The 

contractor shall, before submitting any proposal, examine the proposed site and shall determine for 

himself the conditions that may affect the work. No allowance shall be made if the contractor fails to 

make such examinations. 

 

The contractor is responsible to coordinate with Yakama Nations to connect water and sewer to 

building. Building shall have exterior shut-off valve in pavement and an interior shut off valve in an 

accessible location near the backflow preventer and hot water heater.  

 

Materials and workmanship shall be in accordance with the following:  

 

1. DOMESTIC WATER SUPPLY PIPING 

A. Underground:  

 Provide type "k" soft drawn copper tubing with brazed connections or as otherwise allowed 

in Table 604.1, UPC 2018.  

B. Above ground:  

 Provide type "l" hard drawn copper tubing with 125 psi solder joints, copper or brass fittings. 

All solder to be "no lead" type or as otherwise allowed in Table 604.1, UPC 2018.  

C. All cold and hot water piping to be insulated according to WSEC 2018, Table C403.10.3.  

 

2. SANITARY STORM DRAINAGE AND VENT PIPING 

A. Above grade  

 2" and below:  sch. 40 galv. stl. pipe with screwed ends or as otherwise allowed  in Table 

701.2, UPC 2018. All solder to be "no lead" type.  

 3" and above: service weight cast iron with no-hub or bell and spigot joints; or as  allowed in 

Table 701.2, UPC 2018  

B. Below grade  

 Service weight cast iron with bell and spigot joints or as otherwise allowed in Table 701.2, 

UPC 2018  

C. PVC piping shall not be used in air plenum ceilings and shall not cross fire rated walls, ceilings, 

or floors.  

D. Drainage piping shall be run as straight as possible and shall have long turn fittings.  

E. Drainage piping 3" size and smaller shall run at a uniform grade of at least 1/4" per foot and 

piping larger than 3" shall be run at a grade of no less than 1/4" per foot.  

F. All vent piping shall be sloped to drain back to fixtures.  

 

G. Contractor shall be responsible for the proper flashing of the vent piping run through the roof. 

 

3. PIPE SUPPORTS 

A. Above grade 

 All pipe shall be supported from the building structure in a neat and workmanlike manner. 

The use of wire and perforated metal to support pipes will not be permitted. Spacing of pipe 

supports shall be as specified in UPC 2018.  
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B. Below grade 

 Earth shall be excavated to a minimum depth with an even surface to insure solid bearing of 

pipe for its entire length. 

 Interior: the pipe shall be installed (unless otherwise specified) a minimum of 4 inches 

below the bottom of the slab and shall not be in any direct contact with the concrete at 

any point.  

 Exterior: the water pipe shall have a minimum of 42" of cover and the sanitary waste pipe 

shall have a minimum of 24" of cover.  

 

4. TESTING 

A. Plumbing systems shall be flow and pressure tested in accordance with standard practice and the 

uniform plumbing code.  The owner shall witness the initiation and conclusion of all pressure 

tests. 

 

RESTROOM / LAUNDRY ROOM  

Restroom will include the following: 

 

 Plumbing fixtures according to the schedule below. Subject to compliance with the ‘basis of 

design’ products listed on the schedule, manufacturers offering substitute products may be 

incorporated into the Work. 

 All sink connections shall have a chrome shut-off valve and braided SS lines. 

 Floor drain with trap primer, recess in floor and slope to drain at 1/8” per foot within 1’ each side 

of the drain. 

 Washer box, wall mounted 

 

STORAGE BUILDING WORK AREA  

The storage building area will include the following: 

 

 Floor drains with trap primers, drained to a pump out tank 

 1,000-gallon concrete pump out tank located in accordance with the plan 

 3-compartment industrial sink, indirectly drained to the sanitary sewer through a nearby floor sink 

 Eye wash with tepid water connection 

 

Provide exterior frost free yard hydrants as indicated on the drawings. See plumbing fixture schedule for 

additional specifications. 

 

MECHANICAL ROOM 

The mechanical room will include the following:  

 

 Floor drain with trap primers, drained to the sanitary sewer 

 Backflow preventer 
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WATER HEATER 

Minimum 50-gallon electric hot water heater with the following features:  

 

 The hot water heater shall have a shut-off valve for cold water entering the tank and a shut-off 

valve for the hot water leaving the tank.      

 Thermostatic ‘master mixing’ valve 

 Hot water recirculation pump and associated recirculation piping 

 Separate electrical circuit 

 Side or top mounted water connections,  

 high temperature dip tube 

 standard 120 or 208 Volt, single phase wiring,  

 Must meet or exceed National Appliance Energy Conversation Act (NAECA) and ASHRAE 

requirements.  

 Must have a 6 year limited warranty on tank and parts. 

 Heater shall be installed in the Northwest corner of the storage building in the mechanical room. 
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BASIS OF DESIGN FIXTURES AND EQUIPMENT 
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DIVISION 23 – MECHANICAL 
 

HVAC REQUIREMENTS 

The project consists of a new, ground up construction of a storage building for the Yakima Nation 

Fisheries utilizing a design-build construction path.  

 

The requirements of this design/build project are: 

 See Division 1, Invitation to Bid & Instructions to bidders for additional information. 

 Provide all pre-construction design and engineering services, including attending pre-

construction and coordination meetings. 

 Provide completed engineered HVAC design, including AutoCAD drawings, submittals and 

permit documentations. 

 Provide all construction services, including all materials and labor required for complete HVAC 

systems ready for standard operations.  

 Pay for and obtain all plan review and permit fees, deferred submittal fees, special inspection 

fees and connection fees as required for operational systems and to obtain Certificate of 

Occupancy. 

 Load Calculations per 2018 WSEC - C403.1.2. 

 WSEC Online Compliance Documentation. 

 CO2 & NO2 activated shop area exhaust per 2018 WSEC - C403.2.2.2 

 Electric Wall & Unit Heaters with controls. 

 Provide certified third-party air balance per AABC or NEBB standards. 

 Building documentation & close out submittals per 2018 WSEC - C103.6 

 Commissioning in accordance with 2018 WSEC - Section C408. 

 Additive Bid #3 – Split system heat pump upgrade. 

 
DESIGN CONDITIONS 

Weather Station:  Peshastin, Washington 

Design Conditions (Per 2018 WSEC Chapter 3 Table C301.1) 

 Climate Zone: 5B 

 Outdoor Summer: 97°F DB, 63°F WB 

Outdoor Winter: 4°F 

Indoor Winter: 60°F DB (Shop Area) 

Indoor Winter: 70°F DB (Laundry, Restroom & Mechanical Room) 

 

REFERENCED STANDARDS & DESIGN CRITERIA 

Work shall comply with all local, State and Federal requirements having jurisdiction over proposed 

project, including but not limited to: 2018 International Building Code, 2018 International Fire Code, 

2018 International Mechanical Code, 2018 Washington state Energy Code, ASHRAE Standards - latest 

edition, SMACNA design standards – latest edition. 

 

QUALITY ASSURANCE 

Acceptable Materials and Equipment: Products with UL label or listing in the latest UL “Fire Protection 

List” and supplement, current at the end of the bidding period, or products with FM label or listing in the 

“Factory Mutual Approved Guide” are acceptable fire protection materials and equipment. 
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Work shall be free from defects for a period of at least one year following date of acceptance by the 

Owner. Replace all parts proving defective during that time. 

 

PROPOSED MECHANICAL SYSTEMS 
Electric furnace(s) sized to maintain winter heating temperatures in shop area. Provide with intake 

louver(s), motorized damper(s), down-turn supply nozzles, OA/RA ducting. Control with 7-day 

programmable thermostat(s). 

 

Electric wall heaters in Restroom, Laundry RM & Mechanical RM. Control with 7-day programmable 

thermostats.  

 

Vehicle exhaust system (per C403.02.2.2) with CO & NO2 sensor w/ alarm. Exhaust fans shall be 

sidewall mounted with integral motorized back draft damper, ductwork to within 12” AFF with 

expanded metal grate or grille. Exhaust fan shall be interlocked with furnace motorized dampers to 

provide make-up air.  

 

Ceiling de-stratification paddle fans centered in each apparatus bay with individual wall mounted speed 

control switches. 

 

Ceiling mounted exhaust fans with motorized back draft dampers and venting to the building exterior for 

restroom, laundry room and mechanical room. 

 

Dryer venting (with lint trap and booster fan, if required) terminated above snow line. Provide make-up 

air, if required by dryer manufacturer. 

 

ADDITIVE  HVAC BID #3    

In lieu of an electric furnace/s for the shop area; and wall heaters for restroom, mechanical and laundry 

room provide alternate pricing for a Split Heat Pump System, including air side economizer with low 

leak dampers /diagnostic controls, back up auxiliary electric heat, insulated OA ductwork with intake 

and relief louvers, exposed spiral supply trunk thru shop area including run-outs for mechanical room, 

restroom and laundry rooms, double deflection/modular core supply diffusers with balancing devices, 

fixed blade return grilles, refrigeration piping with UV protection at exposed outdoor locations, 

condensate piping to an approved discharge location, including condensate pump, if required.  Control 

with 7-day programmable thermostat. 
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DIVISION 26 – ELECTRICAL 
 

GENERAL 

1. GENERAL DESCRIPTION OF WORK 

A. The Contractor shall provide all labor, material, tools, equipment and services required to complete 

the design, furnishing, installation, wiring, connection, calibration, adjustment, testing and 

operation of all electrical equipment, devices and components as indicated and implied by the 

plans and these Specifications.  General descriptions include: 

 

 Complete the procurement, installation, wiring, connection, calibration, adjustment, testing 

and operation of all electrical devices, components, accessories and equipment that is not 

shown or specified but which is nonetheless required to make the systems specified function 

properly. 

 Complete the wiring to, connection to, adjustment and calibration of, and testing of furnished 

electrical components. 

 Install all equipment so it shall be readily accessible for maintenance.  Installations shall have 

electrical clearances in accordance with NEC and shall be installed in locations that will 

provide adequate cooling. 

 Check electrical equipment prior to installation so that defective equipment is not installed. 

 Provide field services of qualified technicians to supervise and check out the installation of the 

equipment, to supervise and check out interconnecting wiring, to conduct start-up of operation 

of the equipment, and to correct any problems that occur during start-up. 

 Provide circuit breakers, conduit, wire and installation for all items that require electrical 

power. 

 

2. TEMPORARY OPERATION AND CONSTRUCTION POWER 

A. Where requested by the Owner, the Contractor shall provide a separately metered temporary power 

service for construction power.  The temporary service shall provide: 

 Power for operation of all equipment during testing. 

 Power for operation of all equipment until certificate of occupancy is obtained. 

B. All coordination with the Utility and associated construction costs for temporary construction 

power shall be paid for by the Contractor.  The Contractor shall pay the for the energy costs as 

billed by the utility on the construction power meter. 

 

3. TEMPERATURE RATINGS OF EQUIPMENT TERMINATIONS 

A. All materials shall conform to the National Electrical Code Article 110-14C.  

B. These requirements cover all electrical equipment provided under this Contract. 

 

4. STANDARDS AND CODES 

The Contractor shall provide all permits, licenses, approvals and other arrangements for work on this 

project and all fees shall be paid for by the Contractor.  The Contractor shall include these fees in the 

bid price. 

 
A. References 

This section contains references to the following documents. They are part of this section as 

specified and modified.  In case of conflict between the requirements of this section and those of 

the listed documents, the requirements of this section shall prevail. 
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 Washington State Energy Code (2018 WSEC-Commercial) 

 Washington Administrative Code (WAC)  

 National Electrical Code (NEC) 

 Underwriters' Laboratories, Inc. (UL) 

 National Electrical Manufacturers Association (NEMA) 

 Canadian Standards Association (CSA) 

 Electrical Testing Laboratories (ETL) 

 Factory Mutual (FM) 

 

B. Identification of Listed Products 

 All materials and equipment specified herein shall be within the scope of Nationally 

Recognized Testing Laboratory (NRTL) examination services, be approved by the NRTL for 

the purpose for which they are used, and shall bear the appropriate listing label. 

 Equipment listed/labeled by an NRTL shall be as dictated by the latest printing of the Electrical 

Testing Laboratories Accreditation Report available from the State of Washington Department 

of Labor and Industries, Electrical Inspection Division.  Any NRTL listing/labeling shall be as 

accepted by the local authority having jurisdiction. 

 When a product is not available with a testing laboratory listing for the purpose for which it is 

to serve, the product may be required by the inspection authority to undergo a special 

inspection at the manufacturer’s place of assembly.  All costs and expenses incurred for such 

inspections shall be included in the original contract price. 

 

5. SITE FAMILIARIZATION 

The Contractor shall become familiar with all features of the site which may affect the execution of 

the work prior to submitting a bid. The Contractor shall take all field measurements necessary for the 

work and shall assume full responsibility for their accuracy. The Contractor shall take full 

responsibility for locating and avoiding all substructures and utilities.  Any damage to existing 

equipment or utilities shall be repaired or replaced by the Contractor at the Contractors expense. 

 

6. AREA CLASSIFICATIONS 

The following classification of areas shall be used as a reference in determining application of material 

covered by this Section.  Areas that fall under two or more of the following classifications shall 

conform to the minimum requirements of all of the area classifications listed for that area. 

A. Outdoor and Damp Areas: Vaults, all outdoor areas 

Raceways shall be galvanized rigid steel (GRS).  Conduit entrances shall be threaded and fittings 

shall have gasketed covers.  Threaded fastening hardware and rods shall be stainless steel.  

Raceway supports such as channel, clamps, and brackets shall be stainless steel or aluminum.  

Panels and boxes shall be NEMA 4X - aluminum, stainless steel or FRP.  Enclosures shall be 

mounted 1 inch from walls to provide an air space unless specifically shown otherwise.  Device 

boxes shall be cast, copper free aluminum. 

B. Below Grade Areas: 

Conduits shall be Schedule 40 PVC.  Transitions and sweeps from below grade to above grade 

shall be PVC coated GRS, OCAL or equal. 

C. General Purpose Areas: 

Raceways concealed in walls or ceilings for general purpose lighting and receptacle circuits may 

be EMT. Provide boxes, covers and fittings to meet area classifications required by Code. 
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PRODUCTS 

1. EQUIPMENT AND MATERIALS 

 General 

Equipment and materials shall be new and free from defects.  All material and equipment of the 

same or a similar type shall be of the same manufacturer throughout the work.  Standard production 

materials shall be used wherever possible. 

 

2. NAMEPLATES 

 Nameplates shall be provided on all electrical devices.  This includes, but is not limited to: motor 

control equipment, junction boxes, panels, motors, instruments, switches, indicating lights, 

meters, and all electrical equipment enclosures. 

 Nameplates shall also be provided on all electrical panel interior equipment.  This includes but is 

not limited to: relays, circuit breakers, power supplies, terminals, contactors, and other devices. 

 Nameplates shall be made of engraved laminated phenolic having black engraved letters not less 

than 3/16" high on white background.  Nameplates on the interior of panels shall be white 

polyester with printed thermal transfer lettering and permanent pressure sensitive acrylic.  All 

nameplates shall include the equipment name and number. 

 Warning nameplates shall be provided on all panels and equipment which contain multiple 

power sources or which may have energized circuits with the main disconnecting means in the 

off position.  Lettering shall be white on red background. 

 Provide labeling for interrupting rating and other labeling required by Code and the L&I 

inspector. 

 

EXECUTION 

1. RECEPTACLES 

 Provide receptacles to meet Code and power requirements for the installation.   

 All conduit and boxes shall be concealed in walls where possible. 

 Faceplates shall be stainless steel. 

 Receptacles shall be GFCI type to meet NEC article 210.8, with covers and enclosures rated for 

the location in which they are installed. 

 Mid-Columbia Field Station - Provide outdoor receptacles at to the north of each rollup door on 

the east exterior wall, center of the south wall between the carport area and the shop, and one at 

the electrical service area. 

 Outdoor receptacles shall include covers and enclosures rated for wet locations to meet the 

requirements of NEC article 406.9(B), and shall be installed at 24” from ground level to center of 

receptacle.  Coordinate final locations with Owner. 

 Provide interior receptacles in the restroom and mechanical rooms, and around interior shop 

perimeter at maximum 20 foot spacing, with final quantities and locations coordinated with 

Owner. 

 Provide service area receptacle as required by Code. 

 Provide overhead receptacles for all garage door openers. 

 Provide receptacles for breakroom equipment including refrigerator and microwave. 

 Provide all other general purpose receptacles as directed by the Owner. 

 Dedicated circuits shall be provided for separate rooms or areas, and as required by Code.  The 

maximum number of receptacles on any one circuit shall be limited to eight (8).  
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2. HVAC CONNECTIONS AND DISCONNECTS 

 Provide power connections and overcurrent protection for all HVAC and mechanical equipment 

supplied for the project.   

 Coordinate location and sizing with mechanical contractor.   

 Provide all line voltage wiring and connections to the equipment and motors.   

 Provide disconnects at all motors and other equipment items unless equipment has self- 

contained, code-approved disconnecting method. 

 Install all required thermostats and control methods required by mechanical contractor. 

 Install per Washington State Energy Codes. 

 

3. GROUNDING 

  Provide system and equipment grounding per Code. 
 

4. SERVICE AND DISTRIBUTION 

 Provide new power distribution including distribution panels, feeders, equipment connections, 

branch circuits, raceway, handholes, and other equipment. 

 All panels to be circuit breaker type.  Provide spare 20 amp 120V breakers as spare.  Service 

panel shall be 42 circuit, 200 amp rated.  Flush mount panels in finished spaces; all others shall 

be surface mounted.  Interrupting capacity per fault current calculation. 

 

 Mid-Columbia Field Station - Provide new electrical service to meet all current Chelan PUD 

requirements.   

o The service is anticipated to be 120/240V single phase, 3 wire, rated 200 amps.   

o Assist Owner with new service application as required by Chelan PUD.  Chelan PUD 

application and service fees to be paid by Owner.   

o Provide new electrical service installation including new conduit and conductors from 

existing service location to new service location, meter base, handholes and any other 

equipment required by the serving Utility. 

 

5. LIGHTING 

 General:  Lighting levels shall be uniform and provide for minimum recommended footcandles 

listed below. Lighting fixture types also listed below are based on type of occupancy and/or 

architectural concepts. Selection shall be carefully coordinated with the architectural, structural 

and mechanical features of the building design. Comply with Washington State Energy Code. 

 Provide illumination systems with lighting levels in compliance with established standards by the 

Illuminating Engineering Society (IES) recommended average maintained footcandle levels. 

 Lighting Control:  Provide all required lighting controls to meet Washington State Energy Code. 

This includes but is not limited to photoelectric control of exterior lighting, occupancy sensors 

and dimmers for interior lighting, where applicable. 

 Provide fixtures in locations as shown on the drawings or as required to meet minimum 

illumination levels as indicated below.  Coordinate final locations with Owner. 

 

6. FIXTURE TYPES AND LIGHTING LEVELS 

 Offices and Breakrooms:  Recessed LED fixtures.  Lighting Level:  40-50 footcandles. 

 Electrical and Mechanical Rooms:  Provide industrial LED fixtures.  Lighting Level:  10-20 

footcandles. 

 Shop and interior parking areas:  Pendant or chain hung LED fixtures, damp/wet location and 

gasketed/sealed against insects and dust.  Lighting Level:  20-30 footcandles. 
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 Restrooms:  Recessed LED fixtures at wall above lavatories and water closets, and additional 

recessed fixtures in room as required for even lighting distribution.  Lighting Level:  10-20 

footcandles. 

 Exterior building LED lighting:  Provide at building doors and for security at locations indicated 

on the drawings, including photocell controller to meet Washington State Energy Code.  Exterior 

fixtures shall be dark sky compliant.  Lighting Level: 3-5 footcandles. 

 Emergency:  Provide LED exit and egress lighting to provide minimum 0.1 fc for egress paths 

for a minimum of 90 minutes, per Code.  

 Circuit Loading:  Provide a maximum of 1450 watts per 20 amp, 120 volt lighting circuit. 
 

7. COMMUNICATIONS 

 Provide handhole and raceway from the existing exterior service location to the new building for 

future fiber optic communications, when they become available.   

 Stub the conduit into the electrical room in the building for future use. 

 Install communications plywood backboard in communications area.   

 Provide dedicated 120VAC GFCI circuit at backboard for future use. 

 

8. FIRE ALARM SYSTEM 

 Although not required by Code for this S-1 occupancy, the Owner desires a basic alarm and 

monitoring system for the new building. 

 Provide basic fire alarm system in accordance with local codes and ordinances and to meet 

Owner requirements.  This shall include smoke detection, heat detection and break-in sensing 

and notification. 

 Notification method shall be both Wi-Fi and cellular capable. 

 Fire alarm system shall be battery backed and on dedicated circuit labeled in accordance with 

Code. 

 Fire alarm panel shall be located near the main entrance, as coordinated with the Owner. 
 

9. ELECTRIC VEHICLE CHARGING STATION- MID-COLUMBIA FIELD STATION ONLY 

 Provide one Electric Vehicle (EV) charging station on the North end of the building near the 

designated EV parking stall. 

 System shall be a Level 2 charging station with dedicated 240V single phase power feeder from 

the electrical panel to the charging station location.  The feeder shall be sized per manufacturer 

requirements. 

 Charging station shall be complete with powder coated steel pedestal, 30 amp charging station, 

240V, 7.2kW output with 18’ hardwired cable. 

 Charging station shall be Leviton model EVR30-B18, or approved equal. 
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DIVISION 31 – SITE CONSTRUCTION 
 

EARTHWORK 

Contractor is responsible for all earthwork including layout, excavation, fill, grading and compaction.  All 

trenching for conduit, pipe, etc. shall be dug to required depths or deeper.  Paved surfaces shall minimally 

slope away from the building on all sides with surfaces north and south of the building sloping eastward.  

The drive lane along the west side shall drain to the south, not toward the primary property well.  Prepare 

and compact subgrade below footings and slab as recommended by structural engineer responsible for 

slab and footing design. Compact at all trenches and paving subgrades to 93% modified proctor.  

Landscape areas and unimproved areas, if any, are to be compacted to 85% modified proctor.  Work must 

be done in accordance with the rules and regulations of the County and State, under appropriate permits. 

 

STRUCTURAL FILL  

Any required fill under buildings, including footings, slabs, and aprons, may be of on-site natural 

materials containing no rock larger than 8” in diameter and compacted to 95% modified proctor. A 4” 

drainage course of washed, uniformly graded, crushed stone/gravel with 100% passing a 1-1/2” sieve 

and 3% passing a #4 sieve, shall be placed under building slabs and compacted to 70% relative density. 

A vapor barrier per Division 7 shall be place over the drainage course (capillary break) and a 2” layer of 

pea gravel shall be place over the vapor barrier. 

 

STORM DRAINAGE 

The Contractor shall coordinate all work with the governing jurisdictions to include all required provisions 

such as treatment and detention facilities as well as registration of drywells. If required, the Contractor 

shall also procure a construction storm water permit, submit a Notice of Intent to discharge storm water 

and develop a Storm Water Pollution Prevention Plan. 

 

CHAIN LINK FENCES AND GATES 

The Contractor is responsible for all work, materials, and labor to satisfy a complete and ready for use 

chain link enclosure within the building carport area, including foundations, posts, fences, gates, slats, 

locking mechanisms, and all associated hardware that conform to the latest edition of Chain Link Fence 

Manufacturers Institute’s Standards for Metallic Coated Steel Chain Link Fence and Fabric. Chain link 

fences and gates shall also conform to the State of Washington “Standard Specifications for Road, Bridge, 

and Municipal Construction” (WSDOT Standard Specifications). Chain link fencing manufacturer shall 

be recognized by CLFMI and IFIA and fencing shall confirm to CLFMI standards for “Light 

Industrial/Standards Residential Fencing.  

 

 Fence fabric shall be 11 ga x 2" diamond mesh.  Frame shall incorporate pipe top rail and bottom 

tension wire (minimum). All posts shall be fitted with galvanized slip-fit caps on top. Fences 

shall be of heights called for on Drawings. Swing gates shall conform to CLFMI fabrication 

details and be of full fence height and widths called for on Drawings, and be provided with HD 

pivot hinges. Contractor to coordinate gate locking requirements and hardware type with YNF. 

Fence and gate slat color shall be brown or similar to building siding color (as selected by the 

YNF). Provide color sample for YNF approval prior to purchase.  

 

Fencing, Gates and related components shall be installed by skilled craftsmen, supervised by fence 

manufacturer's representative, according to approved shop Drawings. Completed installation shall be rigid 

and in perfect alignment, plumb and true. Top of fence shall be level with maximum distance between 

bottom of fencing material or bottom rail and grade 4". Gates shall be installed complete with all necessary 
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components, mounting hardware, etc. to provide a complete system that operates smoothly. Paint all welds 

with zinc rich paint on fending material or, where occurring, coating to match adjacent materials and color. 

All oils, abrasives, dirt, etc. to be removed from fence and all parts in proper working order.  

 
Contractor shall coordinate fence layout, including post and foundation locations, and construction with 

pre-engineered structure (see Division 13).   
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PROJECT PLANS 
 
 


