

Toppenish Three Way Levee Removal Project - Bid Tab

April 27, 2018

Item	Quantity	Units	Unit Price	Item Price
Task 1.1 Mobilization	1	LS		
Task 1.2 Site access and temporary stream crossings	1	LS		
Task 1.3 Clearing and grubbing	1	LS		
Task 1.4 ESC, SPCC and dust control	1	LS		
Task 1.5 Stream diversion and site dewatering	1	LS		
Task 1.6 Excavation to finish grade (includes: selective handling)	1	LS		
Task 1.7 Haul and disposal at Pit (includes: selective stockpiling)	1	LS		
Task 1.8 Mainstem 'plugs' (includes: fill and slash)	1	LS		
Task 1.9 Setback Levee (includes: select fill, crushed surfacing and scour protection)	1	LS		
Task 1.10 LWM (includes: all logs, piles, slash, tree salvage and earthworks for installation)	1	LS		
Task 1.11 FES lifts	1	LS		
Task 1.12 Diversion concrete demolition and offsite disposal	1	LS		
Task 1.13 Riprap salvage & reuse	1	LS		
Task 1.14 Mulch, seed and revegetation	1	LS		
TERO (3% of sub-total)	1	LS		
Subtotal =				
Optional Additive Item:				
Stream substrate amendment (includes: selective handling/salvage, import, mix in place to 1.5' below	430	CY		
				Total Bid =
Abbreviations: CY = cubic yards, LS = lump sum				