



DATE December 2, 2022

OWNER Yakama Nation Fisheries

PROJECT Facility Storage Upgrade Project
Mid-Columbia Field Station, Peshastin
Piney Woods Field Station, Twisp
Chelan County, Washington
Project No. 14202CC

ADDENDUM NO. 1

To the Contractors, Subcontractors and Suppliers:

The following items contain additions, deletions, or modifications to the Plans and Specifications. This Addendum forms a part of the Contract Documents.

Bidders' signature on page 11 acknowledge receipt of this Addendum.

CLARIFICATION NO. 1- SCHEDULE

The bid due date is changed to January 6, 2023. Last Addendum will be released December 23, 2022. Last day to submit questions or clarification requests will be December 21, 2022 by 5:00pm. Hand delivery of bid packages is not allowed in accordance with the YNF website.

CLARIFICATION NO. 2

TERO rates and charges do not apply to this project.

CLARIFICATION NO. 3

Asphalt patches will be required where asphalt has been cut or damaged for installation of utilities.

CLARIFICATION NO. 4

C2.1 Bubble Note 11 referencing Power should be bubble note 12. Assume power will be run underground for bidding purposes.

CLARIFICATION NO. 5

See attached pictures of the Piney Woods site and existing Quonset hut. Note foundation wall around Quonset hut.

END OF ADDENDUM NO. 1









